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copyright © 2020 The Gordian Group, Inc. 2019
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Using The Construction Task Catalog®

Ahout the CTC:

o

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for Prince William County, priced
locally using current labor, material and equipment
costs, and published in December 2019.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to Prince William County.
Use of this CTC and other proprietary information
and software for any other purpose, or for any other
entity, is expressly prohibited without the express
written consent of The Gordian Group, Inc.

Masterformat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

MasterFormat® is produced jointly by CSI and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license

Improving Project Delivery MasterFormat visit www.MasterFormat.com

Building Knowledge information, contact CSI at csi@csinet.org. For more information on

The Unit Prices Include:

LABOR COSTS:

o

2019

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

EQUIPMENT COSTS:

M Equipment costs include all equipment required to
accomplish the task.

M Mobilization is included for all equipment except
large equipment (e.g. cranes, bulldozers,
excavators, backhoes, bobcats etc.), which exclude
mobilization.

M Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

M Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

M Material costs include manufacturer's and/or
fabricator's shop drawings.

M Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

M Material costs for imported materials (e.g.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

M Office overhead, including, but not limited to, office
space, office equipment, office and management
personnel, office supplies, and employee
transportation.

X

Insurance and bonding.

M Profit.

copyright © 2020 The Gordian Group, Inc.
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4]

&

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

4]

=

o

Project trailer, equipment and supplies, and
portable toilets for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings,
submittals, as-built drawings, and other project
records.

Incidental engineering and architectural services.

Gang boxes and storage containers for Contractor's
tools, equipment and materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner’s security requirements.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows doors, and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,

copyright © 2020 The Gordian Group, Inc.

sleet or snow. Costs resulting from inadequate
supply of building materials, fuel, electricity, or
skilled labor.

M Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may experience direct costs that are
different than the unit prices set forth in the
Construction Task Catalog. While diligent effort
was made to provide accurate, unit prices, it is the
Contractor’s responsibility to review and analyze the
unit prices, and to calculate, prior to bidding, the
Adjustment Factors accordingly.

SUMMARY:

M This list is not exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for unit price tasks will be:

Unit Price X Quantity X Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

M If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than

2019
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2 stories, the contractor will be paid for such crane
or lifting equipment as a separate task.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbs,
exterior trim, etc. include sealant and caulking.

Unit prices include testing, calibrating, balancing,
start-up services and the like required to ensure
proper installation, construction and performance of
the work (e.g. compaction test for backfill, balancing
of heating ventilation and air conditioning,
pneumatic or hydrostatic testing, soaping of joints,
disinfection and flushing of water lines, etc.).
Contractor may be paid for testing, calibrating,
balancing, start-up services and the like for Owner
supplied materials and equipment, or when working
on or tying into existing materials and equipment.

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

DEMOLITION:

o

2019

Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2
stories into a truck, dumpster, or to an owner

4]

4]

designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The word "replace” includes removal of the existing
item and installation of the new item.

The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

o

Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

o

Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical control points. If the Owner
provides horizontal and vertical control points within
or adjacent to the project site, all other surveying

copyright © 2020 The Gordian Group, Inc.
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required to complete the work shall be considered
construction staking or layout, and the cost thereof
is included in the appropriate tasks.

ASSEMBLIES:

M Assembly tasks take precedence over individual
component tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

M Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

TECHNICAL SPECIFICATIONS:

shall be
material,

tasks
labor,

M Technical Specifications for
interpreted as follows: All
copyright © 2020 The Gordian Group, Inc.

equipment, spare parts, services, and work required
by a Technical Specification shall be considered
included in the wunit price, unless the task
description states otherwise.

M Whenever material, products, or equipment is
identified in the CTC, or in the Technical
Specifications, by reference to a manufacturer’s
name, make or model number, the identification is
intended to establish a standard. Any material,
product, or equipment of another manufacturer may
be considered an or-equal provided that, in the
opinion of the Owner, the material, product, or
equipment so proposed is of equal quality,
substance and function to the named item. The
Contractor shall not install any proposed material,
product, or equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor.

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, ELR - Floor (Per Floor), ET — Foot,
GAL - Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -

Loose (Excavated) Cubic Yards, LE - Linear Foot, LED
2019
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- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSEF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common 3170
(Average)
Sand 2880 2590 3240
’I\EAgrth, Rock 3380 2370 3720
iX.
(75% E/ 25% R)
’I\EAgrth, Rock 3750 2710 4000
iX.
(50% E/50% R)
’I\EAgrth, Rock 4120 3140 3680
iX.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
Basalt 4950 3020 3640
2019

Clay
Gneiss

3220
4550

2150
2720

3570
3180

BuUuLK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete =1.40

CONVERSIONS:

1 Acre = 43,560 Square Feet = 4046.8 Square Meters
1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches

1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters

copyright © 2020 The Gordian Group, Inc.
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1 Ton = 2000 Pounds = 907.185 Kilograms TRADEMARKS
1 Yard = 3 Feet = 0.9144 Meters M Gordian JOC Solution, JOC Complete Solution,

JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of

Sheet Metal Thickness (inches) Construction Tasks, DMAP, The Standard for Job
Gage Steel Galvanized  Stainless Aluminum ;
No. Shoet | Steel Sheet Stool Sheet Order Contrgctmg and 6 Phase Qevelopmept and
Sheet Implementation Process are either registered
10 135 .138 141 trademarks or trademarks of The Gordian Group,
i; igg igg -132 Inc. The names of actual companies and products
13 590 393 594 573 mentlor?ed herein may be the trademarks of their
14 075 1079 078 064 respective owners.
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:

Circle

e Circumference = 2 1 radius = 11 diameter

e Area=Trradius’ = (diameter2 /4)
Cylinder

e Volume =(m radiusz)height

e Surface Area=2Tr radiu52+(2 T radius)height

Sphere

e Volume=(4Tm radius3) /3
e Surface Area = 4 T radius®
m = 3.14159

United Inch
e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

copyright © 2020 The Gordian Group, Inc. 2019
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General Requirements 01

Price And Payment Procedures 01 20

Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 General Requirements

01 20 Price And Payment Procedures.,

01 22 Unit Pricesox»
012216 Unit Price Payment o2

01 22 16 00-0001 Schedule Purchases ei2:1

012216 00-0002 EA GSA/NJPA Or Other Government Purchasing Agency Schedule Purchases e 1.00
Note: Purchases made by the contractor using the any of the above schedules will be reimbursed to the
Contractor at the actual cost of the purchase. The adjustment applied to purchases will be the Contractor's
applicable, standard or premium, multiplier. The base cost of the purchase is $1.00, quantity will adjust cost to
actual purchase cost, i.e.; quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be
listed separately with a comment in the "note" block to identify the purchase. A copy of the receipt shall be
included with the proposal. Excludes labor and equipment costs for installation.

01 22 16 00-0003 Salvage Value ei2:19

Note: Typically, demolished items become the property of the Contractor and any salvage value is to the benefit
of the Contractor. However, the Owner reserves the right to share in the value of salvaged materials or
equipment. Task 01206-1001 is used to provided credit to the Owner for an agreed upon quantity of salvage
value. The quantity for Task 01206-1001 shall be based on the receipt or quote for the salvaged items. If there
are multiple salvage value tasks on the same Work Order, each shall be included separately with a comment in
the "note" block to identify the agreed upon portion of the salvage value (e.g. masonry, steel, etc.).
01 22 16 00-0004  EA  SAIVAGE VAIUE.......uiitiiiiiitiiteit ettt ettt ettt ettt etttk £ e oot e 4ot ek e e e ot ek £ e oot ek et e et ek e e oot ek et e h e ek et es e ek et e et et et en e et e en et et e -1.00

01 22 16 00-0005 Reimbursable Fees o1221

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as

explained in the Contract or The Construction Task Catalog®.

012216 00-0006 EA  ReIMDUISADIE FEES........c.ocoiiiiiiiicc st e sttt 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs. Insert the appropriate quantity to adjust
the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable Fees, list each one separately
and add a comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various
permits, extended warranty, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the
Price Proposal.

012220 Wage Rates o2
01 22 20 00-0001 Local Labor/Wage Rates 122

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.
012220 00-0002 HR  FOremMan/SUPEINIENAENT ........oiuiititiittiet ettt ettt ettt et e es e e bt s e et e e s e e e e ese e s e bt eas e st ee e e bt ese e s e eh e e e e et e emseebeanseeteaneeabeaneentean 48.33
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0003 HR Asbestos Removal Worker
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 2.19
For Apprentice, Deduct -8.75
012220 00-0004  HR  INSUIALO .......c.oiiiiiiiiieicce et b e b s e s e b b e s b e ee et 61.34
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.07
For Apprentice, Deduct -12.27
01 22 20 00-0005  HR  BOIEIMEKET........ctiiutitieitete ettt ettt ettt h et e h et e 242 e e 4o h 22 s e bt e e e e £ e e ot e b e oot et e e et et e eb e et e et e ent e et e enseabeannenbeans 65.23
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.26
For Apprentice, Deduct -13.05
012220 00-0006  HR  BFCK LAYET........cuiuiiiiiiiic ittt h e e s e s e b e se e 50.11
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 251
For Apprentice, Deduct -10.02
01 22 20 00-0007  HR  CAIPENTE ....c.uiiutitieat ettt ettt ettt et eae e st se e et e s e eae e ehe e e e e e e e s 28 eee e e e e oo e et e ee e e s e eb e e e s e bt e e s 482 4o b2 bt e s e et e es b et e et e enbeebeenb et e aneeabeantenbean 38.66
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 1.93
For Apprentice, Deduct -7.73
012220 00-0008  HR  CarPet, LINOIBUM ....c..iuiiiiiiiieiettit ettt bttt h ket h 64t h e k20t ek e e et et et et et et et et e ane e eneanen 38.66
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 1.93
For Apprentice, Deduct -7.73
012220 00-0009 HR  CEMENE IMASON .....uoiiiiiiiiiiiii it b b b0 b b0 b e b b oo b0 b e b e b b e b e b e b e b e bbb e b e b e bbb 46.57
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.33
For Apprentice, Deduct -9.31
012220 00-0010  HR  DryWall FINISNET .........oiuiiiiiiiccic bbbt se e 62.99
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.15
For Apprentice, Deduct -12.60
01 22 20 00-0011  HR EIECIICIAN ...ttt ettt ettt ettt h b1 22t 244222 s £ 40242t e 42 e H e 2o s 4 eH 22 s 2 bt e e e 2 £ £ 2ot e b e e et e b e es b et e et e emseebeenb et e eneenbeannentean 73.09
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.65
For Apprentice, Deduct -14.62
2019 copyright 2020 The Gordian Group, Inc.
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01 General Requirements

0120 Price And Payment Procedures
0122 Unit Prices

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0012

01 22 20 00-0013

01 22 20 00-0014

01 22 20 00-0015

01 22 20 00-0016

01 22 20 00-0017

01 22 20 00-0018

01 22 20 00-0019

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

HR  Security Access Electrician

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Heavy (Crane)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Medium (Bulldozer)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Light (Backhoe, Skid-Steer Loader) .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Equipment Operator, CCTV Camera Operator ....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Pipe Bursting Winch Operator

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  GIAZIET ..

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  LADOTET ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Millwright

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR Painter, Ordinary.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Painter, Structural Steel.........

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Paperhanger-......

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Pile Drivers

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  PIASIEIET ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Plumber

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  POWOEIMAN ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 2.04
For Apprentice, Deduct -8.18
L S = T o =T TSSOSO TSSO TSSOSO PSP PO PO PPOPPPPPPPION 27.50
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 1.38
For Apprentice, Deduct -5.50
HR  Rodman (Reinforcing)/Ornamental StEEI WOTKET..........co.iiiiiiiieiiet ettt ettt et et e e ebe e ena e 62.43

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Roofer, Composite.

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
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012220 00-0033  HR  ROOFEN, THEISIALE ...ttt b e E b d e b b ettt b ettt b et eb et s s s st 52.33
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.62
For Apprentice, Deduct -10.47
012220 00-0034 HR St MEtAl WOTKET ...ttt b et s s ee s 69.40
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.47
For Apprentice, Deduct -13.88
0122 2000-0035 HR Sprinkler Installer 63.42

01 22 20 00-0036

01 22 20 00-0037

01 22 20 00-0038

01 22 20 00-0039

01 22 20 00-0040

01 22 20 00-0041

01 22 20 00-0042

01 22 20 00-0043

01 22 20 00-0044

01 22 20 00-0045
01 22 20 00-0046
01 22 20 00-0047

01 22 20 00-0048

01 22 20 00-0049

01 22 20 00-0050
01 22 20 00-0051
01 22 20 00-0052

01 22 20 00-0053
01 22 20 00-0054
01 22 20 00-0055
01 22 20 00-0056
01 22 20 00-0057
01 22 20 00-0058
01 22 20 00-0059
01 22 20 00-0060

01 22 20 00-0061

01 22 20 00-0062

01 22 20 00-0063
01 22 20 00-0064
01 22 20 00-0065
01 22 20 00-0066
01 22 20 00-0067

2019

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Fusion Tech, High Density Polyethylene (HDPE) Welder............cccceoiriniininiininciees
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Steam/ Pipe Fitter
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.60
For Apprentice, Deduct -14.41
HR  SEONE MASON.......c.oiiiiiiiicicc ettt d e b b e a e b a e b e s h e e b e e s R e R Rt R e n e 64.63
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.23
For Apprentice, Deduct -12.93
HR  SEITUCKUAI STEEI WOTKET ...ttt ettt ettt bt e eE £ e h s e b4 e bt e b2 e bt e e e bt e ab et e e st et e ase et e aneeneanen 64.10
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 321
For Apprentice, Deduct -12.82
HR T8 LAY ettt 0 e b4tk £ et et £ 4ot h £ e e £ ek e e h £kt R e e £ et ettt et et ettt et 45.79
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.29
For Apprentice, Deduct -9.16
HR  T@ITAZZO WOTKEY ... b e b e es s 46.20
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 231
For Apprentice, Deduct -9.24
HR  TTUCK DIVEF, LIGRT ...ttt ettt h et b e et e £ e e et e b e e e e et e e bt et e eh e et e bt e et et e ene et e aseebeaneeneanen 42.97
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.15
For Apprentice, Deduct -8.59
HR  Truck Driver, Heavy 43.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 2.18
For Apprentice, Deduct -8.74
HR  WWEIHET ...t h ettt et e H e e a2 £ e e e £ 2ot 4 bt e e e e b e e e e e £ 42 a e e b4 eh e e s e e bt et e bt e s e bt e st e bt e st et e eneeneanee 64.10
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.21
For Apprentice, Deduct -12.82
HR Class | Diver 55.77
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  ClaSS 11 DIVET TEINTET .....eveeuieetieieeteeeeete e ste et este et eaeeseeseeeseeseesseaseeseeseenseaseensenseeneeseane e s eeseensaaneenseaseenseaseensenseansensaaneensennen 40.89
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  SKIllA LADOTEN ...t e e b et 38.66

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  Sewer Pipe Cleaner .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

Rates For Services o:z220

HR  Watchman/Guard, Unarmed.....................
HR  Watchman/Guard, Armed
HR  CAD Draftsman / Technician
Note: Preparation of contract documents, structural and/or design drawings, special investigating requirements or
services outside required architectural and engineering services.
HR  Certified Industrial Hygienist
HR  Senior Surveyor (Party Chief)
HR  Surveyor (Instrument person)
HR  Surveyor (Rod person) ...........
HR On-Site Certified Materials Testing Technician
HR  Geotechnical Crew Of One..
HR  Geotechnical Crew Of Two .
Ml Mileage For Professional Services (Engineering, Surveying, Etcetera) e 0.58
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.
DAY Gas Detection Service To Monitor The Project Site FOr The Presence Of Gas..........ccocuiiieieriiiiinenieicsreee e 375.00
Note: Includes equipment, project manager, notices and reports.

Rates For Architectural And Engineering Services 12220
HR  Principal Architect
HR  Senior Architect
HR  Architect
HR  Principal Engineer
HR  Senior Engineer
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01 222000-0068 HR Engineer 123.75
01 222000-0069 HR Draftsman .73.12

0122 2000-0070 HR Project Manager 116.25

01 22 20 00-0071 Rates For Traffic Control o222

01 22 20 00-0072 DAY Pilot Vehicle With Driver
Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required.

01222000-0073 HR Flagperson For Traffic CONIOl.........coeoueiiiriiiiiieieieseses e .

0122 2000-0074 HR Local Jurisdiction Police Officer

01 22 20 00-0075 Preventive Maintenance/Service Call Crews o 220
Note: Includes one person crew, specific tools to the trade and truck. Minimum of 1-1/2 hours per service call.
Labor rates include base rate, fringe, an allowance for payroll taxes and insurance. Labor rates will be paid on the
basis of productive time at the job site. Time spent for transportation of workers, material acquisition, handling,
delivery or movement of contractor owned or rental equipment may not be chargeable, but are considered as part
of the contractor's factor. All material will be purchased and billed for under the reimbursable section of the CTC.
The Contractor shall have at all times during the contract term a service team that is includes at a minimum HVAC
mechanic licensed journeyman and helper. There shall be one licensed Master Mechanic available to provide
direction to journeyman as needed. All contractor personnel shall be licensed and certified as required by the
Commonwealth of Virginia. Service personnel shall be qualified through manufacturer’s factory training or other
appropriate HVAC training to perform this type of work. The Contractor shall submit evidence of licensing, trade
certification and training of all personnel. The County reserves the rights to reject any of the Contractor’s service
personnel, who, in the County’s judgment, are not adequately qualified to perform the work or are otherwise
unsatisfactory. HVAC - Mechanic-Licensed Journeyman : Minimum 5 years as a journeyman Helper — Apprentice
or assistant: Level IV heating, ventilating and air conditioning mechanic.
01222000-0076 HR Preventive Maintenance HVAC/Refrigeration Worker With Truck And Tools
012220 00-0077 HR Preventive Maintenance HVAC/Refrigeration Helper/Assistant
0122 2000-0078 HR Service Call HVAC/Refrigeration Worker With Truck And Tools............
01 222000-0079 HR Service Call HVAC/Refrigeration Helper/Assistant

012223 Equipment Usage w2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 22 20 00-0071 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization
and demobilization.

01 22 23 00-0001 Aerial Equipment o222
01 22 23 00-0002 Man Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Man Lifts With Platform ez 2 2s 00002
01 22 23 00-0004 Engine Powered, Telescoping Boom Man Lifts With Platform oz 22 2s o0003)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved

surfaces.
01 22 2300-0005 DAY 40' Engine Powered, Telescoping Boom Man Lift With PIAOrM ...........ooouiiiiiiiii e 404.61
For Four-Wheel Drive, Add 91.04
0122 2300-0006 WK 40" Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ............cooiiiiiiiiiiiiiieeceeeesee e 1,018.06
For Four-Wheel Drive, Add 229.06
0122 23 00-0007 MO 40" Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ............cocoiiiiiiiiiiiiieeeeeseesese e 2,284.10
For Four-Wheel Drive, Add 513.92
0122 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With PIatform ..o 593.87
For Four-Wheel Drive, Add 133.62
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ............cooooiiiiiiiiiiiieeceeesee e 1,416.14
For Four-Wheel Drive, Add 318.63
01222300-0010 MO 60" Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ............cooioiiiiiiiiiieeeceeeee e 3,099.85
For Four-Wheel Drive, Add 697.47
0122 2300-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ...........ccoiiiiiiiiiii s 1,155.10
For Four-Wheel Drive, Add 259.90
0122 2300-0012 WK 80" Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ...........ccoiiiiiiiiiii e 2,799.65
For Four-Wheel Drive, Add 629.92
0122 2300-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With PIAtfOrm ...........ccoiiiiiiiiiiiiie e 5,873.40
For Four-Wheel Drive, Add 1,321.52
01 22 2300-0014 DAY 110' Engine Powered, Telescoping Boom Man Lift With PIatfOrm ............cocoiiiiiiiiiiiceee e 1,644.55
For Four-Wheel Drive, Add 370.02
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Man Lift With PIatfOrm .............ccoiiiiiiiiiiiec e 3,959.98
For Four-Wheel Drive, Add 891.00
01222300-0016 MO 110' Engine Powered, Telescoping Boom Man Lift With PIatform ............cooiiiiiiiiiniiiecececeseeeeseees 9,867.31
For Four-Wheel Drive, Add 2,220.14
0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Man Lift With PIatform .............ociiiiiiiiiniiieececcseeecseees 2,003.48
For Four-Wheel Drive, Add 450.78
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With PIatform .............ociiiiiiiiiiiiecececescseee e 5,109.86
For Four-Wheel Drive, Add 1,149.72
01222300-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With PIatform ............ccoiiiiiiiiiiiiccceeececee e 11,616.28
For Four-Wheel Drive, Add 2,613.66

01 22 23 00-0020 Articulating (Up/Over) Boom Man Lifts With Platform e: 222300000
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform 2,2

00-0020)
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved
surfaces.
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0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform............cccceiiiiennns
0122 2300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............ccccccevvenciiinns
01222300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............cccccceveiiinne
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............ccccccvvveneiinnns
01 22 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01 22 2300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............cccccceeeinnene
01222300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............ccccccovvineiinnns
0122 2300-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01 22 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Man Lifts With Platform e: 22 2s o000
Note: For use on paved surfaces.
01 22 2300-0038 DAY 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0039 WK 30 Electric, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0041 DAY 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0042 WK 35 Electric, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0043 MO 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform
01 22 2300-0044 DAY 40" Electric, Articulating (Up/Over) Boom Man Lift With Platform
01 22 2300-0045 WK 40" Electric, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0046 MO 40" Electric, Articulating (Up/Over) Boom Man Lift With Platform
01 22 23 00-0047 DAY 45" Electric, Articulating (Up/Over) Boom Man Lift With Platform
0122 2300-0048 WK 45" Electric, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0049 MO 45" Electric, Articulating (Up/Over) Boom Man Lift With Platform

01 22 23 00-0050 Platform Lifts (0122 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0051 Electric, Scissor Platform Lifts 1 22 23 000050
Note: For use on paved surfaces.
01 22 23 00-0052 DAY 17 Electric, Scissor Platform Lift.
01 22 23 00-0053 WK 17 Electric, Scissor Platform Lift.
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift.
01 22 23 00-0055 DAY 20 Electric, Scissor Platform Lift
0122 23 00-0056 WK 20 Electric, Scissor Platform Lift
0122 23 00-0057 MO 20 Electric, Scissor Platform Lift
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift
01 22 23 00-0059 WK 25 Electric, Scissor Platform Lift.
01 22 23 00-0060 MO 25 Electric, Scissor Platform Lift.
01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift.
0122 2300-0062 WK 30" Electric, Scissor Platform Lift
0122 23 00-0063 MO 30 Electric, Scissor Platform Lift
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift
0122 23 00-0065 WK 33'Electric, Scissor Platform Lift
01 22 23 00-0066 MO 33'Electric, Scissor Platform Lift.
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift.
01 22 23 00-0068 WK 40" Electric, Scissor Platform Lift.
0122 2300-0069 MO 40 Electric, Scissor Platform Lift

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 25 000050

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved

surfaces.

0122 2300-0071 DAY 25'Engine Powered, SCISSOr PIAtFONM Lift..........c.ooiiiiiiiiiiiitit ettt 328.12
For Four-Wheel Drive, Add 65.62

01222300-0072 WK 25'Engine Powered, SCISSOr PIAFONM Lift..........c.coiiiiiiiiiiei ettt 641.65
For Four-Wheel Drive, Add 128.33

01222300-0073 MO 25'Engine Powered, SCISSOr PIAtIONM Lift.........cc.ioiiiitiiiiieiiie sttt 1,567.67
For Four-Wheel Drive, Add 313.53

012223 00-0074 DAY 33'Engine Powered, SCISSOr PIAtFONM Lift..........c.ooiiiiiiiiiiiii ettt 335.41
For Four-Wheel Drive, Add 67.08

0122 2300-0075 WK 33'Engine Powered, SCISSOr PIAtFONM Lift..........c.ooiiiiiiiiiiiiiistei ettt ene e 765.61
For Four-Wheel Drive, Add 153.12

0122 2300-0076 MO 33' Engine Powered, SCISSOr PlAtfOrm Lift..........oouiiiiiiiiii ittt ettt e e ne e aneas 1,677.04
For Four-Wheel Drive, Add 335.41

01 22 2300-0077 DAY 40' Engine Powered, SCiSSOr PIAfOrM Lift ..........oouiiiiiiiieeii ettt ettt ettt e et e e nrenneanee 371.87
For Four-Wheel Drive, Add 74.37

01 22 2300-0078 WK 40" Engine Powered, SCiSSOr PIAtfOrM Lift..........oouiiiiiiieeii ettt ettt ettt e nbeaneeneanee 853.11
For Four-Wheel Drive, Add 170.62

0122 2300-0079 MO 40" Engine Powered, SCISSOr PlAtfOrM Lift..........oouiiiiiiiit ettt ettt e ae e nneas 1,895.79
For Four-Wheel Drive, Add 379.16

01 22 2300-0080 DAY 43' Engine Powered, SCISSOr PIAfOrM Lift..........oouiiiiiiiiiieii ettt ettt ettt et e ente e e enneanee 393.74
For Four-Wheel Drive, Add 78.75

01222300-0081 WK 43 Engine Powered, SCISSOr PIAFONM Lift..........c.coiiiiiiiiiiii ettt 918.73
For Four-Wheel Drive, Add 183.75
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0122 2300-0082 MO 43" Engine Powered, SCISSOr PIAtfOrm Lift ..........ooiiiiiiiiiit ettt ettt et enneanee 2,260.36
For Four-Wheel Drive, Add 452.07
0122 23 00-0083 DAY 50' Engine Powered, SCISSOr PIAtIOIM Lift ..........couiiiiiiiiiieeiet ettt ettt 736.44
For Four-Wheel Drive, Add 147.29
01222300-0084 WK 50" Engine Powered, SCISSOr PIAtFONM Lift ..........couiiriiiiiiiiiii ettt 1,618.71
For Four-Wheel Drive, Add 323.74
01222300-0085 MO 50" Engine Powered, SCISSOr PIAtIONM Lift ..........ccuiiiiiiiiitiiieii ettt 3,981.16
For Four-Wheel Drive, Add 796.23

01 22 23 00-0086 Personnel Lifts (0122 23 00-0001)
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.

0122 2300-0087 DAY 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift
012223 00-0090 DAY 30, Push-Type, Electric Single Man Personnel Lift
01222300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
01222300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift
0122 2300-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift
01222300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
01222300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift
0122 2300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift
01 22 2300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift
0122 2300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift
01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift

01 22 23 00-0105 Bucket Trucks (0122 23 00-0001)
Note: Includes full-time operator, delivery, and removal.

0122 2300-0106 DAY 29" Bucket Truck With Full-Time Operator ............
For Equipment Without Operator, Deduct

0122 2300-0107 WK 29' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0108 MO 29' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0109 DAY 38' Bucket Truck With Full-Time Operator ....
For Equipment Without Operator, Deduct

01222300-0110 WK 38' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0111 MO 38' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0112 DAY 48' Bucket Truck With Full-Time Operator ............
For Equipment Without Operator, Deduct

01222300-0113 WK 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0114 MO 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0115 DAY 62' Bucket Truck With Full-Time Operator ............
For Equipment Without Operator, Deduct

0122 2300-0116 WK 62' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0117 MO 62' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0118 DAY 85' Bucket Truck With Full-Time Operator ............
For Equipment Without Operator, Deduct

01222300-0119 WK 85' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0120 MO 85' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0121 Day 105'Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0122 WK 105' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01 222300-0123 MO 105' Bucket Truck With FUIl-TIME OPEIALON ......c.eetiiuiitietieiieett ettt ettt ettt ettt et e e e et e e e et e ase et e ebeeteabeanenneas 17,349.03
For Equipment Without Operator, Deduct -7,530.87

01 22 23 00-0124 Air Equipment(mzzzs)
01 22 23 00-0125 Air Compressors (01 22 23 00-0124)

Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0126 DAY 100 CFM Diesel Powered Portable Air Compressor
01222300-0127 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0128 MO 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0129 DAY 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0130 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0131 MO 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0132 DAY 185 CFM Diesel Powered Portable Air Compressor
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0122 2300-0133 WK 185 CFM Diesel Powered Portable Air Compressor ..403.84
0122 2300-0134 MO 185 CFM Diesel Powered Portable Air Compressor ..889.94
01 22 2300-0135 DAY 375 CFM Diesel Powered Portable Air Compressor ..254.27
0122 2300-0136 WK 375 CFM Diesel Powered Portable Air Compressor ..643.15
01222300-0137 MO 375 CFM Diesel Powered Portable Air Compressor ..1,533.09
0122 2300-0138 DAY 600 CFM Diesel Powered Portable Air Compressor ..565.37
01222300-0139 WK 600 CFM Diesel Powered Portable Air Compressor ..1,361.09
0122 2300-0140 MO 600 CFM Diesel Powered Portable Air Compressor ..3,392.25
01 22 2300-0141 DAY 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0142 WK 750 CFM Diesel Powered Portable Air Compressor
01 22 2300-0143 MO 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0144 DAY 825 CFM Diesel Powered Portable Air Compressor
01222300-0145 WK 825 CFM Diesel Powered Portable Air Compressor
01222300-0146 MO 825 CFM Diesel Powered Portable Air Compressor
01 22 2300-0147 DAY 1,300 CFM Diesel Powered Portable Air Compressor
0122 2300-0148 WK 1,300 CFM Diesel Powered Portable Air Compressor....
0122 2300-0149 MO 1,300 CFM Diesel Powered Portable Air Compressor....
0122 2300-0150 DAY 1,600 CFM Diesel Powered Portable Air Compressor
01222300-0151 WK 1,600 CFM Diesel Powered Portable Air Compressor....
01222300-0152 MO 1,600 CFM Diesel Powered Portable Air Compressor....
01 22 23 00-0153 Negative Air Machines (01 22 23 00-0124)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0154 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ....62.85
01222300-0155 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter . ..258.13
01222300-0156 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter . ..780.00
0122 2300-0157 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine.............cccouveviiiiiniiiinciieeeen 220.76
Note: Required if over 800 hours operation.
01222300-0158 LF Discharge Flexible Duct FOr Negative Air MACKHINE. .........ciiiiiiiiiee ettt 0.87
01 22 23 00-0159 Portable Air Scrubbers (0122 23 00-0124)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 23 00-0160 DAY 200 to 1,000 CFM Portable Air Scrubber.............cccccoiiiiiiiiiicccc
0122 2300-0161 WK 200 to 1,000 CFM Portable Air Scrubber
0122 2300-0162 MO 200 to 1,000 CFM Portable Air Scrubber
0122 23 00-0163 DAY >1,000 to 2,000 CFM Portable Air Scrubber
012223 00-0164 WK >1,000 to 2,000 CFM Portable Air SCrUBbDET ............cccuiiiiieiiiee e
01 222300-0165 MO >1,000 to 2,000 CFM Portable Air SCrUBDET ...........ccccueiiiieiieee e
01 22 23 00-0166 Compaction And Paving Equipment o 2229
01 22 23 00-0167 Pavers And Rollers (0122 23 00-0166)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 23 00-0168 Pavers o1 22 23 00-0167)
0122 2300-0169 DAY 10'Wide Paving Machine With FUIl-TIME OPEIAtOF .........cc.tiiiitiiiiiteeiiete ettt ettt sb et be et e eseeneaseeneeneas 1,228.82
For Equipment Without Operator, Deduct -379.04
0122 2300-0170 WK 10" Wide Paving Machine With FUIl-TIME OPEIAtOr .........cc.tiuiiiiiiiieeiiete ettt see st st se et eseeneaeeenenneas 5,294.30
For Equipment Without Operator, Deduct -1,895.18
01222300-0171 MO 10'Wide Paving Machine With FUIl-TIME OPEIALO .........couitiiiiiietieieete ettt ettt e et et e e sbeannennean 20,308.78
For Equipment Without Operator, Deduct -8,168.86
01 22 23 00-0172 Ride-On Self-Propelled, Rubber Tire Rollers o 2 2s oo
01222300-0173 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccceourereineneiinnnns
For Equipment Without Operator, Deduct .
01222300-0174 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..............ccccoeeeineneinnns
For Equipment Without Operator, Deduct
0122 2300-0175 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct
0122 2300-0176 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time OpPerator .............ccccoeevererienieneeneseeneaens
For Equipment Without Operator, Deduct .
0122 2300-0177 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time OpPerator .............cccceurevirrenenreieniaeneeas
For Equipment Without Operator, Deduct
0122 2300-0178 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccecuererieeneneenearenens
For Equipment Without Operator, Deduct
01222300-0179 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time OPerator .............ccccouvureriienenieineneieeens
For Equipment Without Operator, Deduct .
01222300-0180 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator .............cccocueeoveineneeneneeiaeens
For Equipment Without Operator, Deduct
01222300-0181 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct
01 22 23 00-0182 Ride-On Self-Propelled, Padfoot Rollers o1 2225 o167
0122 2300-0183 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccceeerienenrencnnns 783.29
For Equipment Without Operator, Deduct -379.04
0122 2300-0184 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveevervennenenn 3,016.06
For Equipment Without Operator, Deduct -1,895.18
2019 copyright 2020 The Gordian Group, Inc.
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0122 2300-0185 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccuevvervnvenne 11,408.98
For Equipment Without Operator, Deduct -8,168.86
01222300-0186 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...............ccoceovvirenrenne. 1,040.54
For Equipment Without Operator, Deduct -379.04
0122 2300-0187 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............c.cccccovvirenrenne. 3,536.68
For Equipment Without Operator, Deduct -1,895.18
01222300-0188 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............c.ccccvceeeveeene. 13,050.48
For Equipment Without Operator, Deduct -8,168.86

01222300-0189 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .
For Equipment Without Operator, Deduct

01222300-0190 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccee..
For Equipment Without Operator, Deduct

01222300-0191 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .......................
For Equipment Without Operator, Deduct

01 22 23 00-0192 TOWed, Padfoot Rollers (01 22 23 00-0167)

012223 00-0193 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0194 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
01222300-0195 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
01 222300-0196 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0197 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0198 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0199 Static Rollers (0122 23 00-0167)

0122 2300-0200 DAY 5 Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON. .......cc.uiiiiiriieiieie ettt ettt ettt nbeaeeneean 813.92
For Equipment Without Operator, Deduct -379.04

0122 2300-0201 WK 5 Ton, 2 Drum Articulated Roller With FUIl-TImMe OPEIALOL...........ciuiiieiiaiieieeiiee ettt ste et aseenneanee 3,279.43
For Equipment Without Operator, Deduct -1,895.18

0122 2300-0202 MO 5 Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON........c.oiiiiiiiiieeieeteete ettt ettt e seeas 12,272.61
For Equipment Without Operator, Deduct -8,168.86

0122 2300-0203 DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-TIMeE OPEIALON...........cccuirtiiiiieeiieie ettt see e an 948.66
For Equipment Without Operator, Deduct -379.04

01222300-0204 WK 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator...........ccceiouiiriirieirieiieieie ettt 3,646.93
For Equipment Without Operator, Deduct -1,895.18

01222300-0205 MO 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIator...........cccuruireiriirieieieeieeee ettt 13,289.36
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0206 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers o 22z oo

01 22 2300-0207 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccovevereaeencns
For Equipment Without Operator, Deduct .
0122 2300-0208 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccueevrvenenns
For Equipment Without Operator, Deduct
01222300-0209 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............ccceceevevueena.
For Equipment Without Operator, Deduct
012223 00-0210 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccceevvinervenne.
For Equipment Without Operator, Deduct .
01222300-0211 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccecuveeveuenne.
For Equipment Without Operator, Deduct
01222300-0212 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccccoceeeeveennne.
For Equipment Without Operator, Deduct
0122 2300-0213 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccocceevvinerrennnns
For Equipment Without Operator, Deduct
01222300-0214 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....
For Equipment Without Operator, Deduct
0122 2300-0215 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........c.ccccceeeveeveruennnn
For Equipment Without Operator, Deduct
0122 2300-0216 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccceevevereaeeneans
For Equipment Without Operator, Deduct
0122 2300-0217 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccceeverervenenens
For Equipment Without Operator, Deduct

0122 2300-0218 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........c.cccccoeeververuennnne 11,837.74
For Equipment Without Operator, Deduct -8,168.86
0122 2300-0219 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .
For Equipment Without Operator, Deduct
01222300-0220 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........ 3,751.06
For Equipment Without Operator, Deduct -1,895.18
01222300-0221 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 13,068.86
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0222 Steel RoadWay PlateS(01222300-0166)

Note: 3 day minimum. Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck.

01 222300-0223 EA Mobilization of Steel Roadway Plates BSOSO P U TUPRPUPPPIPPI 223.60
Note: Mobilization for each site location.

0122 2300-0224 EA Place And Remove Steel Roadway Plates 27.01
0122 2300-0225 DAY 1"x4'x 8 Steel Plate .

0122 2300-0226 WK 1"x4'x 8 Steel Plate
0122 2300-0227 MO 1"x4'x8' Steel Plate
0122 2300-0228 DAY 1"x4'x10' Steel Plate
01222300-0229 WK 1"x4'x10' Steel Plate

copyright 2020 The Gordian Group, Inc. 2019
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01222300-0230 MO 1"x4'x10" Steel Plate ....89.72

01 22 23 00-0231
01 22 23 00-0232
01 22 23 00-0233
01 22 23 00-0234
01 22 23 00-0235
01 22 23 00-0236
01 22 23 00-0237
01 22 23 00-0238
01 22 23 00-0239
01 22 23 00-0240
01 22 23 00-0241
01 22 23 00-0242
01 22 23 00-0243
01 22 23 00-0244
01 22 23 00-0245
01 22 23 00-0246
01 22 23 00-0247
01 22 23 00-0248
01 22 23 00-0249
01 22 23 00-0250
01 22 23 00-0251
01 22 23 00-0252
01 22 23 00-0253
01 22 23 00-0254
01 22 23 00-0255
01 22 23 00-0256
01 22 23 00-0257
01 22 23 00-0258
01 22 23 00-0259

01 22 23 00-0260
01 22 23 00-0261
01 22 23 00-0262

01 22 23 00-0263

01 22 23 00-0264

01 22 23 00-0265

01 22 23 00-0266

01 22 23 00-0267
01 22 23 00-0268

01 22 23 00-0269
01 22 23 00-0270
01 22 23 00-0271
01 22 23 00-0272
01 22 23 00-0273
01 22 23 00-0274
01 22 23 00-0275
01 22 23 00-0276
01 22 23 00-0277
01 22 23 00-0278
01 22 23 00-0279
01 22 23 00-0280

01 22 23 00-0281

2019

DAY 1"x5'x 10" Steel Plate
WK 1"x5'x 10’ Steel Plate
MO 1"x5'x 10" Steel Plate
DAY 1"x6'x 8' Steel Plate
WK 1"x6'x 8' Steel Plate
MO 1"x6'x 8' Steel Plate
DAY 1"x6'x 10" Steel Plate
WK 1"x6'x 10' Steel Plate
MO 1"x6'x 10" Steel Plate
DAY 1"x6'x 12' Steel Plate
WK 1"x6'x 12' Steel Plate
MO 1"x6'x 12 Steel Plate
DAY 1"x8'x 10" Steel Plate
WK 1" x8'x 10' Steel Plate
MO 1"x8'x 10" Steel Plate
DAY 1"x8'x 12' Steel Plate
WK 1" x8'x 12' Steel Plate
MO 1"x8'x 12" Steel Plate
DAY 1"x 8'x 16' Steel Plate
WK  1"x8'x 16' Steel Plate
MO 1"x8'x 16' Steel Plate
LF  Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate

.33.98
.76.81
..203.91
.21.75
.48.94
..130.50
....40.78

EA Remove And Reset Steel Roadway Plate
DAY 1-1/4" x 8' x 10' Steel Plate
WK 1-1/4" x 8' x 10" Steel Plate
MO 1-1/4"x 8' x 10' Steel Plate
DAY 1-1/2" x 8' x 15' Steel Plate
WK 1-1/2" x 8' x 15' Steel Plate
MO 1-1/2" x 8' x 15' Steel Plate

Street SWeeperS (01 22 23 00-0166)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator-.......

For Equipment Without Operator, Deduct

WK  8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator.......

For Equipment Without Operator, Deduct

MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator-.......

For Equipment Without Operator, Deduct
DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.

For Equipment Without Operator, Deduct
WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator

-337.38
...................... 5,469.59

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.

For Equipment Without Operator, Deduct
MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator

-1,686.92

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.

For Equipment Without Operator, Deduct

Earthmoving Equipment o 2229
Skid-Steer Loaders (01 22 23 00-0267)

-7,271.22

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments

where necessary. Excludes delivery, set-up, and removal.

DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct
MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct

WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct

MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct
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0122 2300-0282 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With FUll-Time OPErator ............ccceroveruirieniesiieneeeiesieseeneanns 3,434.81
For Equipment Without Operator, Deduct -1,686.92
01222300-0283 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator .............ccccceerereernenreneeneeeeens 11,750.87
For Equipment Without Operator, Deduct -7,271.22

01222300-0284 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0285 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0286 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0287 DAY Forklift Attachment For Skid-Steer Loaders
01222300-0288 WK Forklift Attachment For Skid-Steer Loaders
0122 2300-0289 MO Forklift Attachment For Skid-Steer Loaders
0122 2300-0290 DAY Backhoe Attachment For Skid-Steer Loaders
01222300-0291 WK Backhoe Attachment For Skid-Steer Loaders
01222300-0292 MO Backhoe Attachment For Skid-Steer Loaders
0122 2300-0293 DAY Broom Attachment For Skid-Steer Loaders
01222300-0294 WK Broom Attachment For Skid-Steer Loaders
01222300-0295 MO Broom Attachment For Skid-Steer Loaders
01222300-0296 DAY Concrete Pump Attachment For Skid-Steer Loaders
01222300-0297 WK Concrete Pump Attachment For Skid-Steer Loaders
01222300-0298 MO Concrete Pump Attachment For Skid-Steer Loaders
01222300-0299 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders..
0122 2300-0300 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders..
01 222300-0301 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders..
0122 2300-0302 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ...
01222300-0303 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0304 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ...
0122 2300-0305 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0306 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
0122 2300-0307 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
0122 2300-0308 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
0122 2300-0309 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .

01222300-0310 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) . ....439.72
01222300-0311 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) 9.89
01222300-0312 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (EXCIUdES AUGET) ........c.cvririiiiirieiiiineereiseeseeieeee e 23.09
01222300-0313 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (EXCIUdES AUGET) .........c.ccvriiuiiiiirieiiiinieeeiseeseeie e 61.56

01 22 23 00-0314 Bulldozers (01 22 23 00-0267)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0315 DAY 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0316 WK 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0317 MO 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0318 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator................
For Equipment Without Operator, Deduct

0122 2300-0319 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct

01222300-0320 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct

0122 2300-0321 DAY 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0322 WK 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0323 MO 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0324 DAY 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0325 WK 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0326 MO 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0327 DAY 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0328 WK 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0329 MO 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0330 DAY 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0331 WK 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0332 MO 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0333 Hydraulic Excavators e 22 23 00-0267)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0334 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator BT RO PSP PUPT PP PPPPTPPPRPRON 668.24
For Equipment Without Operator, Deduct -379.04
0122 2300-0335 WK 3/8 CY Hydraulic Excavator With FUll-Time OPEIAOr ...........couiiuiitieiiiieetteteete ettt sie e see e te e e e sseaseenseaseenneanes 2,918.08
For Equipment Without Operator, Deduct -1,895.18
copyright 2020 The Gordian Group, Inc. 2019
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0122 2300-0336 MO 3/8 CY Hydraulic Excavator With FUll-Time OPEIALON ..........cuiitiiiitieieaiteee sttt ettt se e ee e se e steaseesteaneeneeans 11,596.38
For Equipment Without Operator, Deduct -8,168.86
012223 00-0337 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator SO PO PSP TPOUPTPPPRPPRPOPPRPTN 749.64
For Equipment Without Operator, Deduct -379.04
01222300-0338 WK 1/2 CY Hydraulic Excavator With FUll-Time OPEIator...........cuiuiiuiiiiriiiiiieteieiieee ettt eneneeneas 3,276.90
For Equipment Without Operator, Deduct -1,895.18
01222300-0339 MO 1/2 CY Hydraulic Excavator With FUll-Time OPEIator...........cueuiiiiriiiieiriee ettt se et sne et se e eneee 13,031.65
For Equipment Without Operator, Deduct -8,168.86

012223 00-0340 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0341 WK 5/8 CY Hydraulic Excavator With Full-Time OPerator...........c.ccceeouereriueneeeesieeresieeeeneeas
For Equipment Without Operator, Deduct

0122 2300-0342 MO 5/8 CY Hydraulic Excavator With Full-Time OPerator...........c.cccveeuererieneeieesieeeesieeeeneeas
For Equipment Without Operator, Deduct

0122 2300-0343 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0344 WK 3/4 CY Hydraulic Excavator With Full-Time OPerator...........cccccueeueririueneeieesieeresieeeeneeas

For Equipment Without Operator, Deduct -1,895.18
0122 2300-0345 MO 3/4 CY Hydraulic Excavator With Full-Time OPerator...........ccccoveeueririeeneeeesieenesieeeeneeas 13,502.94
For Equipment Without Operator, Deduct -8,168.86

01222300-0346 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0347 WK 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0348 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0349 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0350 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0351 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0352 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0353 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0354 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0355 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0356 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0357 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0358 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0359 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0360 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0361 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0362 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0363 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0364 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0365 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct -1,895.18

01222300-0366 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator. ...22,950.04
For Equipment Without Operator, Deduct

0122 2300-0367 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0368 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0369 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0370 DAY 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0371 WK 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0372 MO 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0373 DAY Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ....
For Equipment Without Operator, Deduct

01222300-0374 WK Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ......................
For Equipment Without Operator, Deduct

01222300-0375 MO Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ....................
For Equipment Without Operator, Deduct

0122 2300-0376 DAY Thumbs Or Grapple Attachment FOr HydrauliC EXCAVALIOTS ..........cc.euriiiiiiiiirieieiieeeieiieeeeeie sttt

0122 2300-0377 WK Thumbs Or Grapple Attachment For Hydraulic Excavators .

01222300-0378 MO Thumbs Or Grapple Attachment For Hydraulic Excavators

0122 2300-0379 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
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0122 2300-0380 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0381 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0382 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0383 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0384 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0385 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0386 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0387 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0388 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0389 WK 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0390 MO 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0391 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0392 WK 36" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0393 MO 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0394 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
01 222300-0395 WK 48" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0396 MO 48" Compaction Wheel Attachment For Hydraulic Excavators

01 22 23 00-0397 Mini-Excavators (01 22 23 00-0267)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0398 DAY 2,000 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0399 WK 2,000 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0400 MO 2,000 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0401 DAY 3,500 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0402 WK 3,500 LB Mini-Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct -1,895.18
0122 2300-0403 MO 3,500 LB Mini-Excavator With Full-Time Operator. . ....9,909.40
For Equipment Without Operator, Deduct -8,168.86
01 22 23 00-0404 DAY 6,000 LB Mini-Excavator With FUll-TimE OPEIATON.........ccutetiitieieitieeeete ettt ettt te et seese e s te e s e aseeseeaseaseeasaanaeneeans 636.10
For Equipment Without Operator, Deduct -379.04
0122 2300-0405 WK 6,000 LB Mini-Excavator With FUll-Time OPEIALON . ........cc.eruiiueriiiieetteteete ettt sie s sse s sseeaesseaeesteasnenseaseenneanes 2,623.53
For Equipment Without Operator, Deduct -1,895.18
0122 2300-0406 MO 6,000 LB Mini-Excavator With FUll-Time OPEIALON . ........ccueruiiteruiiteeteeeeete ettt esesteeseseeanesteaseeateaseenseaseenneanes 9,957.60
For Equipment Without Operator, Deduct -8,168.86
01 22 23 00-0407 DAY 7,500 LB Mini-Excavator With FUll-TimE OPEIAION . ........ccutitiitieteitieeeete ettt ettt este et seese e s e te e s e aseesseeseaseeasaaneenseans 646.82
For Equipment Without Operator, Deduct -379.04
0122 2300-0408 WK 7,500 LB Mini-Excavator With FUll-TIME OPEIaALOr...........couiiiiriiieiiiieiteit ettt ettt es et ee e eneenes 2,661.02
For Equipment Without Operator, Deduct -1,895.18
01222300-0409 MO 7,500 LB Mini-Excavator With FUll-TIME OPEIaALOr.........c.couiiruiruiieiiiiiieii ettt ettt ettt s et es e eneanes 9,979.02
For Equipment Without Operator, Deduct -8,168.86
012223 00-0410 DAY 9,500 LB Mini-Excavator With FUll-TIME OPEIAtOr.........c.ceuiiueuiruiiteieiieteieiiete ettt ss et ee ettt es et eeeeneseeees 711.08
For Equipment Without Operator, Deduct -379.04
01222300-0411 WK 9,500 LB Mini-Excavator With FUll-TIME OPEIaOr...........couiuriruiieiiiieieii ettt see et ss et ee et eeneanes 2,714.57
For Equipment Without Operator, Deduct -1,895.18
01222300-0412 MO 9,500 LB Mini-Excavator With FUll-TIME OPEIAtOr.........c..ctiuiriiiriiteieieieet ettt sttt ettt s et ese e eseenes 10,600.26
For Equipment Without Operator, Deduct -8,168.86
01 22 2300-0413 DAY 11,000 LB Mini-Excavator With FUIl-TIME OPEIALOT..........cccuiitiiiertiiteitiee ettt ettt ettt s et et se s e ase e s easeaseenseannenseans 716.44
For Equipment Without Operator, Deduct -379.04
0122 2300-0414 WK 11,000 LB Mini-Excavator With FUII-TIME OPEIALOL..........cc.tiuirtieteriieteete ettt ettt ettt esesse e ste e e esteaseenseaneenneanes 2,982.35
For Equipment Without Operator, Deduct -1,895.18
0122 2300-0415 MO 11,000 LB Mini-Excavator With FUII-TIME OPEIALOT . .........ccuiitirietiiieteeieete ettt ettt ieeseeaeeeeeaseaneaseanenneas 10,627.03
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0416 Loader-Backhoes With Standard Bucket o 2225 coczen

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0417 DAY 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............ccceouvereeireneeeeneneeenes
For Equipment Without Operator, Deduct

01222300-0418 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..
For Equipment Without Operator, Deduct

0122 2300-0419 MO 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time OPerator...........cccceeuerieeeenienienieseenienens

For Equipment Without Operator, Deduct

0122 2300-0420 DAY 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator............ccccouirieiirinieeneeeeseeeeseeeeeeeens

For Equipment Without Operator, Deduct

0122 2300-0421 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator.............ccccurueririenesiesieieseseenienens

For Equipment Without Operator, Deduct

0122 2300-0422 MO 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator.............ccocuereeieneneesieneeeseeeeean

For Equipment Without Operator, Deduct

0122 2300-0423 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..

For Equipment Without Operator, Deduct .

01222300-0424 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............ccccoueireininieirnineeeees

For Equipment Without Operator, Deduct

01222300-0425 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............cccceeeernenennencneenns

For Equipment Without Operator, Deduct

01222300-0426 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time OpPerator.............cccoevreinenuernenenennns

For Equipment Without Operator, Deduct

0122 2300-0427 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time OpPerator.............cccccuevrernenveineneneenns

For Equipment Without Operator, Deduct
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0122 2300-0428 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.............cccccoerverennaiienianennns 13,135.60
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0429 Heavy Duty Construction Loaders o1 222 eo0ze7)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0430 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator....
For Equipment Without Operator, Deduct .

0122 2300-0431 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccccoueruerierienieieaieieseeseeseeee e
For Equipment Without Operator, Deduct

0122 2300-0432 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccccecveririeririeesieeeeseeie s
For Equipment Without Operator, Deduct

01 22 2300-0433 DAY 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0434 WK 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0435 MO 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0436 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccceeeueirerieinenienieeseeseeeaeeseeeenens
For Equipment Without Operator, Deduct

01222300-0437 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............cceeeueirerieinenieieeeseeseeieaeeseeeenens
For Equipment Without Operator, Deduct

01222300-0438 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator............c.ccoeourirueriririenieisienieieeeseeeaees
For Equipment Without Operator, Deduct

01222300-0439 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............cceeeueirerieiieenienieiseeseeeaeeseeeenens
For Equipment Without Operator, Deduct

0122 2300-0440 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccceueruerierienreiineeieseeeeseeee e
For Equipment Without Operator, Deduct

0122 2300-0441 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............ccccecueririeririenieeeeseeeesieaeeneeens
For Equipment Without Operator, Deduct

01 22 2300-0442 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator............cc.coteruerierienieieneeeseeeeseene e
For Equipment Without Operator, Deduct

0122 2300-0443 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator.............cccoteruerrerienreieneeieseeseeseeee e
For Equipment Without Operator, Deduct

01222300-0444 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPErator............cccoeouriruerirerenieiniesieieeeseeeaeees
For Equipment Without Operator, Deduct

0122 2300-0445 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator.............c.ccceurereineneenieiseneeeseseeeeeens 5,930.73
For Equipment Without Operator, Deduct -379.04

01222300-0446 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator.............ccccueerieirenienieinienieieeeseeeeens 19,922.78
For Equipment Without Operator, Deduct -1,895.18

012223 00-0447 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator.............cccccueirueirinenieinieneieeseeeeens 57,298.94
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0448 Shoring(omzzaoorozsn

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0449 Aluminum Hydraulic Shoring e 222s eoous)

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.

01222300-0450 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic SROTING .........coueiiiiiiiiiie ettt 58.46
Note: Up to 88" spread width.

01222300-0451 MO 2'Rails, 1 Cylinder, Aluminum Hydraulic SROTING ......c.ctiiiiiiiii ittt eee e 172.44
Note: Up to 88" spread width.

01222300-0452 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SHOFNG ..........coiiiiiiiiiiie e 78.43

Note: Up to 88" spread width.
0122 2300-0453 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring
Note: Up to 88" spread width.

0122 2300-0454 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING .........c.coiiiiiiiiieiee ettt 145.43
Note: Up to 88" spread width.
0122 2300-0455 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING .........c.coiiiiiiiiiiese ettt 429.01

Note: Up to 88" spread width.
0122 2300-0456 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores
0122 2300-0457 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores
0122 2300-0458 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores

01 22 23 00-0459 Tractors (01 22 23 00-0267)
Note: Excludes operator, delivery, set-up, and removal.
0122 2300-0460 DAY 20 To 29 HP Tractor
0122 2300-0461 WK 20 To 29 HP Tractor
0122 2300-0462 MO 20 To 29 HP Tractor
01 22 23 00-0463 DAY 30 To 35 HP Tractor
01 22 23 00-0464 WK 30 To 35 HP Tractor
0122 23 00-0465 MO 30 To 35 HP Tractor
01 22 23 00-0466 DAY 40 To 45 HP Tractor
0122 2300-0467 WK 40 To 45 HP Tractor
0122 2300-0468 MO 40 To 45 HP Tractor
0122 2300-0469 DAY 80 To 89 HP Tractor
0122 23 00-0470 WK 80 To 89 HP Tractor
012223 00-0471 MO 80 To 89 HP Tractor
01222300-0472 DAY 60" Rotary Mower Attachment For Tractors...
0122 2300-0473 WK 60" Rotary Mower Attachment For Tractors
01 22 2300-0474 DAY 84" Rotary Mower Attachment For Tractors.
01 22 2300-0475 WK 84" Rotary Mower Attachment For Tractors...

..486.15
..1,378.68
..3,947.57
..152.61
..471.99
..166.77
..511.32
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01 22 2300-0476 DAY Under Deck Rotary Mower Attachment For Tractors
01 22 2300-0477 WK Under Deck Rotary Mower Attachment For Tractors

01 22 23 00-0478 Trench Boxes/Trench Shields o122 23 000267,

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0479 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0480 MO 4'x6' Trench Box With Up To 48" Spreaders
01222300-0481 WK 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0482 MO 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0483 WK 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0484 MO 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0485 WK 4'x8' Trench Box With Up To 48" Spreaders
01222300-0486 MO 4'x 8 Trench Box With Up To 48" Spreaders
0122 2300-0487 WK 6'x 8 Trench Box With Up To 48" Spreaders
01222300-0488 MO 6'x 8 Trench Box With Up To 48" Spreaders
0122 2300-0489 WK 8'x8' Trench Box With Up To 48" Spreaders
0122 2300-0490 MO 8'x 8' Trench Box With Up To 48" Spreaders
01 222300-0491 WK 4'x10' Trench Box With Up To 48" Spreaders
0122 2300-0492 MO 4'x10' Trench Box With Up To 48" Spreaders
01222300-0493 WK 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0494 MO 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0495 WK 8'x 10" Trench Box With Up To 48" Spreaders
0122 2300-0496 MO 8'x10' Trench Box With Up To 48" Spreaders
0122 2300-0497 WK 4'x12' Trench Box With Up To 48" Spreaders
0122 2300-0498 MO 4'x12' Trench Box With Up To 48" Spreaders
01222300-0499 WK 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0500 MO 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0501 WK 8'x12' Trench Box With Up To 48" Spreaders
01222300-0502 MO 8'x 12' Trench Box With Up To 48" Spreaders
0122 2300-0503 WK 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0504 MO 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0505 WK 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0506 MO 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0507 WK 8'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0508 MO 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0509 WK 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0510 MO 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0511 WK 6'x16' Trench Box With Up To 48" Spreaders
0122 2300-0512 MO 6'x16' Trench Box With Up To 48" Spreaders
01222300-0513 WK 8'x16' Trench Box With Up To 48" Spreaders
01222300-0514 MO 8'x 16' Trench Box With Up To 48" Spreaders
01222300-0515 WK 4'x 20" Trench Box With Up To 48" Spreaders
01222300-0516 MO 4'x 20" Trench Box With Up To 48" Spreaders
0122 2300-0517 WK 6'x20' Trench Box With Up To 48" Spreaders
0122 2300-0518 MO 6'x 20' Trench Box With Up To 48" Spreaders
0122 2300-0519 WK 8'x20' Trench Box With Up To 48" Spreaders
01222300-0520 MO 8'x 20" Trench Box With Up To 48" Spreaders
01222300-0521 WK 4'x 24' Trench Box With Up To 48" Spreaders
01222300-0522 MO 4'x 24' Trench Box With Up To 48" Spreaders
0122 2300-0523 WK 6'x 24' Trench Box With Up To 48" Spreaders
0122 2300-0524 MO 6'x 24' Trench Box With Up To 48" Spreaders
0122 2300-0525 WK 8'x24' Trench Box With Up To 48" Spreaders
0122 2300-0526 MO 8'x24' Trench Box With Up To 48" Spreaders
0122 23 00-0527 WK For Spreaders >48" To 84", Add
0122 2300-0528 MO For Spreaders >48" T0 84", Add...........cccooiiiiiiiiiiiicisccccc
0122 2300-0529 WK For Spreaders >84" To 120", Add
0122 2300-0530 MO For Spreaders >84" To 120", Add
0122 2300-0531 WK For Spreaders >120", Add
0122 2300-0532 MO For Spreaders >120", Add
0122 2300-0533 WK 8'x4' Manhole Box
012223 00-0534 MO 8'x4' Manhole Box
012223 00-0535 WK 8'x 8 Manhole Box
012223 00-0536 MO 8'x 8 Manhole Box

01 22 23 00-0537 Trenchers (0122 23 00-0267)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0538 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0539 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0540 MO 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0541 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0542 WK 5 Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0543 MO 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct
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01 22 23 00-0544 Telescopic Hydraulic Excavators (Gradall) o122 23 000267
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
012223 00-0545 DAY Telescopic Hydraulic Excavator (Gradall) With Full-Time Operator..
For Equipment Without Operator, Deduct
0122 2300-0546 WK Telescopic Hydraulic Excavator (Gradall) With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0547 MO Telescopic Hydraulic Excavator (Gradall) With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0548 Road Graders (01 22 23 00-0267)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0549 DAY 60 HP Road Grader With FUII-TIME OPEIALOT ..........c.iitiieiirieieiiit ettt ettt sttt sttt ettt ettt s et ane e eneeneas 857.10
For Equipment Without Operator, Deduct -379.04
01222300-0550 WK 60 HP Road Grader With FUIl-TIME OPEIALOT .........cc.eoueutriiieiiiteeeie ettt et et ee et e e eneas 3,188.38
For Equipment Without Operator, Deduct -1,895.18
01222300-0551 MO 60 HP Road Grader With FUIl-TIME OPEIALOr .........c..cueuirieiieiiiteiieieee ettt ettt sa ettt ee et e 12,036.21
For Equipment Without Operator, Deduct -8,168.86
012223 00-0552 DAY 80 HP Road Grader With FUII-TIME OPEIALOT..........c.iitiiiuirieiieiiit ettt ettt ettt ettt ettt ettt et en et ate e ene e 998.06
For Equipment Without Operator, Deduct -379.04
0122 2300-0553 WK 80 HP Road Grader With FUll-TImME OPEIALOT ........c..eiutiiitiiteteeit ettt ettt ettt ettt a et e se et e st et e aseeseeseanenseas 3,580.63
For Equipment Without Operator, Deduct -1,895.18
0122 2300-0554 MO 80 HP Road Grader With FUll-TIME OPEIALOT ........c.ciuiiteruieteiteet ettt ettt eie et se e e s e e e se e s e sse e e e sbeaneeateannenseans 13,225.22
For Equipment Without Operator, Deduct -8,168.86
01 22 2300-0555 DAY 130 HP Road Grader With FUll-TIME OPEIatOr .........cccuettrietieititeittete ettt ettt ettt et e ettt e et e e e e teaseenteaseenteasneneanes 902.60
For Equipment Without Operator, Deduct -379.04
0122 2300-0556 WK 130 HP Road Grader With FUll-TIME OPEIALOT .........cc.eitiiuiiieteeieet ettt ettt ettt ettt et se et e seeteeseeneaseenenneas 3,989.43
For Equipment Without Operator, Deduct -1,895.18
0122 2300-0557 MO 130 HP Road Grader With FUIl-TIME OPEIALOT ..........cviuiiieieiiiteieitreeieeit ettt ettt sa et sa et ee e eneee 15,653.06
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0558 Motor Scraper(01222300-0267)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0559 DAY 11 CY Motor Scraper-Hauler With FUll-TImME OPEIALON ...........ccuiriiiuiriieie ettt ettt sttt e st sseeneeseenenseas 1,223.21
For Equipment Without Operator, Deduct -379.04
0122 2300-0560 WK 11 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0561 MO 11 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
01 22 2300-0562 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
01 22 2300-0563 WK 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0564 MO 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0565 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0566 WK 24 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0567 MO 24 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0568 Portable Sediment Tank(onzzaoorozsn
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0569 WK Portable Sediment Tank
01222300-0570 MO Portable Sediment Tank

01 22 23 00-0571 Heavy Equipment (Wood Ground Protection) Mats o122 2s ooz

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22

23 00-0267 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-

0001 for equipment delivery, pickup, mobilization and demobilization.
0122 2300-0572 DAY 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0573 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0574 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0575 DAY 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0576 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0577 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0578 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0579 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0580 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0581 Day 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0582 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0583 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0584 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0585 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0586 MO 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0587 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0588 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
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0122 2300-0589 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0590 Day 12'Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0591 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0592 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0593 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0594 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0595 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0596 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0597 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0598 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0599 Day 24'Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0600 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0601 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0602 Day 28 Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0603 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0604 MO 28 Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0605 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0606 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0607 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

0122 2300-0608 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) 7.62
01222300-0609 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) 19.05
01222300-0610 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) 57.14
0122 2300-0611 Day 14'Width x 8'Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 9.11
0122 2300-0612 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 22.77
01222300-0613 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 68.31
01222300-0614 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 10.40
0122 2300-0615 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 26.00
0122 2300-0616 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 78.01
01222300-0617 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 11.09
01222300-0618 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 27.72
0122 2300-0619 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 83.16
0122 2300-0620 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 12.67
01222300-0621 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 31.68
01222300-0622 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 95.04
0122 2300-0623 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 14.56
0122 2300-0624 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 36.41
01222300-0625 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 109.22
01222300-0626 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 11.20
0122 2300-0627 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 28.01
0122 2300-0628 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 84.03
01222300-0629 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 15.17
01222300-0630 WK 30" Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 37.92
0122 2300-0631 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 113.77
0122 2300-0632 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 13.12
01222300-0633 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 32.79
01222300-0634 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 98.37
0122 2300-0635 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 21.87
0122 2300-0636 WK 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 54.68
0122 2300-0637 MO 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 164.05
01222300-0638 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 23.32
0122 2300-0639 WK 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 58.29
0122 2300-0640 MO 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 174.87

01 22 23 00-0641 Electrical Equipment c: 229
01 22 23 00-0642 Trlpod Mounted FlOOdllghtS (0122 23 00-0641)

Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-0643 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccceeeriiiniiininiireee
01222300-0644 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccoceviiineiiiinencinns
01222300-0645 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod..........ccccceoiiiriiinineniiinns
0122 23 00-0646 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
012223 00-0647 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0648 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0649 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0650 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0651 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0652 Trailer Mounted FlOOdllghtS (0122 23 00-0641)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0653 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ...
0122 2300-0654 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ...
0122 2300-0655 MO 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light TOWer ............cccovviiiiiincninnn.

01 22 23 00-0656 Generator Sets (1 22 23 00-0641)
01 22 23 00-0657 Portable, Gas Or Diesel Powered Generator Sets (12223 o0.0ss6)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSl section 01 22 23 00-0799 for reimbursable fuel fees.
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01 22 23 00-0658 DAY 3.6 KW, 8 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add
For >160 To 320 Hours Usage Per Month, Add

012223 00-0659 WK 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0660 MO 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0661 DAY 5 KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add

0122 2300-0662 WK 5KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add

0122 2300-0663 MO 5KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add

01 22 23 00-0664 DAY 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

012223 00-0665 WK 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

012223 00-0666 MO 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01 22 23 00-0667 DAY 10 KW, 18 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add

012223 00-0668 WK 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0669 MO 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01 22 23 00-0670 Towable, Diesel Powered Generator Sets 12225 000556

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300

KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer

mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI

section 01 22 23 00-0799 for reimbursable fuel fees.

0122 2300-0671 DAY 20 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cccuioiiiiirieiiiiiiiicicrcssis s 217.59

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 108.80
For >16 To 24 Hours Usage Per Day, Add 217.59
0122 2300-0672 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set. TN 568.90
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 284.45
For >80 Hours Usage Per Week, Add 568.90
012223 00-0673 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set. e a——aa e 1,549.89
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 774.95
For >320 Hours Usage Per Month, Add 1,549.89
01 22 23 00-0674 DAY 30 KW, 60 Hertz Towable DieSel POWEIEd GENETALOr SEH.........cccciuueieeieiiiiieeeeeeiteeeeeeeiteeeeeeeteeeeeaeaaaeeeaseaaeaaessanaasaeeaaannens 364.75
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 182.38
For >16 To 24 Hours Usage Per Day, Add 364.75
0122 2300-0675 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set. s 1,082.47
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 541.24
For >80 Hours Usage Per Week, Add 1,082.47
0122 2300-0676 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set. R 2,235.54
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,117.77
For >320 Hours Usage Per Month, Add 2,235.54
01 22 23 00-0677 DAY 40.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAIOT SEL.........cccuuieieiiiiieee e e et e eeeitteee e e eaeeeeeeaeaaaeeeeaeaaaaaaeasaaaasaeeaanneees 400.04
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 200.02
For >16 To 24 Hours Usage Per Day, Add 400.04
012223 00-0678 WK 40.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SEL........c..uueieiiiuieeeeeeiiiee e eeiieeeeeeeaeeaeeeeaaeaeeeaeaaeaeeaseasaaaeeaannens 1,117.77
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 558.89
For >80 Hours Usage Per Week, Add 1,117.77
012223 00-0679 MO 40.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SEL...........uueieeiiiiieeeeeiieeeeeectiee e e eeeteeaeeeeaaeeaeeaeaaeaeeaaensaaseeaannnens 2,470.86
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,235.43
For >320 Hours Usage Per Month, Add 2,470.86
01 22 23 00-0680 DAY 55.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............ccccouiiririiiiiiiciciiiisieiceccsis s 429.46
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 214.73
For >16 To 24 Hours Usage Per Day, Add 429.46
2019 copyright 2020 The Gordian Group, Inc.
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01 222300-0681 WK 55.0 KW, 60 Hertz Towable Diesel POWEred GENEIAIOr SEL...........ccccuiieieeiiieeeeeeeieieeeeeeitteeeeeeiaeeeeeasiaaaaeeeasaaeaesesarasaaes 1,176.60

Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 588.30
For >80 Hours Usage Per Week, Add 1,176.60
01 222300-0682 MO 55.0 KW, 60 Hertz Towable Diesel POWEred GENEIAIOr SEL...........ccciiuuieieeiiiieeeeeeieeieeeeeeateeeeeeiaeeeeeasiaaaeeeeaasaaaaeesaraaaaes 2,823.84

Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,411.92
For >320 Hours Usage Per Month, Add 2,823.84
01 22 23 00-0683 DAY 70.0 KW, 60 Hertz Towable Diesel Powered GENErator SEt..............ccociviiruiiriiiiniiiicicee e 470.64

Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 235.32
For >16 To 24 Hours Usage Per Day, Add 470.64
0122 2300-0684 WK 70.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccuiuiriiiiiiiiiiciiiicce s 1,335.44

Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 667.72
For >80 Hours Usage Per Week, Add 1,335.44
01 222300-0685 MO 70.0 KW, 60 Hertz Towable Diesel POWEred GENETAIOr SEL...........cccciuuiieieiiieeeeeeeiiteeeeeeeitteeeeeeiaeeeeeasiaaaaaeeasaaaaaeeaaraaeaes 3,176.82

Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,588.41
For >320 Hours Usage Per Month, Add 3,176.82
01 22 23 00-0686 DAY 80.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAIOr SEL........ccciiuuiieeiiiiiiieeeeeiieeeeeeeiteeeeeeeiteeaeeaaiaraeaeeaeaaeaeeeaasasaaeaans 529.47

Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 264.74
For >16 To 24 Hours Usage Per Day, Add 529.47
012223 00-0687 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...1,411.92
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 705.96
For >80 Hours Usage Per Week, Add 1,411.92
0122 2300-0688 MO 80.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............ccccuiiriiiiiiiiiiciiisiece s 3,529.80
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,764.90
For >320 Hours Usage Per Month, Add 3,529.80

0122 23 00-0689 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour,
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

012223 00-0690 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour,
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 735.38
For >80 Hours Usage Per Week, Add 1,470.75
01222300-0691 MO 100.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuuiieiiiiiiieeeeeeieeeeeeeeiateeeeeeiaeeeeeaeiaaaeeeeaeaaaaeeeaarnaeaes 4,000.44

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,000.22
For >320 Hours Usage Per Month, Add 4,000.44
012223 00-0692 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
0122 2300-0693 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.

% load - 6.8 gallons per hour,

For >40 To 80 Hours Usage Per Week, Add 853.04
For >80 Hours Usage Per Week, Add 1,706.07
0122 2300-0694 MO 120.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiuiiiiiiiriiiiiiiccesisie s 4,588.74

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,294.37
For >320 Hours Usage Per Month, Add 4,588.74
012223 00-0695 DAY 140.0 KW, 60 Hertz Towable Diesel Powered GENErator Set............ccoiiiiiiiiiiiiiiicce i 647.13

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 323.57
For >16 To 24 Hours Usage Per Day, Add 647.13
0122 2300-0696 WK 140.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccciuiuriiiiiiniciicinccesisisse e 1,794.32

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 897.16
For >80 Hours Usage Per Week, Add 1,794.32
012223 00-0697 MO 140.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiiiiiiiiiiieeeeeiieeeeeeeieteeeeeeiaeeeeeaeiaaaeeeeaesaaaeeeaaraaaaes 5,059.38

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,529.69
For >320 Hours Usage Per Month, Add 5,059.38
copyright 2020 The Gordian Group, Inc. 2019
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General Requirements

Price And Payment Procedures
Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 23 00-0698 DAY 150.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SElL...........ccciiiiuiiieeieeiiieeeeeeeiieeeeeeeeiaeeeeeaeaaaeaeaaaaaeaaeasaaasaeesaannees 676.54
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 338.27
For >16 To 24 Hours Usage Per Day, Add 676.54
0122 2300-0699 WK 150.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiieeeeiiieeeeeeciteeeeeeeaeeeeeeeiaaeeeeeaeaaeaaeeaeaaaseeaainnens 1,941.39
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 970.70
For >80 Hours Usage Per Week, Add 1,941.39
012223 00-0700 MO 150.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiiieeeeeeciteeeeeeeteeeeeeeiaaeeeeeaeaaeeeeeaeaaaeeeaaannens 5,294.70
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,647.35
For >320 Hours Usage Per Month, Add 5,294.70
012223 00-0701 DAY 160.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SElL...........ccciiiiuuiieeieeiiiieeeeeeiieeeeeeeeieeeeeeaeaaaeaeaaeaaesaeasasasaeesainnees 705.96
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 352.98
For >16 To 24 Hours Usage Per Day, Add 705.96
0122 2300-0702 WK 160.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiriiiiiiiisicce i 2,059.05
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,029.53
For >80 Hours Usage Per Week, Add 2,059.05
0122 2300-0703 MO 160.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cociiiiiiiiiiiiiiiicce s 5,530.02
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,765.01
For >320 Hours Usage Per Month, Add 5,530.02

01 22 23 00-0704

01 22 23 00-0705

01 22 23 00-0706

01 22 23 00-0707

01 22 23 00-0708

01 22 23 00-0709

01 22 23 00-0710

0122 23 00-0711

01 22 23 00-0712

01 22 23 00-0713

01 22 23 00-0714

2019

DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set...

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set

..705.96

352.98
705.96
......................... 2,059.05

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

1,029.53
2,059.05

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 14.4 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

2,765.01
5,530.02
..970.70

5% load - 11.0 gallons per hour, 50% loa

485.35
970.70
......................... 2,412.03

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

1,206.02
2,412.03
......................... 7,059.60

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

3,529.80
7,059.60

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set

514.76
1,029.52

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO  250.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

1,235.43
2,470.86
......................... 7,294.92

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

3,647.46
7,294.92

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

544.18
1,088.36

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

1,264.85
2,529.69
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 222300-0715 MO 275.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuuiieiiiiuiieeeeeeiieeeeeeeieeeeeeeeiaeeeeeaeiaaaeaeeasiaaeaeeeaaraaeaes 7,530.24
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,765.12
For >320 Hours Usage Per Month, Add 7,530.24
012223 00-0716 DAY 300.0 KW, 60 Hertz Towable Diesel POWEred GENEIAIOr SEl..........cccuuieeieiiiieeeeeeieeieeeeeetteeeeeeiaeeeeeaeiaraaeeeaeaaaaaeeaaraaeaes 1,123.65
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 561.83
For >16 To 24 Hours Usage Per Day, Add 1,123.65
012223 00-0717 WK 300.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiiieeeeeiieeeeeeeieeeeeeeeiaeeeeeaeiaaaeaeeassaeaeeesairaaaaes 2,706.18
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,353.09
For >80 Hours Usage Per Week, Add 2,706.18
01 222300-0718 MO 300.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuuiiiiiiiiieeeeeeiieeeeeeeiateeeeeeiaeeaeeasiaaaaaeeassaeaaeeaaraneaes 8,000.88
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,000.44
For >320 Hours Usage Per Month, Add 8,000.88
0122 2300-0719 DAY 350.0 KW, 60 Hertz Towable Diesel Powered GENerator Set..............cooriiiiiiiiiiiciicce s 1,176.60
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 588.30
For >16 To 24 Hours Usage Per Day, Add 1,176.60
0122 2300-0720 WK 350.0 KW, 60 Hertz Towable Diesel Powered GENerator Set............ccccouiuiuiiiiiiiriciiiccesisese s 3,059.16
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,529.58
For >80 Hours Usage Per Week, Add 3,059.16
01222300-0721 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set... . ...8,824.50
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,412.25
For >320 Hours Usage Per Month, Add 8,824.50
0122 2300-0722 DAY 400.0 KW, 60 Hertz Towable Diesel Powered GENerator Set..............couriiiiiiiiiiiiiiccesisese s 1,291.45
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 645.73
For >16 To 24 Hours Usage Per Day, Add 1,291.45
012223 00-0723 WK 400.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuuiiiiiiiiiieeeeeeiieeeeeeeieteeeeeeiaeeeeeaeiaaaaaeeaeisaaaeeeaaraaaaes 3,339.00
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,669.50
For >80 Hours Usage Per Week, Add 3,339.00
012223 00-0724 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set... . ...8,830.40
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% loa
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,415.20
For >320 Hours Usage Per Month, Add 8,830.40
01 22 23 00-0725 DAY 500.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueiiiiiiiiieeeeeiieieeeeeiteee e e e eiaeeeeeeeiaaaee e e e saaaaaeaeanaaeaens 1,655.70
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 827.85
For >16 To 24 Hours Usage Per Day, Add 1,655.70
0122 2300-0726 WK 500.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueiiiiiiuiieeeeeiieeeeeeeiteee e e e eiaeeeeeeeiaaaee e e e saaaaeeeaaraaaaens 4,304.82
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,152.41
For >80 Hours Usage Per Week, Add 4,304.82
0122 2300-0727 MO 500.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............cocuiiiiiiiriciiciiccccsissss s 9,934.20
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,967.10
For >320 Hours Usage Per Month, Add 9,934.20
0122 2300-0728 DAY 640.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............coeiiiiiiiriiiiciinicccsisese s 2,047.55
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,023.78
For >16 To 24 Hours Usage Per Day, Add 2,047.55
01222300-0729 WK 640.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............coocriiiiiiriciiiiincccssese s 5,408.62
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,704.31
For >80 Hours Usage Per Week, Add 5,408.62
01 222300-0730 MO 640.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEt............eeiiiiiiiieeeeiiieeeeeeiieeeeeeeiteeeeeeeiaaeeeeeaeiaaaeaeeaennaeaes 13,245.60
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 6,622.80
For >320 Hours Usage Per Month, Add 13,245.60
0122 2300-0731 DAY 750.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueeiiiiiiiieeeeeiieeeeeeeiteeeeeeeiaeeeeeeeiaaaea e e e eaaaaaeasaraaaaens 2,213.12
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,106.56
For >16 To 24 Hours Usage Per Day, Add 2,213.12
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Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 222300-0732 WK 750.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEH...........ccciuuiieieeiieeeeeeeiiieeeeeeitaeeeeeeeaaeeeeesetaaeeeeaeaaaeeeaennnens 5,099.56

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,549.78
For >80 Hours Usage Per Week, Add 5,099.56
0122 2300-0733 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set. . 15,298.67
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% loa
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 7,649.34
For >320 Hours Usage Per Month, Add 15,298.67
0122 2300-0734 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ..677.68
0122 2300-0735 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up

01 22 23 00-0736 Generator ACCESSOTriIes (o1 2223 0o-656)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0737 Step Down Transformer 223000736

01222300-0738 WK 75 KVA, 480-208 Volt, Step Down Transformer
0122 2300-0739 MO 75 KVA, 480-208 Volt, Step Down Transformer
0122 2300-0740 WK 150 KVA, 480-208 Volt, Step Down Transformer
0122 2300-0741 MO 150 KVA, 480-208 Volt, Step Down Transformer
0122 2300-0742 WK 225 KVA, 480-208 Volt, Step Down Transformer
01222300-0743 MO 225 KVA, 480-208 Volt, Step Down Transformer
0122 2300-0744 WK 500 KVA, 480-208 Volt, Step Down Transformer
01222300-0745 MO 500 KVA, 480-208 Volt, Step Down Transformer
0122 2300-0746 WK 1,000 KVA, 4,160/480 Volt, Step Down Transformer..
0122 2300-0747 MO 1,000 KVA, 4,160/480 Volt, Step Down Transformer..
0122 2300-0748 WK 1,500 KVA, 4,160/480 Volt, Step Down Transformer..
0122 2300-0749 MO 1,500 KVA, 4,160/480 Volt, Step Down Transformer..
01222300-0750 WK 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer
01222300-0751 MO 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer

01 22 23 00-0752 Portable Panel(mzz 2300-0736)

0122 2300-0753 WK 100 Amp Portable Panel..
01222300-0754 MO 100 Amp Portable Panel..
0122 2300-0755 WK 200 Amp Portable Panel..
01222300-0756 MO 200 Amp Portable Panel..
01 22 2300-0757 WK 400 Amp Portable Panel..
0122 2300-0758 MO 400 Amp Portable Panel..

01 22 23 00-0759 Portable Fusible Disconnect o1 222z oo-orze)

01222300-0760 WK 100 - 200 Amp Portable Fusible Disconnect
0122 2300-0761 MO 100 - 200 Amp Portable Fusible Disconnect
0122 2300-0762 WK 300 - 400 Amp Portable Fusible Disconnect
0122 2300-0763 MO 300 - 400 Amp Portable Fusible Disconnect

01 22 23 00-0764 Portable Transfer SWitCh(onzzaoorone)

0122 2300-0765 WK 100 Amp, 480 Volt, Portable Transfer Switch
0122 2300-0766 MO 100 Amp, 480 Volt, Portable Transfer Switch
0122 2300-0767 WK 200 Amp, 480 Volt, Portable Transfer Switch
0122 2300-0768 MO 200 Amp, 480 Volt, Portable Transfer Switch
01222300-0769 WK 400 Amp, 480 Volt, Portable Transfer Switch
01222300-0770 MO 400 Amp, 480 Volt, Portable Transfer Switch

01 22 23 00-0771 Cabling For Generator Sets o1 223 o00es6)
Note: Includes delivery to job site and pick-up when complete.

0122 2300-0772 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set ...
0122 2300-0773 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set ...
0122 2300-0774 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set ...
01 22 23 00-0775 DAY 50', 4/0 Cable With Camlock Ends For Generator Set
012223 00-0776 WK 50', 4/0 Cable With Camlock Ends For Generator Set
012223 00-0777 MO 50', 4/0 Cable With Camlock Ends For Generator Set

01 22 23 00-0778 Resistive Load Banks For Generator Sets 2223 wosss)
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0799 for
reimbursable fuel fees.
0122 2300-0779 DAY 100 KW A/C Resistive Load Bank
0122 2300-0780 WK 100 KW A/C Resistive Load Bank
01222300-0781 MO 100 KW A/C Resistive Load Bank
01222300-0782 DAY 650 KW A/C Resistive Load Bank
01222300-0783 WK 650 KW A/C Resistive Load Bank
01222300-0784 MO 650 KW A/C Resistive Load Bank

01 22 23 00-0785 Sub-Distribution Panels (Spider Box) For Generator Sets 12223 oosss)

Note: Includes delivery to job site and pick-up when complete.
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0122 2300-0786 DAY Sub-Distribution Panel (Spider Box)
0122 2300-0787 WK Sub-Distribution Panel (Spider Box)
01222300-0788 MO Sub-Distribution Panel (Spider Box)

01 22 23 00-0789 Portable Distribution Panels For Generator Sets (22 2 cooss)
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0790 DAY 200 Amp Portable Spider Box Feeder Panel
01222300-0791 WK 200 Amp Portable Spider Box Feeder Panel
01222300-0792 MO 200 Amp Portable Spider Box Feeder Panel
0122 2300-0793 DAY 100 Amp Portable Quad Box Panel
0122 2300-0794 WK 100 Amp Portable Quad Box Panel
0122 2300-0795 MO 100 Amp Portable Quad Box Panel
0122 2300-0796 DAY 200 Amp Portable Quad Box Panel
0122 2300-0797 WK 200 Amp Portable Quad Box Panel
01222300-0798 MO 200 Amp Portable Quad Box Panel

01 22 23 00-0799 Fuel Reimbursement For Generators (o1 22 23 o0.0ss6)

01 222300-0800 EA Fuel ReIMDUISEMENT FOI GENETALOIS .......oiuiitiiuteteetteet et et et et ettt et s e e e e eseeaeeeseese et e eas e e e es e e s e eb e eas e et e ess et e asseabeaseenseaneenneates 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0801 Weldlng MaChineS(omzzaooroeu)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01 22 23 00-0802 Diesel Powered Towable Welding Machines o1 22 zs o000
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0803 DAY 250 To 299 AMP, Diesel Powered Towable Welding Machine ............cccccoevveiiiiininiecsesnenens
01222300-0804 WK 250 To 299 AMP, Diesel Powered Towable Welding Machine
01222300-0805 MO 250 To 299 AMP, Diesel Powered Towable Welding Machine .
0122 2300-0806 DAY 300 To 349 AMP, Diesel Powered Towable Welding Machine .............ccccoceviiiineiiincninnns
01 22 2300-0807 WK 300 To 349 AMP, Diesel Powered Towable Welding Machine
0122 2300-0808 MO 300 To 349 AMP, Diesel Powered Towable Welding Machine .
0122 2300-0809 DAY 350 To 399 AMP, Diesel Powered Towable Welding Machine ............cccccoeoeiiiiiinnnienesieens
0122 2300-0810 WK 350 To 399 AMP, Diesel Powered Towable Welding Machine
01222300-0811 MO 350 To 399 AMP, Diesel Powered Towable Welding Machine

01 22 23 00-0812 General Equipment o 22
01 22 23 00-0813 Torch Burning(mzzzsooroau)

Note: Includes delivery to job site, pick-up when complete and full time operator.

0122 2300-0814 DAY Torch Burning Package With Full Time Operator ....548.49
Note: Includes torch set, regulator, hoses, oxygen tank and acetylene tank.
For Equipment Without Operator, Deduct -518.16
01222300-0815 WK Torch Burning Package With FUll TimMe OPEIALON..........c.tiuioiiiitiieitieeeteit ettt sttt ettt ettt ee et es et eeeeeneanes 2,681.76
Note: Includes torch set, regulator, hoses, oxygen tank and acetylene tank.
For Equipment Without Operator, Deduct -2,590.78
01 222300-0816 MO Torch Burning Package With FUIl TIME OPEIALOT.........c.ciutiiiitiiietieteete ettt ettt ettt e e teeseateanenneas 11,440.12
Note: Includes torch set, regulator, hoses, oxygen tank and acetylene tank.
For Equipment Without Operator, Deduct -11,167.17

01 22 23 00-0817 MOWETS (o1 22 23 00-0812)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01222300-0818 DAY 21"Walk Behind Lawn Mower
01222300-0819 WK 21"Walk Behind Lawn Mower
0122 2300-0820 MO 21"Walk Behind Lawn Mower
0122 2300-0821 DAY 32"Walk Behind Lawn Mower
01222300-0822 WK 32" Walk Behind Lawn Mower
01222300-0823 MO 32" Walk Behind Lawn Mower
01222300-0824 DAY 36" To 48" Walk Behind Deck Mower
0122 2300-0825 WK 36" To 48" Walk Behind Deck Mower
0122 2300-0826 MO 36" To 48" Walk Behind Deck Mower
0122 23 00-0827 DAY 61" To 72" Walk Behind Deck Mower
0122 2300-0828 WK 61" To 72" Walk Behind Deck Mower
01222300-0829 MO 61" To 72" Walk Behind Deck Mower

01 22 23 00-0830 Jacks And BraCing(mzzzsooroau)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0831 Manual Hydraulic Jacks (0122 23 00-0830)

0122 2300-0832 DAY 12 Ton Manual Hydraulic Bottle Jack 1.68
01222300-0833 WK 12 Ton Manual Hydraulic Bottle Jack 7.98
01222300-0834 MO 12 Ton Manual Hydraulic Bottle Jack 28.68
0122 2300-0835 DAY 20 Ton Manual Hydraulic Bottle Jack 2.94
0122 2300-0836 WK 20 Ton Manual Hydraulic Bottle Jack 9.24
copyright 2020 The Gordian Group, Inc. 2019
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0122 2300-0837 MO 20 Ton Manual Hydraulic Bottle Jack .............ccccoeueee ....34.98
0122 2300-0838 DAY 50 Ton Manual Hydraulic Bottle Jack .10.50

0122 2300-0839 WK 50 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0840 MO 50 Ton Manual Hydraulic Bottle Jack .. . .
0122 2300-0841 DAY 100 Ton Manual Hydraulic Bottle Jack 14.70

01222300-0842 WK 100 Ton Manual Hydraulic Bottle Jack 58.80
01222300-0843 MO 100 Ton Manual Hydraulic BOTE JACK .........cc.eiiiiiiiiiiiiiiiteee ettt ettt ane s 211.81

01 22 23 00-0844 Manual Screw Jacks (0122 23 00-0830)
01 22 23 00-0845 DAY 10 To 20 Ton Manual Screw Jack
0122 23 00-0846 WK 10 To 20 Ton Manual Screw Jack
01 22 23 00-0847 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0848 Pressure Washers (0122 23 00-0812)

Note: Includes full-time operator, delivery, set-up, and removal.

0122 2300-0849 DAY 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0850 WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0851 MO 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0852 DAY 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0853 WK 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0854 MO 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0855 DAY 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0856 WK 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0857 MO 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0858 DAY 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0859 WK 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0860 MO 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0861 DAY 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0862 WK 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0863 MO 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0864 DAY 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0865 WK 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0866 MO 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0867 Confined Space Entry Equipment o1 22 2 oooer2)

Note: Includes delivery, set-up, and removal.

01 22 2300-0868 DAY Ventilation EqUipment FOr CONMINEA SPACE .......ccuiiuiiiiiiii ittt ettt ettt et e st et e bt e b e et e aneesteasnenbeaseenbean 45.24
Note: Includes electric or gas blower and ventilation duct up to 25'".

0122 2300-0869 WK Ventilation Equipment FOr CONfINEA SPACE ........ouiiuiiiiiiieei ettt ettt ettt et et e se e et e e e e nteaneeneanee 135.71
Note: Includes electric or gas blower and ventilation duct up to 25'.

0122 2300-0870 MO Ventilation Equipment FOr CONfINE SPACE ........cuiiuiiiiiiiiteee ettt ettt ettt et e e e et e st e et e aseenteaseeneanee 404.99

Note: Includes electric or gas blower and ventilation duct up to 25'.
01222300-0871 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0872 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly..
0122 2300-0873 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly..
01 22 2300-0874 DAY Confined Space Air MONItor PErsONNEL.........c.coviiiriiiiieiiiiesie et

Note: Per person day.

01 22 23 00-0875 ngh Volume VaCUUmS(onzzaooroma

Note: Includes delivery, set up, and operator.

0122 2300-0876 DAY 500 Gallon High Volume Vacuum With FUll-Time OPEIatOr..........ccueutiuiiiirieieiieieeiet ettt 993.69
For Equipment Without Operator, Deduct -674.77

0122 2300-0877 WK 500 Gallon High Volume Vacuum With FUll-Time OPEIator..........cciuioiiiriirieiieiieeteiieeeteie et eeeieeeeas 3,423.38
For Equipment Without Operator, Deduct -2,530.39

01222300-0878 MO 500 Gallon High Volume Vacuum With Full-Time OPEIator. .........c.ciueieuiruiiriirieieiieieeeeieeeeeeee et eeeseeeenees 11,918.02
For Equipment Without Operator, Deduct -8,856.34

01 22 23 00-0879 Portable Floor Drying Fans c:2 2 eosi2

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0880 DAY 2,250 CFM Portable FIOOr DIYING FaN ......c.ooiiiiiiiieeee ettt ettt s s et e s e e e e e st e e e ebeeaeeebeansenteeseenbeaneenseans 18.28
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0122 2300-0881 WK 2,250 CFM Portable Floor Drying Fan
0122 2300-0882 MO 2,250 CFM Portable Floor Drying Fan

01 22 23 00-0883 Portable Dehumidifiers (01 22 23 00-0812)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0884 DAY 7.5To 10 Gallons Per Day, Portable Dehumidifier ............ccocooeiiiiniiinineieiscicee
0122 2300-0885 WK 7.5To 10 Gallons Per Day, Portable Dehumidifier .............ccoooiiiiiiiiiniiicicceeee
0122 2300-0886 MO 7.5 To 10 Gallons Per Day, Portable Dehumidifier
0122 2300-0887 DAY 16 To 25 Gallons Per Day, Portable Dehumidifier .............cccooiiiiiiiiiiiiceseees
0122 2300-0888 WK 16 To 25 Gallons Per Day, Portable Dehumidifier
01222300-0889 MO 16 To 25 Gallons Per Day, Portable Dehumidifier

01 22 23 00-0890 Portable Fume Extractors (0122 23 00-0812)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0891 DAY Portable FUME EXITACION .........ccoiiiiiiiiiiiiiiiic s
01222300-0892 WK Portable FUMe EXITACOT .........cccciiiiiiiiiiiiciic s

01 22 23 00-0893 Ground Thaw Mobile Equipment And Blankets o1 22 2 ooer2)

Note: Rental includes self contained boiler equipment with manifold, fuel, all hoses and blankets. Includes
delivery to job site and pick-up when complete.

0122 2300-0894 DAY Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw s 448.86
Note: Up to 5,000 SF concrete curing area.

01222300-0895 WK Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw s 1,454.44
Note: Up to 5,000 SF concrete curing area.

01222300-0896 MO Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw s 5,090.54
Note: Up to 5,000 SF concrete curing area.

012223 00-0897 DAY >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw SR 852.48

Note: >5,000 to 7,000 SF concrete curing area.
01 222300-0898 WK >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw
Note: >5,000 to 7,000 SF concrete curing area.

01 222300-0899 MO >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw e 5,480.24
Note: >5,000 to 7,000 SF concrete curing area.

01 22 23 00-0900 DAY =>4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 1,043.86
Note: >8,000 to 10,000 SF concrete curing area.

01 222300-0901 WK >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 2,783.62
Note: >8,000 to 10,000 SF concrete curing area.

01 222300-0902 MO >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 5,940.49
Note: >8,000 to 10,000 SF concrete curing area.

0122 23 00-0903 DAY >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 1,312.73
Note: 10,000 to 12,000 SF concrete curing area.

0122 2300-0904 WK >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 3,038.78
Note: 10,000 to 12,000 SF concrete curing area.

0122 2300-0905 MO >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 7,915.91
Note: 10,000 To 12,000 SF concrete curing area.

012223 00-0906 DAY 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground Thaw..............cccccoiiiiiinciiiicccen 1,646.97
Note: 22,000 to 24,000 SF concrete curing area.

012223 00-0907 WK 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground Thaw..............cccccoiiiiiiicciinccce 3,880.82
Note: 22,000 to 24,000 SF concrete curing area.

01 222300-0908 MO 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground TRAW..........ccccvieeieiiiiiieeeeciieee et 8,612.97
Note: 22,000 to 24,000 SF concrete curing area.

01222300-0909 CSF Place Hoses ANd BIAnKetS OVEr AFBa .........cciuiuiiiiiiiiiiiiii bbb bbbt 15.59

Note: Lay hose in loops, 24" on center, over area. Cover the hose with construction blankets.

01 22 23 00-0910 Space Heaters (01 22 23 00-0812)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0911 DAY 150,000 BTU/Hour Space Heater
01222300-0912 WK 150,000 BTU/Hour Space Heater
0122 2300-0913 MO 150,000 BTU/Hour Space Heater
01 22 2300-0914 DAY 500,000 BTU/Hour Space Heater
0122 2300-0915 WK 500,000 BTU/Hour Space Heater
0122 2300-0916 MO 500,000 BTU/Hour Space Heater

01 22 23 00-0917 Marine Equipment o229

01 22 23 00-0918 Barge And Tug Boat Rental o122 000017

01222300-0919 DAY 50' Deck Cargo Barge..
0122 2300-0920 DAY 90' Deck Cargo Barge..
0122 2300-0921 DAY 160' Deck Cargo Barge

....649.82

.2,059.71

0122 2300-0922 DAY 200' Deck Cargo Barge

0122 2300-0923 DAY Barge Rental With Mounted Crane And Full-time Operator .1,942.75
Note: Including barge.

0122 2300-0924 HR 400 HP Tug Boat With Operator ....115.35

0122 2300-0925 HR 500 To 800 HP Tug Boat With Operator ....160.34
01 22 23 00-0926 Material Handling Equipment o: 2225
copyright 2020 The Gordian Group, Inc. 2019
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01 22 23 00-0927 Truck Mounted Hydraulic Cranes 2223 000026)
Note: Includes full-time operator. Include delivery, set-up, rigging, and removal time in rental period. Excludes
lattice boom extension.

0122 2300-0928 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0929 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0930 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0931 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0932 WK 8To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0933 MO 8To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0934 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........ccccoirierieiienieeeeieeeeese e
For Equipment Without Operator, Deduct

0122 2300-0935 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0936 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

012223 00-0937 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator............ccccvririerrerieiieerieieeisieseeeaeseeeeiens
For Equipment Without Operator, Deduct

01222300-0938 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0939 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0940 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator............ccccuririeiririeiieirieieeiseeseeiese e
For Equipment Without Operator, Deduct

0122 2300-0941 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0942 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 2300-0943 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........c.cecuirierieiienienreiesreese e
For Equipment Without Operator, Deduct

0122 2300-0944 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0945 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0946 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator............ccccuririeirenieieireerieiseeseeieseeseeeeien
For Equipment Without Operator, Deduct

0122 2300-0947 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0948 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0949 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0950 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0951 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0952 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........cccecuerierieiiesieeieieseeese e
For Equipment Without Operator, Deduct

0122 2300-0953 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0954 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0955 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0956 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct -2,070.44

0122 2300-0957 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .. ...29,654.69
For Equipment Without Operator, Deduct

012223 00-0958 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0959 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0960 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ...30,533.14
For Equipment Without Operator, Deduct -8,168.86

01 22 23 00-0961 Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes o122 oo
0926)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0962 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............
For Equipment Without Operator, Deduct
01222300-0963 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............
For Equipment Without Operator, Deduct
01222300-0964 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
0122 2300-0965 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 3,126.65

For Equipment Without Operator, Deduct -414.09
01222300-0966 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 9,499.67
For Equipment Without Operator, Deduct -2,070.44
2019 copyright 2020 The Gordian Group, Inc.
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0122 2300-0967 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 31,212.02
For Equipment Without Operator, Deduct -8,924.33
0122 2300-0968 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,318.13
For Equipment Without Operator, Deduct -414.09
01222300-0969 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 10,897.44
For Equipment Without Operator, Deduct -2,070.44
01222300-0970 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 35,404.05
For Equipment Without Operator, Deduct -8,924.33
01222300-0971 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....
For Equipment Without Operator, Deduct
0122 2300-0972 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
0122 2300-0973 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
01 22 2300-0974 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....................
For Equipment Without Operator, Deduct
0122 2300-0975 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 15,090.74
For Equipment Without Operator, Deduct -2,070.44
0122 2300-0976 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.... ..47,985.23
For Equipment Without Operator, Deduct
0122 2300-0977 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
01222300-0978 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
01222300-0979 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
0122 2300-0980 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
01222300-0981 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
0122 2300-0982 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
01 22 23 00-0983 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts 12 2s 000026
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0984 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............cccccccceevennne. 828.45
For Equipment Without Operator, Deduct -337.38
01222300-0985 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cc.ccceeu... 2,888.76
For Equipment Without Operator, Deduct -1,686.92
01222300-0986 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............ccccccceu... 9,855.82
For Equipment Without Operator, Deduct -7,271.22
012223 00-0987 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............ccccccceeveenne. 880.15
For Equipment Without Operator, Deduct -337.38
0122 2300-0988 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccveeens 3,005.07
For Equipment Without Operator, Deduct -1,686.92
01222300-0989 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccce... 10,114.28
For Equipment Without Operator, Deduct -7,271.22
0122 2300-0990 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccvevenene 867.22
For Equipment Without Operator, Deduct -337.38
01222300-0991 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccueeenns 3,063.22
For Equipment Without Operator, Deduct -1,686.92
01222300-0992 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cccccc.... 10,501.97
For Equipment Without Operator, Deduct -7,271.22
0122 2300-0993 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator................cccc..... 1,015.84
For Equipment Without Operator, Deduct -337.38
01222300-0994 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator................cccc..... 3,450.91
For Equipment Without Operator, Deduct -1,686.92
01222300-0995 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............cccc..... 11,406.58
For Equipment Without Operator, Deduct -7,271.22
01 22 23 00-0996 Straight Mast, Rough Terrain Construction ForkIifts o1 22 2s 000026
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0997 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccuooirirrieririeenieeeseeeeneeans 656.58
For Equipment Without Operator, Deduct -337.38
For Propane Instead Of Gas Or Diesel, Add 63.84
01222300-0998 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveirerininerinineeeens 2,558.58
For Equipment Without Operator, Deduct -1,686.92
For Propane Instead Of Gas Or Diesel, Add 174.33
01222300-0999 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.. ....9,266.21
For Equipment Without Operator, Deduct -7,271.22
For Propane Instead Of Gas Or Diesel, Add 399.00
0122 2300-1000 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccueoiririieneriieniereseseeneens 673.38
For Equipment Without Operator, Deduct -337.38
For Propane Instead Of Gas Or Diesel, Add 67.20
01222300-1001 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveererinineniiinereenes 2,604.45
For Equipment Without Operator, Deduct -1,686.9
For Propane Instead Of Gas Or Diesel, Add 183.51
0122 2300-1002 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccerveriererieeneeicneseeneaens 9,371.21
For Equipment Without Operator, Deduct -7,271.22
For Propane Instead Of Gas Or Diesel, Add 420.00
copyright 2020 The Gordian Group, Inc. 2019

Page 01 - 26

Prince William County GC



Price And Payment Procedures 01 20
Unit Prices 0122

General Requirements 01

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 2300-1003 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator....................

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1004 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator....................

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-1005 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator....................

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-1006 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-1007 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-1008 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1009 DAY 12,000 To 14,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-1010 WK 12,000 To 14,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1011 MO 12,000 To 14,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01 22 23 00-1012 Straight Mast, Industrial Warehouse ForkIifts (o 22 2s 000026
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-1013 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1014 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............c.ccccccveeeune

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1015 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............c.cccccovrienne

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-1016 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1017 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............c.ccccccveeeune

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-1018 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator....
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-1019 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1020 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............c.ccccccveeeuene

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-1021 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccccecveeuees

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-1022 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator

................................ 9,952.74

-7,271.22
536.30

.............................. 10,128.88

-7,271.22
571.53

-1,686.92
27551

............................... 10,700.42

-7,271.22
685.84

................................ 2,307.22

-1,686.92
124.06

-7,271.22
452.30

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1023 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............c.ccceeveuee

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-1024 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-1025 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator

................................ 2,733.68

-1,686.92
209.35

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-1026 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-1027 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.ccccceeeueees

For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01 22 23 00-1028 Chain HOiStS(mzzzsoo-ogze)

Note: Includes delivery to job site and pick-up when complete.

01222300-1029 DAY 1 Ton, 20' Lift, Manual Chain Hoist
01222300-1030 WK 1 Ton, 20' Lift, Manual Chain HOISt............cccciiiiiiiiiiiccccces

01222300-1031 MO 1 Ton, 20' Lift, Manual Chain Hoist

01222300-1032 DAY 3 Ton, 20' Lift, Manual Chain Hoist

01 222300-1033 WK 3 Ton, 20' Lift, Manual Chain HOISE...........cooiiiiiiiee et

2019

.............................. 10,243.51

-7,271.22
594.46
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0122 2300-1034 MO 3 Ton, 20' Lift, Manual Chain Hoist
012223 00-1035 DAY 5 Ton, 20' Lift, Manual Chain Hoist
01 222300-1036 WK 5 Ton, 20' Lift, Manual Chain Hoist
0122 2300-1037 MO 5 Ton, 20' Lift, Manual Chain Hoist
0122 2300-1038 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.............cccccceveerrinene
01222300-1039 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-1040 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
0122 2300-1041 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOiSt............cccccoevvirrenenns
0122 2300-1042 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-1043 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01 22 2300-1044 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOiSt............c.cccoevvirrercnns
01222300-1045 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-1046 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01 22 23 00-1047 Roof SWIng Hoist o1 22 23 00.0026)
0122 2300-1048 DAY Up To 400#, Manual Swing Roof Hoist
01222300-1049 WK Up To 400#, Manual Swing Roof Hoist
01222300-1050 MO Up To 400#, Manual Swing Roof Hoist
01 22 23 00-1051 Pumping Equipment o1 2225
01 22 23 00-1052 Gas Powered Portable Centrifugal PUMpS c: 22 23001051
Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-1076 for larger
diameter pumps.
0122 2300-1053 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-1054 WK 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-1055 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-1056 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-1057 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
01222300-1058 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump....
01 22 23 00-1059 Gas Powered Portable Diaphragm Pumps o122 2s co10s1)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-1060 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-1061 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-1062 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
0122 2300-1063 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-1064 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
0122 2300-1065 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01 22 23 00-1066 Gas Powered Portable Trash PUmMpS e 22 23001051
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-1067 DAY 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump
01222300-1068 WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump
0122 2300-1069 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump...
0122 2300-1070 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-1071 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
01222300-1072 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-1073 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-1074 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump...
0122 2300-1075 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump...
01 22 23 00-1076 Diesel Powered Portable Trash PUmps e122 2 001051
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-1077 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ...
0122 2300-1078 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump
01222300-1079 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump
0122 2300-1080 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-1081 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-1082 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-1083 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-1084 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-1085 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-1086 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-1087 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-1088 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump
01 22 23 00-1089 Diesel Powered Portable Silenced Environmental Trash PUmps o122 23 co10s1)
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1090 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.... 362.81
01222300-1091 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.
01222300-1092 MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.
0122 2300-1093 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-1094 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-1095 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
copyright 2020 The Gordian Group, Inc. 2019
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01 22 23 00-1096
01 22 23 00-1097
01 22 23 00-1098
01 22 23 00-1099
01 22 23 00-1100

0122 23 00-1101

01 22 23 00-1102

0122 23 00-1103
01 22 23 00-1104
01 22 23 00-1105
01 22 23 00-1106
01 22 23 00-1107
01 22 23 00-1108

01 22 23 00-1109

01 22 23 00-1110
01222300-1111
012223 00-1112
012223 00-1113
012223 00-1114
01 22 23 00-1115
01 22 23 00-1116
0122 23 00-1117
012223 00-1118
012223 00-1119
0122 23 00-1120
012223 00-1121
01 22 23 00-1122
0122 23 00-1123
01 22 23 00-1124
0122 23 00-1125
01 22 23 00-1126
0122 23 00-1127

01 22 23 00-1128

0122 23 00-1129
01 22 23 00-1130
012223 00-1131
0122 23 00-1132
01 22 23 00-1133
01 22 23 00-1134
01 22 23 00-1135
01 22 23 00-1136
0122 23 00-1137
012223 00-1138
0122 23 00-1139
01 22 23 00-1140
01 22 23 00-1141
01 22 23 00-1142
012223 00-1143
01 22 23 00-1144
01 22 23 00-1145
01 22 23 00-1146
01 22 23 00-1147
01 22 23 00-1148
01 22 23 00-1149

01 22 23 00-1150
01 22 23 00-1151

01 22 23 00-1152
0122 23 00-1153
01 22 23 00-1154
01 22 23 00-1155
01 22 23 00-1156
01 22 23 00-1157

2019

DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

2T TSP OU TSP P PR PP PPN 536.45
WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

P U <R R R RS R R R SR e e e Rt e Rt e R e e Rt e e e st e e et e et e ne e eres 1,586.75
MO 246,000 GPH, 10" Discharge, 158" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

UMD <R e R Rt e RS R RS R e RS R e e Rt e e R e e R e e st e et e e n e neeneereas 4,425.68
DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

=TT« TS ST TSSOSO PSSP SRS U U PO P PPTPPRPPTPPRPRIONY 807.49
WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LU0 TSSOSO ST TSSOSO PO PP UPTOPRPPTPPPPRPPN 2,062.49
MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMID <ot h b e bt e e b e e be e e bb e e b e e e b b e e be e e b e e e bb e e b b e e bb e e bb e e e bb e e e ba e e e b e e ba e 6,056.19

3 Phase Electric Submersible PUmpS e 22 23001051,
Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump...
WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump
MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump
DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump...
WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump....
MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump...

Suction Hose With COUplingS(mzz 2300-1051)

Note: Includes delivery, set-up, and removal.
DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
DAY 3" Inside Diameter, 20' Length, Suction Hose With Coupling
WK 3" Inside Diameter, 20' Length, Suction Hose With Coupling
MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings.
DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
MO 4" Inside Diameter, 20' Length, Suction Hose With Coupling
DAY 6" Inside Diameter, 20' Length, Suction Hose With Coupling
WK 6" Inside Diameter, 20' Length, Suction Hose With Coupling
MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling
DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings...
WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings...
MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings...
DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings
WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings...
MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings.

Discharge Hose With Couplings c: 22 2300105

Note: Includes delivery, set-up, and removal.
DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

Hydraulic Submersible Pumps o1 2225 co-10s1)

Hydraulic Submersible Pumps o1 2223 c01150)

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

copyright 2020 The Gordian Group, Inc.

Prince William County GC

Page 01 - 29



01 General Requirements

0120 Price And Payment Procedures
0122 Unit Prices

01

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-1158 Hydraulic Submersible Pump Diesel Power Packs o122 2 001150
Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1159 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack

01222300-1160 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack .

01222300-1161 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack.............cccceireiiininiiiinicicees

01 22 23 00-1162 HDPE Pipe With Couplings o1 22 2s co-10s1)
Note: Includes delivery, set-up, and removal.
0122 2300-1163 DAY 4" x 20' HDPE Pipe With Couplings....
0122 2300-1164 WK 4" x 20' HDPE Pipe With Couplings....
0122 23 00-1165 MON 4" x 20' HDPE Pipe With Couplings....
0122 2300-1166 DAY 6" x 20' HDPE Pipe With Couplings
0122 2300-1167 WK 6" x 20' HDPE Pipe With Couplings....
0122 2300-1168 MON 6" x 20' HDPE Pipe With Couplings....
0122 2300-1169 DAY 8"x 20" HDPE Pipe With Couplings
01222300-1170 WK 8" x 20' HDPE Pipe With Couplings
0122 2300-1171 MON 8" x 20' HDPE Pipe With Couplings
01222300-1172 DAY 10" x 20' HDPE Pipe With Couplings..
01222300-1173 WK 10" x 20' HDPE Pipe With Couplings..
0122 2300-1174 MON 10" x 20' HDPE Pipe With Couplings..
0122 2300-1175 DAY 12"x 10' HDPE Pipe With Couplings..
01222300-1176 WK 12" x 10' HDPE Pipe With Couplings..
0122 2300-1177 MON 12" x 10' HDPE Pipe With Couplings..
01222300-1178 DAY 4" Elbow For HDPE Pipe, Quick Connect
01222300-1179 WK 4" Elbow For HDPE Pipe, Quick Connect....
0122 2300-1180 MON 4" Elbow For HDPE Pipe, Quick Connect....
0122 2300-1181 DAY 6" Elbow For HDPE Pipe, Quick Connect
0122 2300-1182 WK 6" Elbow For HDPE Pipe, Quick Connect....
0122 2300-1183 MON 6" Elbow For HDPE Pipe, Quick Connect....
01222300-1184 DAY 8" Elbow For HDPE Pipe, Quick Connect
01222300-1185 WK 8" Elbow For HDPE Pipe, Quick Connect....
01222300-1186 MON 8" Elbow For HDPE Pipe, Quick Connect....
0122 2300-1187 DAY 10" Elbow For HDPE Pipe, Quick Connect
01222300-1188 WK 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1189 MON 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1190 DAY 12" Elbow For HDPE Pipe, Quick Connect
01222300-1191 WK 12" Elbow For HDPE Pipe, Quick Connect
01222300-1192 MON 12" Elbow For HDPE Pipe, Quick Connect
01222300-1193 DAY 4" Tee For HDPE Pipe, Quick Connect.
0122 2300-1194 WK 4" Tee For HDPE Pipe, Quick Connect.
0122 2300-1195 MON 4" Tee For HDPE Pipe, Quick Connect.
0122 2300-1196 DAY 6" Tee For HDPE Pipe, Quick Connect.
0122 2300-1197 WK 6" Tee For HDPE Pipe, Quick Connect.
01222300-1198 MON 6" Tee For HDPE Pipe, Quick Connect.
01222300-1199 DAY 8" Tee For HDPE Pipe, Quick Connect.
01222300-1200 WK 8" Tee For HDPE Pipe, Quick Connect.
0122 2300-1201 MON 8" Tee For HDPE Pipe, Quick Connect..
0122 2300-1202 DAY 10" Tee For HDPE Pipe, Quick Connect.
0122 2300-1203 WK 10" Tee For HDPE Pipe, Quick Connect.
0122 2300-1204 MON 10" Tee For HDPE Pipe, Quick Connect.
0122 2300-1205 DAY 12" Tee For HDPE Pipe, Quick Connect.
01222300-1206 WK 12" Tee For HDPE Pipe, Quick Connect.
0122 2300-1207 MON 12" Tee For HDPE Pipe, Quick Connect.
0122 2300-1208 DAY 4" Cap For HDPE Pipe, Quick Connect
0122 2300-1209 WK 4" Cap For HDPE Pipe, Quick Connect
0122 2300-1210 MON 4" Cap For HDPE Pipe, Quick Connect
0122 2300-1211 DAY 6" Cap For HDPE Pipe, Quick Connect
01222300-1212 WK 6" Cap For HDPE Pipe, Quick Connect
0122 2300-1213 MON 6" Cap For HDPE Pipe, Quick Connect
01222300-1214 DAY 8" Cap For HDPE Pipe, Quick Connect
0122 2300-1215 WK 8" Cap For HDPE Pipe, Quick Connect .
0122 2300-1216 MON 8" Cap For HDPE Pipe, QUICK CONNECT ........ccuiiiiiiriiiieeiiei et
0122 2300-1217 DAY 10" Cap For HDPE Pipe, Quick Connect
0122 2300-1218 WK 10" Cap For HDPE Pipe, Quick Connect
01222300-1219 MON 10" Cap For HDPE Pipe, Quick Connect
01222300-1220 DAY 12" Cap For HDPE Pipe, Quick Connect
01222300-1221 WK 12" Cap For HDPE Pipe, Quick Connect
0122 2300-1222 MON 12" Cap For HDPE Pipe, Quick Connect
0122 2300-1223 DAY 4" Wye For HDPE Pipe, Quick Connect
0122 2300-1224 WK 4" Wye For HDPE Pipe, Quick Connect
0122 2300-1225 MON 4" Wye For HDPE Pipe, Quick Connect
01222300-1226 DAY 6" Wye For HDPE Pipe, Quick Connect
01222300-1227 WK 6" Wye For HDPE Pipe, Quick Connect
0122 2300-1228 MON 6" Wye For HDPE Pipe, Quick Connect
0122 2300-1229 DAY 8" Wye For HDPE Pipe, Quick Connect
0122 2300-1230 WK 8" Wye For HDPE Pipe, Quick Connect
0122 2300-1231 MON 8" Wye For HDPE Pipe, Quick Connect
0122 2300-1232 DAY 10"Wye For HDPE Pipe, Quick Connect.
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0122 2300-1233 WK 10" Wye For HDPE Pipe, Quick Connect
0122 2300-1234 MON 10" Wye For HDPE Pipe, Quick Connect
0122 2300-1235 DAY 12"Wye For HDPE Pipe, Quick Connect
0122 2300-1236 WK 12" Wye For HDPE Pipe, Quick Connect
0122 2300-1237 MON 12" Wye For HDPE Pipe, Quick Connect

....57.50
..175.00
.22.50
.57.50
..175.00

01 22 23 00-1238 Temporary Building Services o2z
01 22 23 00-1239 Boilers (01 22 23 00-1238)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1240 Electric Boilers (01 22 23 00-1239)

0122 2300-1241 MO 40 MBH, 12 KW Electric Boiler Rental
0122 2300-1242 MO 60 MBH, 20 KW Electric Boiler Rental
0122 2300-1243 MO 95 MBH, 30 KW Electric Boiler Rental
0122 2300-1244 MO 135 MBH, 40 KW Electric Boiler Rental
01222300-1245 MO 165 MBH, 50 KW Electric Boiler Rental
01 222300-1246 MO 215 MBH, 60 KW Electric Boiler Rental
0122 23 00-1247 MO 365 MBH, 100 KW Electric Boiler Rental
0122 2300-1248 MO 510 MBH, 150 KW Electric Boiler Rental

01 22 23 00-1249 Oil/Gas Fired Boilers (0122 23 00-1239)

01222300-1250 MO Up To 100 HP, Gas/Oil Dual FUel BOIlEr RENEAL ...........ccuiiiiiiiiieieeeie ettt eneas 2,000.00
For >3 Months Rental, Deduct -300.00

01222300-1251 MO >100 HP To 250 HP, Gas/Oil Dual FUel BOIler RENLAL.........cc.oiiiiiiiiieiiei ettt neeas 2,600.00
For >3 Months Rental, Deduct -390.00

01222300-1252 MO >250 HP To 500 HP, Gas/Oil Dual FUel BOIler RENLAL.........cc.oiiiiiiiiieii ettt neeas 4,200.00
For >3 Months Rental, Deduct -630.00

0122 2300-1253 MO >500 HP To 800 HP, Gas/Oil Dual FUel BOIler RENTAL..........c.oiiiiiiiiieiiii ettt nneas 5,800.00
For >3 Months Rental, Deduct -870.00

01 22 23 00-1254 QOil Fired BOilerS(mzzzaoo-lzse)

01222300-1255 MO 250 HP Oil Fired Boiler Rental
01222300-1256 MO 350 HP QOil Fired Boiler Rental
01222300-1257 MO 500 HP QOil Fired Boiler Rental
01 222300-1258 MO 600 HP Oil Fired Boiler Rental

01 22 23 00-1259 Boilers Setup(mzzzsoorlzasa)

01222300-1260 EA  Setup RENAI BOIIET.........oiiiiiiiiic st 4,351.25
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

01 22 23 00-1261 Chi”erS(onzzaooazsa)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1262 Air Cooled Chi”erS(mzzzsoorlzel)

0122 2300-1263 MO 25 Ton Air Cooled Chiller RENTAI ... 2,357.06
For >3 To 6 Month Rental, Deduct -353.56
For >6 Month Rental, Deduct -589.27
01 222300-1264 MO 40 Ton Air Cooled ChillEF RENTAL .......ccciiiieee ettt e et e e e et e e e e e e eataeaeeeeaaesaeaaasaasaaeaaassssaeeaassssaeeaasraseeeaannees 3,771.31
For >3 To 6 Month Rental, Deduct -565.70
For >6 Month Rental, Deduct -942.83
01222300-1265 MO 60 Ton Air Cooled ChIllEF RENTAL .......ccoiiiieee et e et e e e et e e e e e e eatee e e e e eaaaeaeeaeasaasaeeaaassaaaeeaassssaeaaasesseeeaannens 4,612.73
For >3 To 6 Month Rental, Deduct -691.91
For >6 Month Rental, Deduct -1,153.18
0122 2300-1266 MO 80 Ton Air Cooled Chiller RENTAI ...t 5,454.16
For >3 To 6 Month Rental, Deduct -818.12
For >6 Month Rental, Deduct -1,363.54

01222300-1267 MO 100 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

0122 2300-1268 MO 125 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

0122 2300-1269 MO 155 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct -1,323.51
For >6 Month Rental, Deduct -2,205.86
01 222300-1270 MO 170 Ton Air Cooled Chiller Rental et eeeeeeei—eeeeeeai—aeaeeaai—aaaeeaaaraaaaans 9,435.37
For >3 To 6 Month Rental, Deduct -1,415.31
For >6 Month Rental, Deduct -2,358.84
0122 2300-1271 MO 200 Ton Air Cooled Chiller Rental e 10,838.94
For >3 To 6 Month Rental, Deduct -1,625.84
For >6 Month Rental, Deduct -2,709.74
0122 2300-1272 MO 250 Ton Air Cooled Chiller Rental e 12,897.15
For >3 To 6 Month Rental, Deduct -1,934.57
For >6 Month Rental, Deduct -3,224.29
2019 copyright 2020 The Gordian Group, Inc.
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01 222300-1273 MO 300 Ton Air Cooled ChIllEr RENLAL..........ccoiiiiee ettt e et e e e ettt e e e e s eaeeeeeaaaaaasaeaaaaassaeeaassasaeeaaassesaeeaanaraeeees 15,049.64
Note: Includes trailer.
For >3 To 6 Month Rental, Deduct -2,257.45
For >6 Month Rental, Deduct -3,762.41
01 222300-1274 MO 400 Ton Air Cooled ChIllEr RENLAL..........cciiiiiee ettt e e e et e e e e ettt aee e e s eaaeeeeeaaasaasaeaaaaaesaeeaasasaeeasansasaeeaansaneees 19,852.72
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -2,977.91
For >6 Month Rental, Deduct -4,963.18
01222300-1275 MO 500 Ton Air Cooled Chiller RENTAL............ccoiiiiiiiiiccc s 24,573.96
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -3,686.09
For >6 Month Rental, Deduct -6,143.49
01222300-1276 EA  Setup Air Cooled Chiller RENTAI UNIt..........oiiiiiiiitieii ettt e bt e bt e e e bt e st e st e esnenbeaneenneanee 3,024.65
Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.
01 22 23 00-1277 Chiller Rental Accessories 225001261
0122 2300-1278 MO 4" x 25' Flexible Water Hose For Chiller Rental ..
0122 2300-1279 MO 6" x 25' Flexible Water Hose For Chiller Rental ..
01 22 23 00-1280 COOIing TOWET (01 22 23 00-1238)
Note: Excludes operator, delivery, set-up, and removal.
01222300-1281 MO 100 TON COOING TOWEE RENAL ...ttt ettt ettt s e et e e e e b e e s e et e eb e ea s e eb e e sa e et e aneeebeesnenbeaneenneanee 2,163.00
For >3 To 6 Months Rental, Deduct -324.45
For >6 Months Rental, Deduct -540.75
01222300-1282 MO 200 Ton Cooling Tower Rental
For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct
01222300-1283 MO 250 Ton Cooling Tower Rental
For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct
0122 2300-1284 MO 300 Ton Cooling Tower Rental
For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct -1,260.00
01222300-1285 MO 400 TON COOlING TOWET RENTAI ...ttt b ettt b et et et e bt e e ettt et ettt et et e b e reneanes 6,300.00
For >3 To 6 Months Rental, Deduct -945.00
For >6 Months Rental, Deduct -1,575.00
01222300-1286 MO 500 TON COOING TOWEE RENAL ...ttt ettt ettt ettt e s e e e e et e b e e se et e eb e em s e eb e e e e bt e st e abaesnenbeaneenneanee 7,365.78
For >3 To 6 Months Rental, Deduct -1,104.87
For >6 Months Rental, Deduct -1,841.45
01 222300-1287 MO  Setup RENTAI COONNG TOWET ......iiutiiiiiieite ettt ettt ettt e st e et ae e e e s e e e e s e ea e e b e ea s e b e es e et e eb e en b e eb e eme e et e enseabeesnenbeaneenseanee 3,024.65
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.
01 22 23 00-1288 Emergency Cooler/Freezer o 22 um125
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt,
combo 115 Volt or 230 Volt.
0122 2300-1289 DAY 8x 6 x 7 Emergency Cooler Rental ...........ccooiriiiriiiiiiiiieeeeiesie e
01222300-1290 WK 8x6 x 7 Emergency Cooler ReNtal ...........ccooiiiiiiiieiiiiieseseeesreee s
01222300-1291 DAY 10 x 7 x 7 Emergency Cooler Rental
01222300-1292 WK 10 x 7 x 7 Emergency Cooler Rental
01222300-1293 MO 10 x 7 x 7 Emergency Cooler Rental
01222300-1294 DAY 10 x 7 x 7 Emergency Freezer Rental
01222300-1295 WK 10 x 7 x 7 Emergency Freezer Rental
01222300-1296 MO 10 x 7 x 7 Emergency Freezer Rental
0122 2300-1297 DAY 6x8x7Or6x6 x 7, Emergency Combo Cooler/Freezer Rental
01222300-1298 WK 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-1299 MO 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental
01 22 23 00-1300 Fuel Oil Tank w2223 001235
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSlI section 01 22 23 00-0799 for reimbursable fuel fees.
01222300-1301 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1302 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1303 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
01 222300-1304 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1305 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1306 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental
01 22 23 00-1307 Portable Spot COO"ng UNItS (122 23 00-1229)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.
0122 2300-1308 DAY 1 Ton Portable Spot Cooling Unit 164.76
01222300-1309 WK 1 Ton Portable Spot Cooling Unit 362.48
01222300-1310 MO 1 Ton Portable Spot Cooling Unit 724.96
01222300-1311 DAY 2 Ton Portable Spot Cooling Unit 263.62
01222300-1312 WK 2 Ton Portable Spot Cooling Unit 527.24
01 222300-1313 MO 2 Ton Portable SPot COONNG UNIL........c.iiiiiiiit ittt ettt s et e e e e s e e s e et e eb e e s e ebeesseateenseabeasneabeaseenseanne 1,186.29
0122 2300-1314 DAY 3 Ton Portable Spot Cooling Unit 395.43
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0122 2300-1315 WK 3 Ton Portable Spot Cooling Unit 790.86
0122 2300-1316 MO 3 Ton Portable Spot Cooling Unit ..1,581.72
0122 2300-1317 DAY 5 Ton Portable Spot Cooling Unit 461.34
0122 2300-1318 WK 5 Ton Portable Spot Cooling Unit 922.67
01222300-1319 MO 5 Ton Portable Spot CooliNG UNIt ..........ccouririiiinieieiseeieiseeeeee e seeseeeeeees ..2,108.96

01 222300-1320 DAY
01222300-1321 WK
01 222300-1322 MO
01 222300-1323 DAY
01222300-1324 WK
01 222300-1325 MO
01 222300-1326 DAY
01222300-1327 WK
01222300-1328 MO

10 Ton Portable Spot Cooling Unit

10 Ton Portable Spot Cooling Unit

10 Ton Portable Spot Cooling Unit

20 Ton Portable Spot Cooling Unit

20 Ton Portable Spot Cooling Unit
20 Ton Portable Spot Cooling Unit

25 Ton Portable Spot Cooling Unit

25 Ton Portable Spot Cooling Unit
25 Ton Portable Spot Cooling Unit

..988.58
..1,681.72
..3,163.44
..1,318.10
..2,306.68
..4,942.88
..1,615.82
..2,438.48

...................................... 5,272.40

01 22 23 00-1329

01 22 23 00-1330

01 22 23 00-1331
01 22 23 00-1332
01 22 23 00-1333

012223 00-1334
01 22 23 00-1335

01 22 23 00-1336

01 22 23 00-1337

01 22 23 00-1338
01 22 23 00-1339

01 22 23 00-1340
01 22 23 00-1341
01 22 23 00-1342
01 22 23 00-1343
01 22 23 00-1344
01 22 23 00-1345
01 22 23 00-1346
01 22 23 00-1347
01 22 23 00-1348

01 22 23 00-1349

01 22 23 00-1350

01 22 23 00-1351
01 22 23 00-1352
01 22 23 00-1353
01 22 23 00-1354
01 22 23 00-1355
01 22 23 00-1356

01 22 23 00-1357
01 22 23 00-1358

01 22 23 00-1359
01 22 23 00-1360
01 22 23 00-1361

01 22 23 00-1362

2019

Air Handling Unit (AHU) o122 25 001235

Note: Excludes operator, delivery, set-up, and removal.

Air Handling Unit (AHU) o122 25 001329
MO 5,000 CFM Air Handling Unit Rental
MO 10,000 CFM Air Handling Unit Rental
MO 25,000 CFM Air Handling Unit Rental

..4,725.87

Air Handling Unit Setup(mzzzsoo-laze)

EA  Setup Rental Air Handling Unit 981.75
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

MO 12" x 100" Flex DUCt FOr AHU RENTAL.........ccoiiiiiiiiiiicccci e 272.17
Note: Include four (4) 25' sections.
MO 20" x 100" Flex DUCt FOr AHU RENTAL.........ccooiiiiiiiiiiiccc st 329.10

Note: Include four (4) 25' sections.

Truck And Trailer EQuipment 2223

Trucks (01 22 23 00-1338)
Note: Includes driver, delivery, and removal.

Flat Bed Trucks (01 22 23 00-1339)
Note: Includes hydraulic tilt bed.
DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........cceiiriiiineieiirieseeeeieseeeaees
For Equipment Without Operator, Deduct
WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........ccocuiiiiniiiiiinecieceen
For Equipment Without Operator, Deduct
MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..
For Equipment Without Operator, Deduct
DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ..........ccociiiiiiriiieeieeieeesie e
For Equipment Without Operator, Deduct
MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFVET ...........cccceiiiiiiiiiiiicieseeeeseeeea
For Equipment Without Operator, Deduct

DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIiVer ...........ccoooiiriiiiiirieieseeeeeeeeeea 785.93
For Equipment Without Operator, Deduct -349.43

WK  6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ... ..2,978.40
For Equipment Without Operator, Deduct -1,747.16

MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...11,030.71
For Equipment Without Operator, Deduct -7,530.88

Light Off-Road Utility Passenger Vehicles o122 2 00139

DAY 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle
WK 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle
MO 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle
DAY 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle
WK 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle
MO 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle

nght Duty Trucks (01 22 23 00-1339)

DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DIVET..........c.ccooiiiiiiiiieneiicseieee 607.88
For Equipment Without Operator, Deduct -349.43

WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFiVer...........ccccuviieriiineieineieieees 2,595.19
For Equipment Without Operator, Deduct -1,747.16

MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFiVer...........cccocuveriiienciieneianns 9,307.69
For Equipment Without Operator, Deduct -7,530.86

DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With FUll-Time TrUCK DFVET ........cc.ciiiiiiiiiieiieie ettt 656.34
For Equipment Without Operator, Deduct -349.43

WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver e 2,740.57
For Equipment Without Operator, Deduct -1,747.16
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0122 2300-1363 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver e 9,630.75
For Equipment Without Operator, Deduct -7,530.86

01 22 23 00-1364 Rear Dump Trucks (01 22 23 00-1339)

01222300-1365 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1366 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1367 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1368 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1369 WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1370 MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1371 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1372 WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1373 MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1374 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1375 WK 13 CY Rear Dump Truck With FUll-TIMe TIUCK DIIVET .......c..iiiiiiiieieieet ettt anee 4,199.12
For Equipment Without Operator, Deduct -1,747.16

01222300-1376 MO 13 CY Rear Dump Truck With FUll-TIMe TIUCK DIIVEF .......cc.iiiiiiiiieeietiee ettt nneas 13,947.20
For Equipment Without Operator, Deduct -7,530.86

0122 2300-1377 DAY 18 CY Rear Dump Truck With FUll-TIiMe TIUCK DIIVEF .......c..iiiiiiiieieie ettt anee 1,517.36
For Equipment Without Operator, Deduct -349.43

0122 2300-1378 WK 18 CY Rear Dump Truck With FUll-TiMe TIUCK DIIVEF .......c..iiiiiiiieieie ettt s e anee 4,444 .31
For Equipment Without Operator, Deduct -1,747.16

01222300-1379 MO 18 CY Rear Dump Truck With Full-Time Truck Driver . ..14,588.83
For Equipment Without Operator, Deduct -7,530.86

01 22 23 00-1380 Tractor-Trailer Trucks (0122 23 00-1339)

0122 2300-1381 DAY Tractor, Truck, Diesel Powered, 4x2, 35000 GVW, 329 HP, With Full Time Truck Driver ...
For Equipment Without Operator, Deduct

0122 2300-1382 WK Tractor, Truck, Diesel Powered, 4x2, 35000 GVW, 329 HP, With Full Time Truck Driver
For Equipment Without Operator, Deduct

01 222300-1383 MO Tractor, Truck, Diesel Powered, 4x2, 35000 GVW, 329 HP, With Full Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1384 DAY Tractor, Truck, Diesel Powered, 6x4, 75000 GVW, 400 HP, With Full Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1385 WK Tractor, Truck, Diesel Powered, 6x4, 75000 GVW, 400 HP, With Full Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1386 MO Tractor, Truck, Diesel Powered, 6x4, 75000 GVW, 400 HP, With Full Time Truck Driver ...
For Equipment Without Operator, Deduct

01 22 23 00-1387 Under-Bridge Inspection Trucks o: 2223001359

0122 2300-1388 DAY 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....
For Equipment Without Operator, Deduct

0122 2300-1389 WK 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIiVEr.........c.cccuiiiriiiiriiereresieese e
For Equipment Without Operator, Deduct

01222300-1390 MO 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIVEr.........c.cccuiiiiiiiiriieeeseeese e
For Equipment Without Operator, Deduct

0122 2300-1391 DAY 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIV ...........ccuiiiiiiiiiiiieieseeeese e
For Equipment Without Operator, Deduct

01222300-1392 WK 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIVEr...........ccuiiiriiiiniiaieieeieeseeeese e 11,900.66
For Equipment Without Operator, Deduct -1,747.16

01222300-1393 MO 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver.... ..43,671.69
For Equipment Without Operator, Deduct

01222300-1394 DAY 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIVET..........ccccoiiiiiiiiniieineieieeseeeeeeee
For Equipment Without Operator, Deduct

01222300-1395 WK 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIVET..........c.ccuoiiiiiiniiiiineicieceeeeeeeeeees
For Equipment Without Operator, Deduct

01222300-1396 MO 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIVET..........c.ccoiiiiiiniiiiineiiiseeeeeeeeeieees
For Equipment Without Operator, Deduct

0122 2300-1397 DAY 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIV ...........ccuiiiiiiiiiiiieiesieeeese e
For Equipment Without Operator, Deduct

0122 2300-1398 WK 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver....
For Equipment Without Operator, Deduct

01222300-1399 MO 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck DIVEr.........c.ccuiiiiiiieriiaieesieese e
For Equipment Without Operator, Deduct

01 22 23 00-1400 Vacuum Trucks (01 22 23 00-1339)

0122 23 00-1401 DAY 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck DIVET ...........cccccoiiiiiiiiiiiccssccsces e 668.18
For Equipment Without Operator, Deduct -349.43
copyright 2020 The Gordian Group, Inc. 2019
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0122 2300-1402 WK 1,500 To 2,000 Gallon Vacuum Truck With FUll-Time TrUCK DIVET ..........uuiiiiiiiiie ettt e et eseavae e e ennnes 2,697.16
For Equipment Without Operator, Deduct -1,747.16
0122 23 00-1403 MO 1,500 To 2,000 Gallon Vacuum Truck With FUll-Time Truck DFVET ... 10,337.11
For Equipment Without Operator, Deduct -7,530.86
01 22 23 00-1404 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck DIV ............ccciiiiiiiiiiiiiccc e 1,403.54
For Equipment Without Operator, Deduct -349.43
01 22 23 00-1405 WK 5,000 Gallon Vacuum Truck With Full-Time Truck DIV .............cciiiiiiiiiiiiicccc s 4,921.72
For Equipment Without Operator, Deduct -1,747.16

0122 23 00-1406 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver......

For Equipment Without Operator, Deduct

01 22 23 00-1407 Water Trucks (01 22 23 00-1339)
See CSl section 01 22 23 00-1464 for water trailer.

01 22 23 00-1408 DAY 2,000 Gallon Water Truck With Full-Time Driver

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

012223 00-1409 WK 2,000 Gallon Water Truck With FUl-TIme DFVET ...........coiiiiiiiiiiicices s 3,228.41
For Equipment Without Operator, Deduct -1,747.16
For Each 1,000 Gallon Of Purchased Water, Add 8.00
01 222300-1410 MO 2,000 Gallon Water Truck With FUI-TIME DIIVET ........uueeeiiiiiieee et eeeitie e e et e e e e eaaee e e e e iaaaaeeeesaaaaaeeaeasaaaeasaaaaeaeaans 11,030.86
For Equipment Without Operator, Deduct -7,530.86
For Each 1,000 Gallon Of Purchased Water, Add 8.00
012223 00-1411 DAY 3,700 To 4,000 Gallon Water Truck With FUll-TIMe DIVE ..........ccooiiiiiiiiiiiiciciscccss s 1,186.93
For Equipment Without Operator, Deduct -349.43
For Each 1,000 Gallon Of Purchased Water, Add 8.00
0122 2300-1412 WK 3,700 To 4,000 Gallon Water Truck With FUll-TIME DIVEN ..........cooiiiiiiiiiiiiiiicicc s 4,053.41
For Equipment Without Operator, Deduct -1,747.16
For Each 1,000 Gallon Of Purchased Water, Add 8.00
01 222300-1413 MO 3,700 To 4,000 Gallon Water Truck With FUI=TIME DIIVET .........cciuriie et e ettt e e e e e aaaea e e e eaaaaa e e s eaaaaaea e 13,155.86
For Equipment Without Operator, Deduct -7,530.86
For Each 1,000 Gallon Of Purchased Water, Add 8.00
01 22 23 00-1414 Asphalt Distribution Trucks (0122 23 00-1339)
0122 2300-1415 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DFVET ..........cccoceiririiiiiieieiseeiseeeeeeene 1,509.72
For Equipment Without Operator, Deduct -349.43
0122 2300-1416 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIIVEr ...........ccceiiiiininiiiesieeseeeeeeeeen 5,213.14
For Equipment Without Operator, Deduct -1,747.16
0122 2300-1417 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ...17,777.18
For Equipment Without Operator, Deduct -7,530.86

01 22 23 00-1418
01 22 23 00-1419

Boom Trucks (01 22 23 00-1339)
DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver.......

For Equipment Without Operator, Deduct

0122 2300-1420 WK 3-1/2Ton, 4 x 2 Boom Truck With Full-Time Truck Driver.................

For Equipment Without Operator, Deduct

0122 2300-1421 MO 3-1/2Ton, 4 x 2 Boom Truck With Full-Time Truck Driver....

For Equipment Without Operator, Deduct

01 22 23 00-1422
01 22 23 00-1423

Straight/BOX Trucks (01 22 23 00-1339)

DAY 18,000 LB Capacity, 24' Straight/Box Truck With Full-Time Truck Driver
Note: Includes 2,500 LB lift gate.
For Equipment Without Operator, Deduct
01222300-1424 WK 18,000 LB Capacity, 24' Straight/Box Truck With Full-Time Truck Driver
Note: Includes 2,500 LB lift gate.
For Equipment Without Operator, Deduct
MO 18,000 LB Capacity, 24' Straight/Box Truck With Full-Time Truck Driver
Note: Includes 2,500 LB lift gate.
For Equipment Without Operator, Deduct

01 22 23 00-1425

01 22 23 00-1426

And Arrow Board (01 22 23 00-1339)

01 22 23 00-1427
Driver

-349.43
....................... 2,281.95

-1,747.16

-7,530.86

Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions

DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

.................................. 1,004.47

For Equipment Without Operator, Deduct
01 22 23 00-1428
Driver

-343.75

WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

.................................. 3,668.71

For Equipment Without Operator, Deduct
MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
................................ 12,143.78

01 22 23 00-1429
Driver

-1,718.73

For Equipment Without Operator, Deduct

01 22 23 00-1430

0122 2300-1431 DAY Vacuum Sweeper Truck, With Full-Time Truck Driver .......

-7,408.34

Vacuum Sweeper Trucks For Bridge Decks o1 2225 00139

For Equipment Without Operator, Deduct

0122 2300-1432 WK Vacuum Sweeper Truck, With Full-Time Truck Driver-.......

For Equipment Without Operator, Deduct

2019
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01 222300-1433 MO Vacuum Sweeper Truck, With FUll-TIMe TIUCK DFIVET ........c.oiiiiiiiiiiieiiee ettt e neeas 16,898.72
For Equipment Without Operator, Deduct -7,530.86
01 22 23 00-1434 Truck Mounted ACCeSSOrIes 222 001339
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1435 Truck Mounted Arrow Boards e: 22 23 001430
01222300-1436 DAY Truck Mounted Arrow Board.....................
0122 2300-1437 WK Truck Mounted Arrow Board ..
01222300-1438 MO Truck Mounted Arrow Board ..
01 22 23 00-1439 Snow Removal Equipment(012223oo-1434)
See CSl section 01 22 23 00-1339 for truck information.
0122 2300-1440 DAY One Way Type Snow Plow Attachment FOr TrUCKS ........c.cooiriiiiiiiiiniiiee e
01 22 2300-1441 DAY Reversible Type Snow Plow Attachment For Trucks
01 22 2300-1442 DAY V Type Snow Plow Attachment For Truck
012223 00-1443 DAY Slide-In, V-Box Hopper, 10 CY Salt/Sand Spreader Attachment For Dump Body Trucks
For >10 CY Spreader, Add
0122 2300-1444 DAY Tailgate Mounted, Salt/Sand Spreader Attachment For Pickup Trucks
0122 2300-1445 DAY Salt/Sand Spreader Attachment For Pickup TrUCKS..........ccooeiiiniineniisereeeeeeieiees
01 22 23 00-1446 Trailers (0122 23 00-1338)
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1447 Platform Trailers (01 22 23 00-1446)
01 22 2300-1448 DAY 25 Ton Capacity Platform Trailer
0122 2300-1449 WK 25 Ton Capacity Platform Trailer
0122 2300-1450 MO 25 Ton Capacity Platform Trailer
0122 2300-1451 DAY 40 Ton Capacity Platform Trailer
01222300-1452 WK 40 Ton Capacity Platform Trailer
0122 2300-1453 MO 40 Ton Capacity Platform Trailer
0122 23 00-1454 DAY 50 Ton Capacity Platform Trailer
0122 2300-1455 WK 50 Ton Capacity Platform Trailer
0122 2300-1456 MO 50 Ton Capacity Platform Trailer
01 22 2300-1457 DAY 75 Ton Capacity Platform Trailer
0122 2300-1458 WK 75 Ton Capacity Platform Trailer
01222300-1459 MO 75 Ton Capacity Platform Trailer
01 22 23 00-1460 Dry Fr6|ght Van Trailers o122 2 co-1440)
0122 2300-1461 DAY 48' Dry Freight Van Trailers
01222300-1462 WK 48’ Dry Freight Van Trailers
01222300-1463 MO 48 Dry Freight Van Trailers
01 22 23 00-1464 Water Trailers With Pump(01222300-1446)
0122 2300-1465 DAY 500 To 600 Gallon Water Trailer With Pump
01222300-1466 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1467 MO 500 To 600 Gallon Water Trailer With PUMP .........ccooiriiiiiiiieeeeeeeeeseeeeeee
01 30 Administrative Requirements.,
01 35 Special Procedures.
013523 Owner Safety Requirements o ss
01 35 23 00-0001 Site Specific Plans eiss2
01 352300-0002 EA Safety - Site Specific Plan
01 40 Quality Requirements,
01 45 Quality Control...,
014523 Testing And Inspecting Services o«
Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.
01 45 23 00-0001 Soils/Aggregate Testing o sz
01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)
01 4523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01 452300-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test
01 45 23 00-0007 EA  Soils Classification Test, ASTM D-2487, Field Soils Test
01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test
01 4523 00-0009 EA Moisture Content, Field Soils Test.............ccccccevenne
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014523 00-0010 EA UBC Or Swell Test, Field Soils Test ....97.75
01 452300-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test . ..186.02
01 452300-0012 EA Proctor Compaction 6" Standard Mold, Field SOilS TSt .......cciiiiiiiiiiiieieie e ..232.53
01 452300-0013 EA Density And Classification Test, Field Soils Test .74.41
01 4523 00-0014 EA Percolation Test, Field Soils Test ..186.02

01 452300-0015 EA Infiltration Test, Field Soils Test

01 45 23 00-0016 Soil Borings Laboratory Tests e s 23 o000

014523 00-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 85.39
01 4523 00-0018 EA  Shrinkage Limit, Soil Borings Laboratory Test
01452300-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory TESt............coecveirieiiinienieinieseeieeseeeeeeees
01 452300-0020 EA Consolidation, Soil Borings Laboratory Test .
01 452300-0021 EA Swell Test, Soil Borings Laboratory Test................
01 452300-0022 EA In Place Density, Soil Borings Laboratory Test

01 452300-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test......
01 452300-0024 EA Moisture-Density Determination, Standard, ASTM D698, Soil Borings Laboratory Test..
01 452300-0025 EA Moisture-Density Determination, Modified, ASTM D1557, Soil Borings Laboratory Test.
014523 00-0026 EA Moisture-Density Determination, One Point Test, Soil Borings Laboratory Test
01 4523 00-0027 EA Hydrometer Analysis, Soil Borings Laboratory Test
01 452300-0028 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test....
01 452300-0029 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01 452300-0030 EA Laboratory Permeability, Soil Borings Laboratory Test

01 452300-0031 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..................
01 452300-0032 EA Sulfate Soundness, Soil Borings Laboratory Test
01 4523 00-0033 EA Los Angeles Abrasion, Soil Borings Laboratory Test
01 4523 00-0034 EA Soil Bearing Ratio, ASTM D1883

01 452300-0035 EA Compaction Test Subgrade, Soil Borings Laboratory Test.........
01 452300-0036 EA Compaction Test Base Course, Soil Borings Laboratory Test
01 4523 00-0037 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test
01 4523 00-0038 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test .
01 4523 00-0039 EA Direct Shear Per Point, ASTM D3080, Soil BOrings Laboratory TESE..........cueeiririiiiirieieiisieieiesieeeieste e
01 4523 00-0040 EA Unconfined Compression, ASTM D2166 And D2938, Soil Borings Laboratory Test
01 4523 00-0041 EA Triaxial Shear, Per Point, ASTM D2850, Unconsolidated-Undrained, Soil Borings Laboratory Test
01 452300-0042 EA Triaxial Shear, Per Point, ASTM D2850, Consolidated-Undrained, Soil Borings Laboratory Test
01 452300-0043 EA Triaxial Shear, Per Point, ASTM D2850, Consolidated-Drained, Soil Borings Laboratory Test....
01 452300-0044 EA Permeability, ASTM D2434, Soil Borings Laboratory Test ......
014523 00-0045 EA Permeability, ASTM D2434, Undisturbed/Remolded, Soil Borings Laboratory Test..
01 4523 00-0046 EA One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 4 KSF Load, Soil Borings Laboratory Test ..
01 4523 00-0047 EA One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 8 KSF Load, Soil Borings Laboratory Test ..
01 4523 00-0048 EA One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 16 KSF Load, Soil Borings Laboratory Test ...
01 452300-0049 EA One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 32 KSF Load, Soil Borings Laboratory Test
01 452300-0050 EA Classification Of Soil, ASTM D2487, Soil Borings Laboratory Test

01 45 23 00-0051 Aggregate Testing o s 23 000001

014523 00-0052 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0053 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0054 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0055 EA Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

01 452300-0056 EA Specific Special Gravity, Course, ASTM C127 98.53
Note: Includes absorption test.
01 4523 00-0057 EA Special Gravity, Fine, ASTM C127 88.36

Note: Includes absorption test.
01 452300-0058 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0059 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0060 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01 452300-0061 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
01 4523 00-0062 EA Fine Aggregate Durability Index, CA 229
01 4523 00-0063 EA Sodium And Magnesium Soundness, ASTM C88 .
01 4523 00-0064 EA Los Angeles Rattler, ASTM C-131, CA 211
01 452300-0065 EA Los Angeles Rattler, ASTM C-535
01 452300-0066 EA Unit Weight Of Aggregates, ASTM C29
01 4523 00-0067 EA Organic Impurities In Sand, ASTM C40
01 4523 00-0068 EA Crushed Particle, ASTM California Test Method
01 4523 00-0069 EA Clay Lump And Friable Particles, ASTM C142

01 45 23 00-0070 Permeability TeStS (o1 45 23 00000
01 45 23 00-0071 In-Place Tests (01 45 23 00-0070)

01 452300-0072 EA Double Ring Infiltrometer Test, ASTM D3385
01 452300-0073 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ..

01 45 23 00-0074 Lab Tests (01 45 23 00-0070)
01 452300-0075 EA Falling Head Rigid Wall Consolidometer Technique CAE
01 452300-0076 EA Falling Head Permeability Test EPA-9100 .
01 452300-0077 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 e 262.74

2019 copyright 2020 The Gordian Group, Inc.
Prince William County GC Page 01 - 37




01 General Requirements

01 40 Quality Requirements
0145 Quality Control

01

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 45 23 00-0078 Insitu Tests (01 45 23 00-0001)

01 452300-0079 EA Standard Penetration With Split Spoon
01 4523 00-0080 EA  Split Spoon (Tripod)
01 452300-0081 EA Thin Walled Tube/Shelby
01 452300-0082 VLF Cone Penetrometer.
01 452300-0083 EA Pressuremeter Insitu Test
01 4523 00-0084 VLF Dilatometer Insitu Test
01 452300-0085 EA Permeability
01 4523 00-0086 VLF Observation Well With SB
01 45 23 00-0087 VLF Observation Well Without SB
01 4523 00-0088 EA Slope Indicator Casing

01 45 23 00-0089 Concrete/Cement/Asphalt Testing o: sz
01 45 23 00-0090 Concrete Testing(ouszaoo-oosg)

01 452300-0091 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
01452300-0092 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
01 452300-0093 EA Concrete Cores Compression Test, ASTM C-42...................
01 452300-0094 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78 ........
01 452300-0095 EA Unit Weight Of Concrete Cylinder, ASTM C-567
01 452300-0096 EA Concrete Mix Design Review
01 452300-0097 EA Trial Concrete Batch Prepared In Laboratory ....
01 452300-0098 EA Concrete Shrinkage, ASTM C-157 MOdIfied .........c.cooveiiriiiiiieiisieeeeeeeeeseee s
01452300-0099 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
01452300-0100 EA  Concrete SIUMP TeSt, ASTIM CLAB ... ..ottt ettt a et ettt e et et et et et ettt e e eneatenas
01 452300-0101 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

01 45 23 00-0102 Cement Testing(m 45 23 00-0089)

01 452300-0103 EA Cement Grab Sample (CCR Title 24)
Note: Includes sealing and storing 1 year.
01 452300-0104 EA 2"x2"x2"Cube Compression Test, All Type Materials.

01 45 23 00-0105 Asphaltic Concrete Testing o: s 23 000089

01 452300-0106 EA Hveem Asphaltic Concrete Stability Test, CA 366
01 452300-0107 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 .
01 4523 00-0108 EA Stability Tests, Premixed, ASTM D1559.........cccocoiiiiiiiiiiinciriisicce e
01 452300-0109 EA Stability Tests, Lab. Mixed, ASTM D1559
01 452300-0110 EA Swell Test, CA 305
Note: Includes compaction.
01452300-0111 EA % Asphalt Extraction Test, ASTM D-2172 B
01452300-0112 EA Gradation On Extracted Sample, ASTM D-5444 .........ccccooiiiiiiniiiieneeee e
01452300-0113 EA Maximum Theoretical Unit Weight, ASTM C2041
01 452300-0114 EA Unit Weight Sample Requiring Compaction, California Test Method 308
01 452300-0115 EA Asphalt Unit Weight On Core Test, CA 308C
01 452300-0116 HR Nuclear Field Density Testing, 4 Hour Minimum
01 452300-0117 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
01 452300-0118 EA Penetration, ASTM D5

01 45 23 00-0119 Masonry/Concrete Block/Tile Testing 1429
01 45 23 00-0120 Masonry Testing o1 423000119

01452300-0121 EA 2"x4"Cylinder Mortar Compression Test
01 452300-0122 EA 4"x4"x8" Grout Prisms Compression Test

01 452300-0123 EA Masonry Cores Compression Test.

01452300-0124 EA Composite Grouted Prism Compression Test..............

01 45 23 00-0125 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) e s 23 ooo119)

01452300-0126 EA Up To 8"x 8" x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0127 EA Absorption Test, Moisture Content And Unit Weight.
01452300-0128 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit
01452300-0129 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit

01 45 23 00-0130 Metals Testing o2
01 45 23 00-0131 Tank Tightness Testing(01452300-0130)

01 452300-0132 GAL Up To 20 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks
01 452300-0133 GAL >20 To 120 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks
01452300-0134 EA Up To 12,000 Gallons, Tank Volumetric Tightness Testing....
01452300-0135 EA >12,000 To 29,999 Gallons, Tank Volumetric Tightness Testing.
01452300-0136 EA >29,999 Gallons, Tank Volumetric Tightness Testing

01 45 23 00-0137 Tank Line Tightness Testing (01 45 23 00-0130)
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2019

01452300-0138 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing
01452300-0139 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing
01 452300-0140 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing

01 45 23 00-0141 Other Testing (0145 23)
01 45 23 00-0142 Special TeSting(ouszsooroun

01 452300-0143 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight.............cooeiiiiiiiiiiniiiciens
01 452300-0144 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
01 452300-0145 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)
01452300-0146 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample.
01 4523 00-0147 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample....
01 452300-0148 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample
01 452300-0149 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample

01 45 23 00-0150 Nondestructive Field Testing Services s 23001
01 45 23 00-0151 Infrared Thermography e 4s 23 000150,

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

01 45 23 00-0152 Roof Investigation And Moisture Survey Using Infrared Thermography o s2s

00-0151)
Note: For on the roof surveys.

014523 00-0153 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ..2,164.50

014523 00-0154 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .............cccccoeereinenennenenneennes 3.61
For CADD Drawings, Add 0.72
014523 00-0155 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............ccccceovvineiiincrnnnnnes 2.40
For CADD Drawings, Add 0.48
014523 00-0156 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........ccccccovvvneiiinccnnnnnns 1.80
For CADD Drawings, Add 0.36
For Elevated Infrared Thermography Roof Investigation, Add 0.45

For Aerial Infrared Thermography Roof Investigation, Add 0.45
01 4523 00-0157 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography. .
For CADD Drawings, Add
For Elevated Infrared Thermography Roof Investigation, Add
For Aerial Infrared Thermography Roof Investigation, Add 0.30

01 45 23 00-0158 Building Moisture Investigation Using Infrared Thermography e s 23 c001s1)

Note: For finding moisture in walls and windows.

01 452300-0159 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge............ccecueririiiinieicsieeseccene 1,142.38

01 452300-0160 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ..3.61
For Digital Or Analog Recording Of All Items, Add 1.81

01 452300-0161 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography..... .2.40

For Digital Or Analog Recording Of All Items, Add 1.20
01 452300-0162 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography e 1.20
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0163 General Building Investigation Using Infrared Thermography o1 s zs o011
Note: For finding missing or misplaced insulation, air leakage and delamination.
01452300-0164 EA General Building Investigation Using Infrared Thermography, Mobilization Charge.
014523 00-0165 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add
01 452300-0166 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add
01 452300-0167 CSF >5,000 SF, General Building Investigation Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0168 Electrical /Mechanical Equipment Scanning Using Infrared Thermography
45 23 00-0151)
Note: For) diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.
01 452300-0169 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge.... ..1,142.38
01 452300-0170 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography ..130.61
For Digital Or Analog Recording Of All Items, Add 19.54

01 45 23 00-0171 Concrete Block Wall Investigation Using Infrared Thermography e ss 23 o011
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block
walls.

01452300-0172 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .. ..1,142.38

014523 00-0173 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography. 3.61
For Digital Or Analog Recording Of All Items, Add .54
01 452300-0174 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .. ...2.40

For Digital Or Analog Recording Of All Items, Add 0.36
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01 45 23 00-0175 Other Nondestructive Field Testing Services o123 o010

01 452300-0176 HR ASNT Certified Level | NDT Consultant
01 452300-0177 HR ASNT Certified Level Il NDT Consultant
01 452300-0178 HR ASNT Certified Level Il NDT Consultant
01452300-0179 HR Certified Industrial Radiography Radiation Safety Personnel

01 50 Temporary Facilities And Controls,
Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilities ..«
015113 Temporary Electricity sy

01 51 13 00-0001 Service Switch And/Or Building Feeder Switch o:s: 13
Note: Includes all connections and removal after use.

0151 1300-0002 EA Temporary 100 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses

0151 1300-0003 EA Temporary 200 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses

.1,111.22

...1,702.15

01 51 13 00-0004 120/208 Volt Main Lug Panelboard Complete With Branch Fuses s 13

Note: Includes mounting on wall and removal after use.

0151 1300-0005 EA Temporary 100 Amp Panelboard Complete With GFCI Circuit Breakers... ....1,243.09
0151 1300-0006 EA Temporary 200 Amp Panelboard Complete With GFCI Circuit Breakers... ...1,650.46
01 51 13 00-0007 Temporary Conduit And Cable For Temporary Disconnect Switches And
Temporary Panelboards c:s: 13
Note: Includes all connections, fittings, supports and removal after use.
0151 1300-0008 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ... .6.63

0151 1300-0009 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards... .7.26

01 51 13 00-0010 Cord Grip Pluge:si13

Note: Includes installation, a maximum of 50' of cord, connection to source and removal after use.
01511300-0011 EA Temporary 2 Pole Cord Grip Plug With Installation
01511300-0012 EA Temporary 3 Pole Cord Grip Plug With Installation
0151 1300-0013 EA Temporary 4 Pole Cord Grip Plug With Installation
0151 1300-0014 EA Temporary 3 Pole (30 A) Cord Grip Plug With Installation
01511300-0015 EA Temporary 4 Pole (30 A) Cord Grip Plug With Installation.............cccoceeeoinineiinincinees
01511300-0016 EA Temporary 3 Pole (50 A) Cord Grip Plug With Installation.............cccecoeeoirineiininicineees

015126 Temporary Lighting osy
01 51 26 00-0001 Temporary Devices s 2

Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary 10 Light String With Cages..........cceeuiriiiiiiieieiiieieee e
0151 26 00-0004 EA Temporary High Bay Light

01 52 Construction Facilities .,

Note: Tasks in this section shall be used as directed by owner for owner's use. See CSI section 13 34 23 13-0045 for anchors for
holding down portable buildings and structures where required.

015213 Field Offices And Sheds ws»
0152 13 00-0001 Field Offices ois219

Note: Excludes furniture, utility connections and service. Minimum 6 months rental.

015213 00-0002 MO 8'x 24' Mobile Office, With Toilet 201.37

For Each Delivery And Removal, Two Round Trips, Add 522.43

For Each Set-Up (Block And Level), Add 275.80

For Each Anchoring Into Dirt, Add 101.49

For Each Anchoring Into Asphalt Or Concrete, Add 152.24

For Office Trailer Without Toilet, Deduct -40.27
0152 13 00-0003 MO 8'x 32" Mobile Office, With Toilet 228.21

For Each Delivery And Removal, Two Round Trips, Add 522.43

For Each Set-Up (Block And Level), Add 275.80

For Each Anchoring Into Dirt, Add 101.49

For Each Anchoring Into Asphalt Or Concrete, Add 152.24

For Office Trailer Without Toilet, Deduct -45.64
015213 00-0004 MO 10'x 36" Mobile Office, With TOIEt ..o 308.77

For Each Delivery And Removal, Two Round Trips, Add 740.11

For Each Set-Up (Block And Level), Add 450.00

For Each Anchoring Into Dirt, Add 101.49

For Each Anchoring Into Asphalt Or Concrete, Add 152.24

For Office Trailer Without Toilet, Deduct -61.75
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0152 1300-0005 MO 10'x 40" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

For Office Trailer Without Toilet, Deduct
0152 13 00-0006 MO 10'x 44' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add
0152 1300-0007 MO 10'x 50" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add
0152 13 00-0008 MO 12'x 32" Mobile Office, With Toilet

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

For Each Delivery And Set-Up (Block And Level), Add

For Each Knock-Down And Pick-Up, Add
0152 1300-0009 MO 12'x 44" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add
0152 1300-0010 MO 12'x 50" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add
0152 1300-0011 MO 12'x 60" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add
0152 1300-0012 MO 24'x 60" Modular Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add
0152 1300-0013 MO 24'x 72" Modular Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

015213 00-0014 MO 30'x 30" Modular Office, With Toilet . ..612.49
For Each Delivery And Removal, Two Round Trips, Add 1,393.14
For Each Set-Up (Block And Level), Add 725.80
For Each Anchoring Into Dirt, Add 101.49
For Each Anchoring Into Asphalt Or Concrete, Add 152.24

0152 13 00-0015 Accessories For Field Office Trailers o151
Note: Costs includes installation or placement in trailer.
0152 1300-0016 MO Desk For Field Office Trailer
0152 1300-0017 MO Rolling Desk Chair For Field Office Trailer
0152 1300-0018 MO File Cabinet For Field Office Trailer
0152 1300-0019 MO Table For Field Office Trailer
0152 1300-0020 MO Folding Chair For Field Office Trailer-...
0152 1300-0021 EA Phone Hook-Up For Field Office Trailer
0152 1300-0022 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0023 MO Security System With Monitoring For Field Office Trailer . .
01521300-0024 LF Perimeter Vinyl Trailer Skirting For Field Office Trailer............cccccoccvevinns .10.92
01521300-0025 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0026 MO Steps For Field Office Trailer
0152 1300-0027 MO Fax Machine For Field Office Trailer
0152 1300-0028 MO Copier For Field Office Trailer

01 52 13 00-0029 Storage Containers o sz 13

0152 1300-0030 MO  8'X 8' X 10" STOraQgE CONTAINET .......etiiutitieuteteett ettt et et e st asseste e st et e ase et e eseeaseebeees e et ea e e bt ese et e ese e s e et e ems e et e eneeateeneenbeaseentean 80.07
For Each Delivery And Removal, Two Round Trips, Add 203.12
For >12 Months, Deduct -24.02
01521300-0031 MO  8'X 8" X 20" SIOrAQgE CONMAINME ......cueiuitiuteuiiteteatettet ettt ete ettt et e e ese et e e es e et eaees e ee et es e et e e ese et e s ese et e s es b et et est et et et et eaneneeneanen 83.71
For Each Delivery And Removal, Two Round Trips, Add 223.44
For >12 Months, Deduct -25.11
0152 1300-0032 MO  8'X 8' X 40" STOrAQgE CONAINET ... ..otiiutiteeuteteett ettt ettt es e st es s e bt e ae et e ase et e eseeaseaseeae e et ee e e bt es e et e eee e s e ebeemseebeeneeeteennenbeaseeatean 98.99
For Each Delivery And Removal, Two Round Trips, Add 450.00
For >12 Months, Deduct -29.70

015219 Sanitary Facilities os
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01 General Requirements

0150 Temporary Facilities And Controls
01 52 Construction Facilities

-
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 52 19 00-0001 Portable Toilets @519
Note: Includes set-up, servicing once per week and removal.
015219 00-0002 WK Portable Chemical Toilet.............c.coiiiiiiiici
For Each Additional Servicing Per Unit Per Week, Add
For Each Delivery, Add
01 52 19 00-0003 MO Portable Chemical TOIEL...........cciiiiiiiieieie e
For Each Additional Servicing Per Unit Per Week, Add
For Each Delivery, Add
0152 19 00-0004 WK ADA Portable Chemical Toilet,
For Each Additional Servicing Per Unit Per Week, Add
For Each Delivery, Add
0152 19 00-0005 MO ADA Portable Chemical Toilet,
For Each Additional Servicing Per Unit Per Week, Add
For Each Delivery, Add
015219 00-0006 WK Two Station Portable Handwash
For Each Delivery, Add
015219 00-0007 MO Two Station Portable Handwash
For Each Delivery, Add

01 53 Temporary Construction:,
015316 Temporary Decking oiss
01 53 16 00-0001 Temporary Walkways And Railings o1 ss 1

Note: Includes removal after use.
015316 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers
015316 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail
0153 16 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam
0153 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers........

015323 Temporary Ramps sy
01 53 23 00-0001 Temporary Plywood For Wheel Barrow Access i ss23

Note: Includes removal after use.
01532300-0002 SF  Temporary Plywood FOr WHEEI BAITOW ACCESS.......cuiuueuiuiteiieteteitetaeteit it ettt ettt bttt ese et estete et eseete et et eteaseseeneaneneneane 0.60 0.16

01 54 Construction Aids s
0154 23 Temporary Scaffolding And Platforms oisq
01 54 23 00-0001 Scaffolding eis: 2

Note: Additional scaffolding rental for work above the normal working height of 14'.

01 54 23 00-0002 Scaffoldlng Rental - Rental Only(01542300-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / MONth).........cccoiiiiiriiiiniieiieseeees 21.82
For Up To 25, Add 8.73
For >25 To 50, Add 5.46
For >50 To 150, Add 2.18
0154 2300-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / MONth).........c.ccooiiiiriniiincniiieseies 24.53
For Up To 25, Add 9.81
For >25 To 50, Add 6.13
For >50 To 150, Add 2.45
01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / MONth).........cccoceiiiiiiinieiesieeeeeeae 32.73
For Up To 25, Add 13.09
For >25 To 50, Add 8.18
For >50 To 150, Add 3.27

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only s 2s os-000)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.

01 54 23 00-0007 CCF Up To 20" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
0154 2300-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories....
01 54 2300-0010 CCF >60' To 80" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories

01 54 23 00-0012 Heavy Duty Masonry Scaffolding Rental - Rental Only o1 s: 2 000000

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide

scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling

devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate, connectors and building ties, etc.

See CSil section 01 54 23 00-0018 for erection.
0154 23 00-0013 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) 38.27
0154 2300-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month)
01542300-0015 LF  Aluminum Joists (LF / Month) .
0154 2300-0016 LF  Aluminum Stringers (LF / Month)
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

01 54 23 00-0017

01 54 23 00-0018

01 54 23 00-0019
01 54 23 00-0020
01 54 23 00-0021
01 54 23 00-0022

01 54 23 00-0023

01 54 23 00-0024

01 54 23 00-0025

01 54 23 00-0026
01 54 23 00-0027

01 54 23 00-0028
01 54 23 00-0029

01 54 23 00-0030
01 54 23 00-0031
01 54 23 00-0032

01 54 23 00-0033

01 54 23 00-0034
01 54 23 00-0035
01 54 23 00-0036
01 54 23 00-0037
01 54 23 00-0038
01 54 23 00-0039
01 54 23 00-0040
01 54 23 00-0041

01 54 23 00-0042

01 54 23 00-0043
01 54 23 00-0044
01 54 23 00-0045

01 54 23 00-0046

01 54 23 00-0047
01 54 23 00-0048
01 54 23 00-0049
01 54 23 00-0050
01 54 23 00-0051
01 54 23 00-0052
01 54 23 00-0053
01 54 23 00-0054
01 54 23 00-0055
01 54 23 00-0056
01 54 23 00-0057
01 54 23 00-0058
01 54 23 00-0059
01 54 23 00-0060
01 54 23 00-0061
01 54 23 00-0062
01 54 23 00-0063
01 54 23 00-0064

01 54 23 00-0065

2019

EA  Screw Jack With U-Plate FOr Stringers (EA / MONEN).......ouiiiiii ettt ettt aeee 11.25

Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only e
23 00-0001)

Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSlI section 01 54 23 00-0012 for scaffolding rental.

CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding

And Accessories. 31.39
CCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of

SCAfOIAING ANU ACCESSOMIES. ...ttt ettt ettt ettt ettt e et e es e e s et e e ae et e e ae et e es e e bt eb e e et ee e e s et e ees et e es s emteebeenteebeenneateannenneas 39.23
CCF >40' To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

AACCESSOTIES. ...ttt h bbb bbb o0 b e bbb b e b d bbb d e b e et ea et 47.08
CCF >60' To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

AACCESSOTIES. ...ttt bbb bbb b b0 h b e 0o b e bbb bbb e h e d e bbb a bbb a et 51.00
CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

Fa Yot T =T TSRO 56.89

Scaffolding Accessories o s 230001
See CSil section 01 54 23 00-0018 for erection.

CSF Netting for Exterior BUilding SCAffOITING ..........c.tiuiiiiiiieieiie ettt ettt ees 19.37
Note: Includes removal after use.

Mobile Mast Climbing Scaffolding 15«23

Note: Per month.

Fraco FRSM ACT Solution Single Mast, Mast Climbing Scaffolding Per
Month (01 54 23 00-0026)

MO  Single Mast Climber, 175" High Mast X 35" Wide PIatfOrm ...........ooiiiiiiiieii et 3,300.00

EA  Delivery/Pick-up Fee FOr Single Mast ClIMDET ..ottt ettt et ete e nneas 2,400.00
Note: Excludes erection or dismantle.

EA  Erection FOr Single Mast ClIMDEN ........oouiiiiee ettt e ettt ettt e s et e b e e n et e et e ate e b nneas 3,000.00

..2,500.00
...... 0.52

EA Dismantle For Single Mast Climber
SF  Additional Scaffolding Planks, Wood, 2"

Rolling Scaffolding o:s«2s

Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of

scaffold.
DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
MO Rolling Scaffolding >14' To 20" Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
DAY Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
WK Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20'..
EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40'..

Shoring POStS 15425

Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed.
DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel ShOrNG POSE ........cc.couiiiiiiiieiiisieieieeee et 4.49
WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ............cccceovviriinincniinns e 13.48
MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ...........cccccvviveriiinenciinnns ... 22.47

Temporary Lumber For Platforms, Scaffolding And Bracing sz

Note: Includes removal after use.
SF  5/16" CD Grade Plywood, Temporary Lumber ..
SF  1/2" CD Grade Plywood, Temporary Lumber
SF  5/8" CD Grade Plywood, Temporary Lumber
SF  3/4" CD Grade Plywood, Temporary Lumber ....
SF 1" CD Grade Plywood, Temporary Lumber
LF 2" x 4" Temporary Lumber..
LF  2"x 6" Temporary Lumber-..
LF 2" x 8" Temporary Lumber-..
LF  2"x 10" Temporary Lumber-...
LF  2"x 12" Temporary Lumber-...
LF 3" x 8" Temporary Lumber..
LF 3" x 10" Temporary Lumber...
LF  3"x 12" Temporary Lumber...
LF 4" x4" Temporary Lumber-..
LF 4" x 6" Temporary Lumber-..
LF  6"x6" Temporary Lumber-..
LF 6" x 8" Temporary Lumber-..
LF 12" x 12" Temporary Lumber..

Temporary Precast Concrete BIOCKS 15423
Note: Includes removal after use.

0.24

0.24
0.24
0.36
0.49
0.49
0.49
0.49
0.49
0.49
0.49
0.49
0.25

0.37
0.46
0.75
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0150 Temporary Facilities And Controls
01 54 Construction Aids

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0154 2300-0066 EA 2'x2'x2' Temporary Precast CONCIELE BIOCK. ........c..iiiiiiiiiiiiii ettt ettt aneas 55.80

0154 2300-0067 EA 2'x2' x4 Temporary Precast Concrete Block....
0154 2300-0068 EA 2'x2' x8 Temporary Precast Concrete Block....

0154 26 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.

01 54 26 00-0001 Swing Stage e:s:2
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
015426 00-0002 MO 7' Swing Stage, EIeCtric OPerated ...........ccoveeuriruirieiniinieieiesieeeieeeeeeeeee e
0154 26 00-0003 MO 10' Swing Stage, Electric Operated
0154 26 00-0004 MO 14' Swing Stage, Electric Operated
01 54 26 00-0005 MO 20' Swing Stage, Electric Operated
01 54 26 00-0006 MO 24' Swing Stage, Electric Operated
01 54 26 00-0007 MO 30' Swing Stage, Electric Operated
01 54 26 00-0008 MO 42' Swing Stage, Electric Operated
015426 00-0009 MO 12' Swing Stage, Manually Operated..............ccoeeureriemeinienieieeneee e seeeeeees
015426 00-0010 MO 24' Swing Stage, Manually Operated.............cccoeevririemeinienieieeseee e
015426 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling .
Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted
outrigger system.

015426 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling .............cccccoeeevennne. 2,883.44
Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system.
01 54 26 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At SAme ROOf...........ceoiriiriiiiiiieieeeee s 1,091.04

015426 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof...... 1,519.65

01 55 Vehicular Access And Parking::
01 55 26 Traffic Control os
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask 1 ss 2

Note: Includes installation and removal after use.
01 5526 00-0002 LF 6" Removable Traffic Black Line Mask 3.82
01 5526 00-0003 LF 8" Removable Traffic Black Line Mask 4.82

01 55 26 00-0004 Temporary Preformed Traffic Line Tape o sz
Note: Includes installation and removal after use.

01 5526 00-0005 LF 4" Reflective Removable Traffic Line Tape

015526 00-0006 LF 6" Reflective Removable Traffic Line Tape

015526 00-0007 LF 8" Reflective Removable Traffic Line Tape

.2.74
.3.79
.4.81

01 55 26 00-0008 Temporary Painted Traffic Lines o:sszs
Note: Includes installation and removal after use.
01 5526 00-0009 LF 4" Temporary Painted Traffic Lines.....
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines.....
For Not Removed, Deduct
015526 00-0011 LF 8" Temporary Painted Traffic Lines.....
For Not Removed, Deduct

01 55 26 00-0012 Pedestrian Traffic Control cssze

015526 00-0013 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
015526 00-0014 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
015526 00-0015 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent YEllow.............cccevvviecniennne.
015526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.
01 5526 00-0017 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent..
01 5526 00-0018 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent..
015526 00-0019 CLF 1" Exterior Vinyl Tape (Warning Tape)
015526 00-0020 CLF 2" Exterior Vinyl Tape (Warning Tape)
015526 00-0021 CLF 3" Exterior Vinyl Tape (Warning Tape)
015526 00-0022 CLF 4" Exterior Vinyl Tape (Warning Tape)

01 55 26 00-0023 Linear Delineation System, Temporary Or Permanent e:ss2
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.

015526 00-0024 LF 4" Linear Delineation System

015526 00-0025 LF 6" Linear Delineation System

.6.13
.8.38

01 55 26 00-0026 Traffic Protection eisszs

01 55 26 00-0027 Portable Traffic Control Device Usage o: ss 26 o.0026)
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0103 for delivery, placing and
removal.
01 55 26 00-0028 DAY 28" Cone With Reflective Collar
015526 00-0029 WK 28" Cone With Reflective Collar

.0.48
.1.45
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

015526 00-0030 MO 28" Cone With Reflective Collar ..4.34

01 5526 00-0031 DAY Vertical Panel.. . 1.46
01 5526 00-0032 WK Vertical Panel 4.37
01 5526 00-0033 MO Vertical Panel 13.11
01 55 26 00-0034 DAY Channelizer Drum 1.58
01 55 26 00-0035 WK Channelizer Drum 4.75
01 55 26 00-0036 MO Channelizer Drum .14.24
0155 26 00-0037 DAY Stackable Channelizer Panel ...0.75

015526 00-0038 WK Stackable Channelizer Panel
015526 00-0039 MO Stackable Channelizer Panel
01 5526 00-0040 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0041 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0042 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
01 55 26 00-0043 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0044 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0045 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0046 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0047 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0048 MO Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0049 DAY Type Ill Barricade, >5' To 10" Wide With Three Reflective Rails
01 5526 00-0050 WK Type Ill Barricade, >5' To 10' Wide With Three Reflective Ralils...........cccccocvviiiiininninnns
015526 00-0051 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails............ccccceviniiiiiiniennne
01 5526 00-0052 DAY Up To 10' Wide A Frame Barricade
01 5526 00-0053 WK Up To 10' Wide A Frame Barricade
01 5526 00-0054 MO Up To 10' Wide A Frame Barricade
01 55 26 00-0055 DAY Type A Or C Flasher
015526 00-0056 WK Type A Or C Flasher
01 55 26 00-0057 MO Type A Or C Flasher
01 55 26 00-0058 DAY Type B Flasher (High Intensity)
01 5526 00-0059 WK Type B Flasher (High Intensity)
01 5526 00-0060 MO Type B Flasher (High Intensity)

2.24
..6.73
..1.04
3.11

01 55 26 00-0061 Traffic Barriers Usage o ss 26 00.0026)
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0103 for delivery, placing and
removal.

015526 00-0062 DAY 6' Long Portable Parking Curbs
0155 26 00-0063 WK 6' Long Portable Parking Curbs
01 5526 00-0064 MO 6'Long Portable Parking Curbs
01 5526 00-0065 DAY 6'Long Portable Speed Bumps
01 5526 00-0066 WK 6'Long Portable Speed Bumps
01 55 26 00-0067 MO 6' Long Portable Speed Bumps
01 55 26 00-0068 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0069 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0070 MO Up To 12.5' Concrete Traffic Barrier
015526 00-0071 DAY >12.5'To 20' Concrete Traffic Barrier...........
015526 00-0072 WK >12.5'To 20' Concrete Traffic Barrier
01 5526 00-0073 MO >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0074 DAY 6'x 32" Tall Plastic Water Barrier
01 5526 00-0075 WK 6'x 32" Tall Plastic Water Barrier
01 5526 00-0076 MO 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0077 DAY 6'x 46" Tall Plastic Water Barrier
01 5526 00-0078 WK 6'x 46" Tall Plastic Water Barrier
01 5526 00-0079 MO 6'x 46" Tall Plastic Water Barrier
015526 00-0080 DAY Sand Filled Crash Attenuator Barrels
01 5526 00-0081 WK Sand Filled Crash Attenuator Barrels
01 5526 00-0082 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0083 MON 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator
(ABSORB 350® BARRIER). ...ttt ettt ettt e e bt e s e et e e e e e b4 e s e e et ebe e e e bt e ae e et e eas e b e ese e beese e s e ebe e e eabeenneanee 843.52

Note: Consists of 8 bays with nose piece at the front of the system.

01 55 26 00-0084 Portable Signs And Message Displays Usage c: ss 2 00.0026)
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0103 for delivery, placing and

removal.
01 55 26 00-0085 DAY Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0086 WK Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0087 MO Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0088 DAY Aluminum Sign And Post
01 5526 00-0089 WK Aluminum Sign And Post
015526 00-0090 MO  Aluminum Sign And Post
015526 00-0091 DAY Aluminum Sign And A Frame Stand
015526 00-0092 WK Aluminum Sign And A Frame Stand
01 5526 00-0093 MO Aluminum Sign And A Frame Stand
01 5526 00-0094 DAY Trailer Mounted Flashing Arrow Board
015526 00-0095 WK Trailer Mounted Flashing Arrow Board
01 5526 00-0096 MO Trailer Mounted Flashing Arrow Board
01 55 26 00-0097 DAY Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0098 WK Trailer Mounted Portable Variable Message Sign (PVMS)
015526 00-0099 MO Trailer Mounted Portable Variable Message Sign (PVMS)
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 5526 00-0100 DAY Two Head, Trailer Mounted Traffic Signal System (St Of TWO) ........ccuiiiiiiiirieiere ettt an 793.03

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

015526 00-0101 WK Two Head, Trailer Mounted Traffic Signal System (St Of TWO) ........ccueiiiriiiiineieiinieietieie ettt 2,379.09
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

015526 00-0102 MO Two Head, Trailer Mounted Traffic Signal System (Set Of TWO) .......cccuiiiiiiiriiiiriee e 7,137.27
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

01 55 26 00-0103 Place And Remove Traffic Protection Using Truck o1 ss 2s coo0e)

Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0032 for delivery >15 miles.
015526 00-0104 EA Place And Remove Up To 250 Cones Using Truck
015526 00-0105 EA Place And Remove >250 Cones Using Truck .
015526 00-0106 EA Place And Remove Up To 250 Panels/Channelizers USiNG TrUCK. .........c.couiiiiriiiiineieineee e
015526 00-0107 EA Place And Remove >250 Panels/Channelizers Using Truck
015526 00-0108 EA Place And Remove Up To 250 Barricades Using Truck ..
015526 00-0109 EA Place And Remove >250 Barricades Using Truck
015526 00-0110 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0111 EA Place And Remove Portable Sign And Stand Using Truck
015526 00-0112 EA Place And Remove Aluminum Sign And Post Using Truck
015526 00-0113 EA Place And Remove Trailer Mounted Boards And Signals Using Truck
015526 00-0114 EA Place And Remove Up To 12.5' Concrete Traffic Barrier
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13

00-0000 for mobilization tasks.

For 1 Barrier, Add 111.18

For 2 Barriers, Add 40.02

For 3 Barriers, Add 13.34
015526 00-0115 EA Place And Remove >12.5' Concrete Traffic BArmier ............ccoiiiiiiiiiiicccc s 66.72

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 166.80

For 2 Barriers, Add 60.05

For 3 Barriers, Add 20.02
015526 00-0116 EA  Place And Remove Plastic Water BAITIEN ...............ccoiiiiiiiiiiiiccc s 26.24

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
Equipment Usage, 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add

For 2 Barriers, Add

For 3 Barriers, Add

015526 00-0117 EA Place And Remove Crash Attenuator Barrels .

Note: If lifting equipment is not available on site, See CSI section 01 22 2
00-0000 for mobilization tasks.

For 1 Barrier, Add 83.40
For 2 Barriers, Add 30.02
For 3 Barriers, Add 10.01
015526 00-0118 EA Place And Remove 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional
Impact Attenuator (ABSORB 350® BARRIER).......c.ciiiiiiiiiiiieieiiieieie ettt en ettt ettt en et en e aneae 244.64

Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization.

01 55 26 00-0119 Place And Remove Traffic Protection From Roadside (Daily) o ss 25 00-0026)

015526 00-0120 EA Place And Remove Up To 250 Cones By Hand From Roadside..............ccooerveiiennenienicniesieene
015526 00-0121 EA Place And Remove >250 Cones By Hand From Roadside
015526 00-0122 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0123 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside
015526 00-0124 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0125 EA Place And Remove >250 Barricades By Hand From Roadside
015526 00-0126 EA Place And Remove Portable Sign And Stand From Roadside
015526 00-0127 EA Place And Remove Trailer Mounted Boards And Signals From Roadside
015526 00-0128 EA Roadside Relocation Of Concrete Traffic Barrier............ccccooviiiiiiiiiiiiciicccie
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rentals tasks, 01 71 13 00-0000 for mobilization tasks.

01 55 26 00-0129 Temporary Rumble Strips e ss2e
Note: Includes removal after use.
015526 00-0130 LF  1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip
015526 00-0131 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip

.7.37

01 56 Temporary Barriers And Enclosures s,

Note: Includes removal after use.

0156 16 Temporary Dust Barriers oisq
01 56 16 00-0001 Temporary Sheeting For Protection e:ss1s

Note: Includes removal after use.
0156 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors 0.18
0156 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls
0156 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings
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General Requirements

Temporary Facilities And Controls

01 50

01

Temporary Barriers And Enclosures

01 56

TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
CSI_UOM DESCRIPTION UNIT COST
01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding ...0.30
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors 0.22
01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls........ 0.27
01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings 0.34
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding 0.32
0156 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding 0.44
0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors ..0.24
0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls..........c.ccccoeviiiiinnennne ...0.29
0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings 0.36
0156 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding . . ...0.34
0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, APPHEd TO FIOOIS .......oouiiiiieiti ettt ettt et e an e 0.23
0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls 0.28
0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings 0.35
0156 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding 0.33
0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors . 0.28
0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls ...0.33
0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings ...0.40
0156 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ...0.38

01 56 16 00-0023

01 56 16 00-0024

01 56 16 00-0025

01 56 16 00-0026
01 56 16 00-0027

01 56 16 00-0028
01 56 16 00-0029
01 56 16 00-0030
01 56 16 00-0031

01 56 16 00-0032

01 56 16 00-0033
01 56 16 00-0034

01 56 16 00-0035
01 56 16 00-0036

01 56 16 00-0037
01 56 16 00-0038
01 56 16 00-0039
01 56 16 00-0040

01 56 16 00-0041

01 56 16 00-0042
01 56 16 00-0043

01 56 16 00-0044
01 56 16 00-0045

01 56 16 00-0046

01 56 16 00-0047
01 56 16 00-0048

01 56 16 00-0049

2019

SF

EA
LF

EA

EA

EA

EA

Temporary Canvas For Protection o:ss
Note: Includes removal after use.
Heavy Duty Woven Water Repellant Canvas, Applied To Walls. 0.47

Accessories For Temporary Sheeting c:ss

Note: Includes removal after use.
7' Zipper Door For Plastic SNEETiNG .........cccoiieiiiiiiiiieieieee e
Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)........c.cooeviivininiennns
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip
doors.

Temporary Critical Barriers For Protection :ss s
Note: Includes removal after use. See CSI section 02 89 00 00-0002 for Other barriers for infectious control.

Up TO 1 SF INAIVIAUAI CHEICAI BAITIEIS ...ttt ettt s e et e e bt et e eb e e e e e bt e sn e st ase et e ennenean 4.04
Note: For Outlets And Receptacles
>1 To 4 SF Individual CritiCal BAITIETS ........c.oiuiiiiiiiiiiiii bbbttt 6.17

Note: For diffusers, ceiling speakers, return grilles, etc.
>4 To 8 SF Individual Critical Barriers
Note: For diffusers, return grilles, access doors, light fixtures, etc.

>8 To 32 SF Individual CritiCal BAITIETS ...........ccoiiiiiiiiiiiiccc s 13.45
Note: For doors, windows, etc.

Temporary Stud Wall o551

Note: Includes removal after use.

Temporary Stud Wall With Drywall o156 16 000033
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.

Temporary Stud Wall With Drywall o1 s6 15 0000ss)

SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET .......ccceecuirieriiiieieiieie s 2.60
For Metal Studs 24" On Center, Add/Deduct 0.17

SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET ........ccoevuiiieriirieiieireie e 2.60
For Metal Studs 24" On Center, Add/Deduct 0.17

SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET ........ccoecuirieriiiieiiiieie e 2.69
For Metal Studs 24" On Center, Add/Deduct 0.17

SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CENLET .........ccuirieruirieriieresieseesie e nees 3.66
For Metal Studs 24" On Center, Add/Deduct 0.20

SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CENLET .........ccuirieruirieiieeesieeiesieseesee e nees 3.66
For Metal Studs 24" On Center, Add/Deduct 0.20

SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET ..........ccueiiririirieirieeieieieeieeeie e 3.84
For Metal Studs 24" On Center, Add/Deduct 0.20

Temporary Stud Wall With Fire Rated Drywall o1 ss 16 000034

SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccceevererveenveenenens 2.70
For Metal Studs 24" On Center, Add/Deduct 0.17
SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccceevvereeveeneeinennns 2.73
For Metal Studs 24" On Center, Add/Deduct 0.17
SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........ccccceevueneeieeneneeennns 2.68
For Metal Studs 24" On Center, Add/Deduct 0.17
SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 3.36
For Metal Studs 24" On Center, Add/Deduct 0.17
SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........ccccocecvrereneeenns 3.86
For Metal Studs 24" On Center, Add/Deduct 0.20
SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........cccccceovrerevneenns 3.92
For Metal Studs 24" On Center, Add/Deduct 0.20
SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........ccccocevrenerreenns 3.82
For Metal Studs 24" On Center, Add/Deduct 0.20
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0150 Temporary Facilities And Controls

0156 Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 16 00-0050 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 5.17
For Metal Studs 24" On Center, Add/Deduct 0.20
01 56 16 00-0051 Temporary Stud Wall With Oriented Strand Board (OSB) o1 s 1 000039
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.
0156 16 00-0052 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.................. 2.50
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0053 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 254
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0054 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 2.65
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0055 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.... .2.71
For Metal Studs 24" On Center, Add/Deduct .
0156 16 00-0056 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 3.46
For Metal Studs 24" On Center, Add/Deduct 0.20
0156 16 00-0057 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 3.53
For Metal Studs 24" On Center, Add/Deduct 0.20
01 56 16 00-0058 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 3.75
For Metal Studs 24" On Center, Add/Deduct 0.20
0156 16 00-0059 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 3.87
For Metal Studs 24" On Center, Add/Deduct 0.20
01 56 16 00-0060 Temporary Stud Wall With BC Plywood e: s 16000033,
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.
0156 16 00-0061 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cceevuerivreneeineneiaens 2.76
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0062 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cccueruiriuenienienieieeneeienens 2.90
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0063 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cccuerirverienienieieneeienens 2.97
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0064 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cccueruiriverienienieieneeienens 3.07
For Metal Studs 24" On Center, Add/Deduct 0.17
0156 16 00-0065 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center.. .3.97
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0066 ~SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccoouereirenveineneiaens 4.26
For Metal Studs 24" On Center, Add/Deduct 0.20
0156 16 00-0067 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccouereinenreineneiaens 4.39
For Metal Studs 24" On Center, Add/Deduct 0.20
0156 16 00-0068 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center.............cccoveeeineneinenennens 4.60
For Metal Studs 24" On Center, Add/Deduct 0.20
01 56 16 00-0069 Temporary Stud Wall With Plastic Sheeting o1 ss 1000053
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.
0156 16 00-0070 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CENLET .........cc.ccuruiruiiiruiieiieciseenieeeieseeeeeeseeeeiees 1.48
For Metal Studs 24" On Center, Add/Deduct 0.13
0156 16 00-0071 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center.............ccccuvervevinencrnnens 1.53
For Metal Studs 24" On Center, Add/Deduct 0.13
0156 16 00-0072 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 1.55
For Metal Studs 24" On Center, Add/Deduct 0.13
0156 16 00-0073 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center . .1.54
For Metal Studs 24" On Center, Add/Deduct X
0156 16 00-0074 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 1.58
For Metal Studs 24" On Center, Add/Deduct 0.13
01 56 16 00-0075 Temporary DOOrS 1 s 16000033
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0076 EA  Temporary Metal DOOT ANG FFAME ........oouiiiiiiiieti ettt ettt b et e e s e bt e s et e e s e et e e et e e e eb e et e et e e s e ebeenbeateanbeabaanneneeans 274.31
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.
0156 16 00-0077 EA  3'x 7'-1/2" Plywood Hinged Access Panel For Temporary Stud Wall............ccoiiiiiiniiiiiniieieee e 168.90
Note: Includes hardware and lockset.
01 56 16 00-0078 Temporary Floor Protection o:ss1s
Note: Includes removal after use.
0156 16 00-0079 SF  Masonite For Temporary FIOOr ProteCtON ..........cccueiuieieriieiirienieieeireee e .0.82
0156 16 00-0080 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0081 SF  3/4" Plywood For Temporary Floor Protection
0156 16 00-0082 SF  Burlap For Temporary Floor Protection
01 56 16 00-0083 Sthky Mats (1 s6 16
Note: Includes removal after use.
0156 16 00-0084 EA 18" x 36", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add
0156 16 00-0085 EA 18" x 46", 30 Layer StCKY Malt ........cccoiiuiriiiiniiiieiieie et
For 60 Layers Instead Of 30, Add
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0156 16 00-0086 EA 24" x 36", 30 Layer StCKY Malt........c.ccoueriiiiiiiieiieiesie e
For 60 Layers Instead Of 30, Add

0156 16 00-0087 EA 25" x 45", 30 Layer Sticky Mat............ccccoviiiiiriiiiiiccccscececca
For 60 Layers Instead Of 30, Add

0156 16 00-0088 EA 36" x 36", 30 Layer Sticky Mat............cccccviviiiriiiiiiccccccseecsa
For 60 Layers Instead Of 30, Add

0156 16 00-0089 EA 36" x 46", 30 Layer Sticky Mat............ccccoviiiiiriiiiiiccccseceesa
For 60 Layers Instead Of 30, Add

0156 16 00-0090 EA 36" x 60", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0091 EA 36" x 72", 30 Layer StCKY Malt........c.ccouiiiiiiiiieiieieeie e

0156 26 Temporary Fencing ose
01 56 26 00-0001 Temporary Fencing o:ssz

Note: Includes set-up and removal after use. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence c: ss 26 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months 1 se 2s co0002)

01 56 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up To 6 MONthsS............cccceoiiiniiiincniinnnne
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months o: ss 2s o-0002)

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 T0 12 MONERS ........cocuiiiiiiiiiieieei e 4.26

For >100 To 250, Deduct -0.14

For >250 To 500, Deduct -0.27

For >500, Deduct -0.41

For Each LF Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 T0 12 MONENS ........cocuiiiiiiiiiciiie et 4.75

For >100 To 250, Deduct -0.15

For >250 To 500, Deduct -0.30

For >500, Deduct -0.46

For Each LF Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8 High Chain Link Fence And Posts, >6 T0 12 MONENS ........ccouiiiiiiiiiciie et 7.01

For >100 To 250, Deduct -0.26

For >250 To 500, Deduct -0.51

For >500, Deduct -0.77

For Each LF Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, >6 T0O 12 MONENS ........c.ccuiiiiiiiiiiieieieie e 17.34

For >100 To 250, Deduct -0.76

For >250 To 500, Deduct -1.53

For >500, Deduct -2.29

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months o1 ss 2s oo-0002)

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months e 4.54

For >100 To 250, Deduct -0.15

For >250 To 500, Deduct -0.30

For >500, Deduct -0.45

For Each LF Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months e 5.06

For >100 To 250, Deduct -0.17

For >250 To 500, Deduct -0.34

For >500, Deduct -0.50

For Each LF Shade Cloth, Add 2.55
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months e 7.53

For >100 To 250, Deduct -0.28

For >250 To 500, Deduct -0.57

For >500, Deduct -0.85

For Each LF Shade Cloth, Add 3.60

2019 copyright 2020 The Gordian Group, Inc.

Prince William County GC Page 01 - 49



01 General Requirements
0150 Temporary Facilities And Controls
0156 Temporary Barriers And Enclosures

-
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 56 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 TO 18 MONENS........c.ccouiiiiiiiiiieisi e 18.87
For >100 To 250, Deduct -0.84
For >250 To 500, Deduct -1.68
For >500, Deduct -2.52
For Each LF Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss s 00002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 MONthS...........ccceoiriiiineniiiincieens
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, >18 MONthS............cceoiriiiiineniiiineiiens
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, >18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And Posts, >18 Months............c.ccoceciiiiiiiiiiiciiien,
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add

01 56 26 00-0023 Temporary Chain Link Fence Gates o ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months s 26 00.0029)
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 0s-0020)

01 56 26 00-0026 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccceceviiicnininennne
For Each LF Shade Cloth, Add

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccccooeoinincieinne
For Each LF Shade Cloth, Add

0156 26 00-0030 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccccooeoiviniininne
For Each LF Shade Cloth, Add

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........ccccceoeoivinineinne
For Each LF Shade Cloth, Add

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months c: s 26000029

01 56 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

01 56 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoveniiicniniiennne
For Each LF Shade Cloth, Add

01 56 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

0156 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months............ccccooeovincniinne
For Each LF Shade Cloth, Add

01 56 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months............cccccceoviniiiinns
For Each LF Shade Cloth, Add

01 56 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months............cccccoeoiincieinne
For Each LF Shade Cloth, Add

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months c: s 26000029

01 56 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

0156 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoecveniiienieieennns
For Shade Cloth, Add

0156 26 00-0042 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months...........ccccceoeeiiiicncinne
For Shade Cloth, Add

0156 26 00-0044 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccccooeoiiiniininne
For Shade Cloth, Add

0156 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months............cccccoeeiiincniinnne
For Shade Cloth, Add

01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months s 2 0s0024)

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.coiiiiiiiiieiieicieeieee e 267.91
For Each LF Shade Cloth, Add 34.64
copyright 2020 The Gordian Group, Inc. 2019
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Temporary Facilities And Controls 01 50
Temporary Barriers And Enclosures 01 56

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 26 00-0048 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Each LF Shade Cloth, Add

0156 26 00-0049 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Each LF Shade Cloth, Add

0156 26 00-0050 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Each LF Shade Cloth, Add

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Each LF Shade Cloth, Add

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Each LF Shade Cloth, Add

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2s coo0s
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 2s co00s3)

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 193.29
For Each LF Shade Cloth, Add 11.67

0156 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS .........cooiiiiiiiiiiiiieeicee e 317.57
For Each LF Shade Cloth, Add 29.17

01 56 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........ccooiiiiiiiiiiiiicieiceeseeeee e 358.31
For Each LF Shade Cloth, Add 35.00

01 56 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .......cccoiiiiiiiiiiiiie e 406.08
For Each LF Shade Cloth, Add 43.75

0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .......cccoiiiiiiiiiiiiie e 490.09
For Each LF Shade Cloth, Add 58.34

01 56 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccooiiiiiiiiiiiiiee e 541.41
For Each LF Shade Cloth, Add 70.00

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 2600053

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 205.04
For Each LF Shade Cloth, Add 18.59

01 56 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiieiiicee e 338.90
For Each LF Shade Cloth, Add 46.49

0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiiciceeesee e 382.87
For Each LF Shade Cloth, Add 55.78

01 56 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccoiiiiiiiiiiiiiee e 438.92
For Each LF Shade Cloth, Add 69.73

01 56 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccoiiiiiiiiiiiie e 532.68
For Each LF Shade Cloth, Add 92.97

01 56 26 00-0067 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccoiiiiiiiiiiiie e 595.96
For Each LF Shade Cloth, Add 111.57

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 2 000053

0156 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........c.ccuiiiiiiiirieiiiseieeseeeee e 227.65
For Each LF Shade Cloth, Add 26.25

0156 26 00-0070 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS .........ccoiiiiiiiiiiiiiiciceseee e 382.73
For Shade Cloth, Add 65.63

0156 26 00-0071 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........ccoiiiiiiiiiiiiieiiceeeee e 431.37
For Shade Cloth, Add 78.75

0156 26 00-0072 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .......cccooiiiiiiiiiiiiee e 490.75
For Shade Cloth, Add 98.44

01 56 26 00-0073 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccooiiiiiiiiieiiee e 599.78
For Shade Cloth, Add 131.26

01 56 26 00-0074 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccoiiiiiiiiiiiiee e 681.27
For Shade Cloth, Add 157.51

01 56 26 00-0075 10" High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 2s 00053

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiieiicee e 279.14
For Each LF Shade Cloth, Add 34.64

01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 465.85
For Each LF Shade Cloth, Add 86.59

01 56 26 00-0078 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 525.83
For Each LF Shade Cloth, Add 103.91

01 56 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 597.56
For Each LF Shade Cloth, Add 129.89

01 56 26 00-0080 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 730.43
For Each LF Shade Cloth, Add 173.18

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 826.73
For Each LF Shade Cloth, Add 207.82

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months 1 ss 2 00023
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months o1 s 2 coo0s2)

01 56 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 TO 18 MONNS .......cccuoiiiiiiiiiieiiiiesieeeee e 201.49
For Each LF Shade Cloth, Add 11.67
01 56 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONTNS .........ccoiiiiiiiiiiniieeesieeeeie e 330.33
For Each LF Shade Cloth, Add 29.17
01 56 26 00-0086 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONENS .........ccoiiiiiiiiiiiiiesie e 372.89
For Each LF Shade Cloth, Add 35.00
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS ........c.cocuiiiiiiiiiiiieiieieee e 422.48
For Each LF Shade Cloth, Add 43.75
0156 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONNS .........ccccouiiriiiiiiiicieeeeseeer e 510.14
For Each LF Shade Cloth, Add 58.34
0156 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONNS .........ccceiiiiiiiiiiiiicieeeeesese e 563.29
For Each LF Shade Cloth, Add 70.00

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months e s 25 00.00e2)

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

01 56 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months s 2s 00.00z2)

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0102 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0104 10" High, Temporary Chain Link Fence Gates, >12 To 18 Months 1 e 2s oo-oe2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

0156 26 00-0106 EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccceviiiieieiinennns
For Each LF Shade Cloth, Add

01 56 26 00-0107 EA  12'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS .........cccccevvivieiininennnns
For Each LF Shade Cloth, Add

0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccccccvivininciniens
For Each LF Shade Cloth, Add

0156 26 00-0109 EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceviviviniciniens
For Each LF Shade Cloth, Add

0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceeivininciniens
For Each LF Shade Cloth, Add

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 2s coo0s
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months e ss2se00111)

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONtNS .........c.cciiiiiiiiiiiiiiiecieeeee et 209.70
For Each LF Shade Cloth, Add 11.67

0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS .........cccccoiiiriiiiiiiiiieieisee e 343.09
For Each LF Shade Cloth, Add 29.17

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS .........cccceoiiiriiiiiiiieieiee e 387.48
For Each LF Shade Cloth, Add 35.00

0156 26 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS .........cccceiiiiiiiiiiiiiicieieee et 438.89
For Each LF Shade Cloth, Add 43.75

0156 26 00-0117 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS ........c.cciiiiiiiiiiiiiieie e 530.20
For Each LF Shade Cloth, Add 58.34

0156 26 00-0118 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS ..........cciiiiiiiiiiiiieie e 585.16
For Each LF Shade Cloth, Add 70.00

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months o1se2scco111)

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONtNS ...........ccuiiiiiiiiiiiiiieeieee et 222.19
For Each LF Shade Cloth, Add 18.59
0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiriiiiiiiiiieieieee et 365.58
For Each LF Shade Cloth, Add 46.49
0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiriiiiiiiiiicieieee e 413.36
For Each LF Shade Cloth, Add 55.78
0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiriiiiiiiiiieieieee e 473.23
For Each LF Shade Cloth, Add 69.73
0156 26 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONNS .........c.cciiiiiiiiiiiiieie e 574.61
For Each LF Shade Cloth, Add 92.97
0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONNS ........c.cciiiiiiiiiiiiieie e 641.70
For Each LF Shade Cloth, Add 111.57
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Temporary Barriers And Enclosures

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 56 26 00-0126
01 56 26 00-0127

01 56 26 00-0128
01 56 26 00-0129
01 56 26 00-0130
01 56 26 00-0131

01 56 26 00-0132

01 56 26 00-0133
01 56 26 00-0134

01 56 26 00-0135
01 56 26 00-0136
01 56 26 00-0137
01 56 26 00-0138

01 56 26 00-0139

01 56 26 00-0140
01 56 26 00-0141

8' High, Temporary Chain Link Fence Gates, >18 Months o1 s 2s co0111)

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

EA  10'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, >18 Months e ss 25 c0.0111)

EA  4'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

Temporary Chain Link Fence Panels (Portable) o ss 26 00000
Note: Includes set-up and removal. Excludes sandbags.

Temporary Chain Link Fence Panels (Portable), Up To 6 Months s 25 000140

0156 26 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up TO 6 MONNS..........cciiiiiiiiiiisieeieeeeeeee e 4.50
For >100 To 250, Deduct -0.15
For >250 To 500, Deduct -0.29
For >500, Deduct -0.44
For Each LF Shade Cloth, Add 1.60
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up TO 6 MONNS..........coiiiiiiiiiiiiieeseee e 5.00
For >100 To 250, Deduct -0.16
For >250 To 500, Deduct -0.33
For >500, Deduct -0.49
For Each LF Shade Cloth, Add 2.55

01 56 26 00-0144

LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months...
For >100 To 250, Deduct
For >250 To 500, Deduct

3

For >500, Deduct -0.80
For Each LF Shade Cloth, Add 3.60
01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months 1 ss 2s 00140
0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .......ccccooiiiiiiiiieiieieie e 4.75
For >100 To 250, Deduct -0.16
For >250 To 500, Deduct -0.32
For >500, Deduct -0.48
For Each LF Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS ........cccouiiiiiiiiiieeieieeee e 5.27
For >100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.36
For >500, Deduct -0.53
For Each LF Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8 High Chain Link Fence Panels (Portable), >6 TO 12 MONNS ..........ccoriiiiiiiiiinieiei et 7.64
For >100 To 250, Deduct -0.29
For >250 To 500, Deduct -0.58
For >500, Deduct -0.87
For Each LF Shade Cloth, Add 3.60
01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months 156 2s oo-
0140)
0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months ....5.00
For >100 To 250, Deduct -0.17
For >250 To 500, Deduct -0.34
For >500, Deduct -0.52
For Each LF Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ....5.59
For >100 To 250, Deduct -0.19
For >250 To 500, Deduct -0.39
For >500, Deduct -0.58
For Each LF Shade Cloth, Add 2.55

2019

copyright 2020 The Gordian Group, Inc.

Prince William County GC

Page 01 - 53



01 General Requirements

-
o
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0156 Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ...8.16
For >100 To 250, Deduct -0.31
For >250 To 500, Deduct -0.63
For >500, Deduct -0.94
For Each LF Shade Cloth, Add 3.60
01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months 1 se 2s o010
0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o126 w0010
01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SanADag..........cccciiiiiiiiiiiiiiii e 3.33
Note: Includes placement and removal.
01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels c:ss 2 coowy
Note: Excludes auguring/drilling for posts.
01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site o156 25 00159
0156 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts .1.38
0156 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts
0156 26 00-0164 LF Relocate Temporary 10" High Chain Link FENCE AN POSES ........iiuiiiiiiiiiiiieiiei ettt st sne e nnes 3.68
01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site o15se 2 00150
0156 26 00-0166 LF  Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ...........coooiiiiiiiiiieieeeeeese e 0.39
01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing
01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing .0.52
01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site : ss 26 o0.0159)
0156 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts
0156 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts
0156 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts
0156 26 00-0173 EA Relocate Temporary 10" High Chain Link Vehicle Gate And Posts
01 56 26 00-0174 Temporary Safety Fence o ssz
Note: Includes removal after use.
0156 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ...1.92
01 56 29 Temporary Protective Walkways o1sq
01 56 29 00-0001 Temporary Sidewalk Bridge Protection i ss2s
Note: Includes removal after use.
01 56 29 00-0002 Installation of Sidewalk Brid99(01562900-0001)
0156 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDIY ..........cciiiiiiiiiiiniiieeeeese e 62.78
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
0156 29 00-0004 LF Installation of Netting for Sidewalk Bridge 1.60
01 56 29 00-0005 Monthly Rental of Sidewalk Bridge(msezeoo-oom)
0156 29 00-0006 LF  Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY .ttt ettt re s 8.44
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.27
0156 29 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.50
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.43
copyright 2020 The Gordian Group, Inc. 2019

Page 01 - 54

Prince William County GC



General Requirements 01

Temporary Facilities And Controls 01 50

Temporary Barriers And Enclosures 01 56

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0156 29 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk

BrIAGE ASSEIMBIY .. ...ttt ettt et e ettt e bttt s et b £ e e e E e E e b4 E Rt b £t R btttk bbb e n et 10.55
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.58
0156 29 00-0009 LF  Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly.. 10.55
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.58
0156 29 00-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt enen 11.60
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.74
0156 29 00-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMBIY .. ...ttt etttk e sttt e et b £ e et h £ e b4 bRkt R e ket k et b et r et 13.73
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.06
015629 00-0012 LF  Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt 12.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.90
0156 29 00-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMBIY .. ...ttt ettt ettt ettt et b e et E £ e e b £t ekt R ekttt k bt b ettt 14.78
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.22
0156 29 00-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BIIAGE ASSEIMBIY ...ttt ettt e et ea e e b e e h e et e o8 e £ e e bt 2ot e £ e e e e e £ e eh R e Rt E e e e e Rt ean e bt e st e bt e nn e beeneete et 15.82
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.37
015629 00-0015 LF  Monthly Rental of Netting for SIdeWalk BIrOGE. ..........ccuiiiiiiiiiiieieiiseee ettt ettt aees 1.58
01 56 29 00-0016 Removal of Sidewalk Brldge(msezeoo-oom)
0156 29 00-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ...........cccccceiviiieniiinennns ....13.07
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
015629 00-0018 LF  Removal of Netting for SIdEWAIK BrAGE ..........oiiiiiiiiiiiiiieieiete ettt ettt ettt e et anes 0.80

01 56 29 00-0019 Safety Nets 15629
Note: Includes removal after use.
0156 29 00-0020 SF  Small Mesh Debris NettNG .........ccuaiiiiriiiieiieiesieee e 1.14
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

0156 33 Temporary Security Barriers o sq
01 56 33 00-0001 Board-up Opening With Plywood o1 ss s

Note: For use where directed by owner for boarding up door and window openings.
01 56 3300-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day...........ccccceevevennne 5.84
01 56 3300-0003 SF Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners.. ..3.39
0156 3300-0004 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..

01 56 33 00-0005 Temporary Pedestrian Barricade o:ss39
Note: Portable, interlocking galvanized steel fence with pivoting legs.
01 56 33 00-0006 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
0156 33 00-0007 WK 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
01 56 33 00-0008 MO 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

0156 39 Temporary Tree And Plant Protection o:se
01 56 39 00-0001 Temporary Tree Guards e:ssso

Note: Includes digging holes and removal after use.
0156 3900-0002 EA UpTo4' x4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
With Double Rail
0156 3900-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
Double Rail
0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
Double Rail
0156 39 00-0005 EA Temporary Tree Wrap, With 2" x 10" Or 2" x 12" Tied Around Tree With 4' Visible Fence Around Tree Base.
Note: Includes removal after use.

01 57 Temporary Controls.s,
015713 Temporary Erosion And Sediment Control o:s,
See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.

015723 Temporary Storm Water Pollution Controlasy

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.
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01 57 23 00-0001 Temporary Drain Guard sz

Note: Includes removal after use.

0157 2300-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)...........cccceeveivenenene 56.52

0157 2300-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217).........ccccceevveriernennns 55.36
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.

0157 2300-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)...........ccccecverennenene 71.64
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.

0157 2300-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)............cccccerervennne 70.47
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.

0157 2300-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)............cccccevvrnenene 87.92

Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.

01 58 Project Ildentification,

Note: Includes removal after use.

015813 Temporary Project Sighage e:ss
01 58 13 00-0001 ProjeCt Sign(015513)
01 58 13 00-0002 MDO PlyWOOd SignS(msslaoo-ooon

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO Plywood Signs 1 ss 13 co0002)

01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs c: ss 13000003

015813 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccoeeeviininreinincriinnns . 10.72
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........cccerieieneevenenieninans R 11.20
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign....
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........c.cceiieririenenienieniesieseeienees 9.48 0.39
For High-Intensity Grade, Add 3.05
For Diamond Grade, Add 5.87

11.69

12.18

01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs :ss 130

0010)
0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ..........cccoivirieiiiniiiincieiseeieeseseeenes . 10.72

0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign... 11.20
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign. 11.69
0158 1300-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign. 12.18
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.39

01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs et ss 13 000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 10.72
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 11.20
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 11.69
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 12.18
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.39

01 58 13 00-0023 Fabricate And Install New POStS 1 s 13 000001

Note: Includes excavation, backfill and compaction. Excludes core drilling.

0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4"x4"Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts

01 58 13 00-0027 Owner Supplied Signs 15 13 coo0o
0158 1300-0028 EA Installation And Removal Of Owner SUPPlied ProJECE SIgN .......cuiiiiiiriiiiiieeit ettt ne e 38.97

01 60 Product Requirements.,
01 66 Product Storage And Handling Requirements ..,
0166 19 Product Handling Requirements oies
Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125'.
01 66 19 00-0001 Transfer Delivered Materials Between FlOOrS o161
Note: For moving delivered, owner supplied or existing materials.
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0166 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor et —eeeeei———ee e e i——aaaeaaa—aaaaan 7.49
Note: Quantity equals volume of materials multiplied by number of floors traveled.
01 66 19 00-0003 CY Transfer Delivered Material Between FlIOOrs Via EI@VAtor, Per THP......cc.tiiiiiiiiiererieeieeie sttt teeneneeas 4.87

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.

01 66 19 00-0004 Transfer Delivered Materials Distances Greater Than 125" oies19)
Note: For moving delivered, owner supplied or existing materials.
0166 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125'..............cccoooiiiiiiniiiiiicciins 3.05

01 66 19 00-0006 Transfer Demolition Debris Between FIOOrS 16519
Note: Only for use with demolition tasks.
01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor BTSSP PP PR PPPPPPPIN 9.64
Note: Quantity equals material volume times bulk factor times number of floors traveled.
01 66 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, Per Trip
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, |f
more than one bank of elevators is required.

01 66 19 00-0009 Transfer Demolition Debris Distances Greater Than 125" cies 1)

0166 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125" ...........ccooiuieeeeiiivieeeeeicieieeeeeeiieee e 3.05

01 66 19 00-0011 Moving Furniture And Furnishings o ss
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space.
01 66 19 00-0012 SF Remove, Transport, Return And Reinstall Office Furniture And FUMMIShINGS ........cccoiiiiiiiiiiceee e 0.48
Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and
other furniture and furnishings. Quantity equals total floor space.

0166 23 Off-Site Storage Facilities oo

01 66 23 00-0001 Climate And Humidity Controlled Off-site Storage Facility o1 6523

01 66 23 00-0002 MO 5'x 10', Climate And Humidity Controlled Storage FaCility ............c.ccueiriiiiiniiiiieise e 167.62
01 66 23 00-0003 MO 10'x 10", Climate And Humidity Controlled Storage Facility .

01 66 23 00-0004 MO 10'x 20', Climate And Humidity Controlled Storage Facility
01 66 23 00-0005 MO 15'x 15', Climate And Humidity Controlled Storage Facility . .
01 66 23 00-0006 MO 10'x 30', Climate And Humidity Controlled Storage FACIHITY ..........cccuiiiiiirieeieiei et 544 44

01 70 Execution And Closeout Requirements,

01 71 Examination And Preparation.
017113 Mobilization e
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization i 71

Note: Excludes flagman for traffic control where necessary.
017113 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ..
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up
to 40' boom lengths, etc.
017113 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed...........cccccoue. 602.40
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom man lifts with >40' boom lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization 713

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.

0171 1300-0005 EA Up To 20 Ton Lift Move On/Off Cost, HYdrauliC Crane............couiiiiiiiieieie ettt ettt see e ene e 254.21
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 63.55
For >60 To 100 Miles Radius, Add 101.68
0171 1300-0006 EA 20 To 30 Ton Lift Move On/Off Cost, HYdraulic CraNe ............cc.eiiiiiriiiiiie ettt ettt see e e e anee 413.09
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 103.27
For >60 To 100 Miles Radius, Add 165.24
0171 1300-0007 EA 40 To 50 Ton Lift Move On/Off Cost, HYdraulic Crane ............cc.oiieiiiriiieiieieeeieie ettt 571.98
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 143.00
For >60 To 100 Miles Radius, Add 228.79
0171 1300-0008 EA 70 To 100 Ton Lift Move On/Off Cost, HYArauliC Crane ...........c.coiiiiiiiiiiieei ettt sttt st e aneene e 921.53
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 230.38
For >60 To 100 Miles Radius, Add 368.61
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017113 00-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............cooccveeeeeeciveeeeeeciiieeeeeeiviee e 730.87
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 182.72
For >60 To 100 Miles Radius, Add 292.35
01711300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........ccccccovuveeeeeiiieeeeeeciiieeeeeeniieenn 1,175.74
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 293.94
For >60 To 100 Miles Radius, Add 470.30
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............c.coccoveviinciiiinicicien 1,480.80
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 370.20
For >60 To 100 Miles Radius, Add 592.32
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........cccccccvuveeeeeiiieeeeeeciiieeeeeeiiieens 1,836.70
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 459.18
For >60 To 100 Miles Radius, Add 734.68
0171 1300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... ....2,669.25
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 667.31
For >60 To 100 Miles Radius, Add 1,067.70
0171 1300-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..............c.coccovviiiniiiiiinciniesnen 3,813.22
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 953.31
For >60 To 100 Miles Radius, Add 1,525.29
01711300-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........ccccccovuvveeeeiiiieeeeeiiiieeeeeeiiieens 5,243.18
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,310.80
For >60 To 100 Miles Radius, Add 2,097.27

017123 Field Engineering o
01712316 Construction Surveying ein2
01 71 23 16-0001 Conventional Topographic Survey ei 21

Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.
0171 2316-0002 ACR Survey Clear Area With FEW TO NO ODSTACIES ........cuuiiiiiiiiiiiiie ettt ettt et et e e e e st e eseenteaneennean
01 71 2316-0003 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) .........cccceververeenes
01 71 2316-0004 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings)
0171 2316-0005 ACR Survey Developed Areas With Several Structures (25-65% Buildings)....... ....3,264.00
0171 2316-0006 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% BUildiNgs)..........ccoeiiiriiiineiiieieieeeeeeeeeeeee 4,065.43

01 71 23 16-0007 Property Lines Survey oz
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
01 712316-0008 LF  Survey Property Lines On Cleared Land
01712316-0009 LF  Survey Property Lines On Slightly Wooded Land ............ccocueiriiininienininceiscceeiees
01712316-0010 LF  Survey Property Lines On Wooded Land

01 71 23 16-0011 SUrVey Monument o: 712316

01712316-0012 EA 3" Precast SUIVEY MONUITIENT .........c.oiiiiiiiiiie ittt et ee et e e e e s ee e e e eaeese e e e e ae e e e es e e e e et e e e e eseesneaseeseeaneaseennean 108.51
For Owner Furnished Monument, Deduct -32.71

01 71 23 16-0013 Facade Surveying i 721

01712316-0014 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) BT TP SOUTUPOPPPTPPRPPIOR 3.12

01 71 23 16-0015 Utl'lty Survey(m 712316)
Note: This survey is only for the location of underground utilities.
01712316-0016 ACR Survey Clear Area FOr Underground ULIIITIES .........cuiioiiiiriiiiieieiet ettt 2,704.14

017136 Non-Destructive Concrete Examination oi
01 71 36 00-0001 Electromagnetic Survey o7

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits,
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities,
underground storage tanks, etc. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or
Ground Penetrating Radar (GPR).

01 71 36 00-0002 Electromagnetic (SIR/GPR) Survey o1 71 3s 00000

01 71 36 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt..
017136 00-0004 EA >1To 4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.
017136 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt....

01 71 36 00-0006 Reports And Mapping For Electromagnetic (SIR/GPR) Surveys o 713s o001

01 71 36 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.............cccceeveieiiniennns 210.88
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also
includes visuals such as site locations, images of data, and site photos.
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01 71 36 00-0008 EA GPS Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPNAIL ...ttt £t R f £ R £ £ R £ e E R £ £t R £ E £ R e ekttt h ekt h e ke e n et en et 421.76
Note: Includes GPS coordinates of located items and reference items.

017136 00-0009 EA CAD Mapping Of Located Utilities/Iltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPINAIL ...ttt h et R et £ e Rt £ oAt e £ £ R e e b4 4R e et e R £ e R e e Rt e Rt e Rt eh b et e e bt e b e bt e b e bt et nne s 948.96
Note: Includes additions to the owner provided CAD drawing.

01 74 Cleaning And Waste Management
017413 Progress Cleaning o:s

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General w1y

017413 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent
01 74 1300-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

01 74 13 00-0004 Window Washing o 715
Note: Includes scaffolding, platform lift, swing scaffold, boatswains chair or other required equipment.

0174 1300-0005 SF Wash Exterior Windows On First Floor Without Window Guards

01 74 13 00-0006 SF  Wash Exterior Windows Above First Floor Without Window Guard.

0174 13 00-0007 SF  Wash Interior Windows Without Window GUArd ...............ccceiiiiiiiiiiicnincccicceee

01 74 13 00-0008 SF  Wash Exterior Windows On First Floor With Window Guards

0174 1300-0009 SF Wash Exterior Windows Above First Floor With Window Guard

0174 1300-0010 SF  Wash Interior Windows With Window Guard...

017416 Site Maintenance o174
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance .1

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o: 7 1s o000

01 74 16 00-0003 MSF Sweep Parking LOt, With SIrEET SWEEPET ...ttt ettt e et et b e et e et e e s e bt e s e et e ase et e ese et e abeenneabeannenseas 9.61
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, StreetsS ANG ROAUS. ........cc.iiiiriiiiiiiiieie ettt nee e 11.52

017419 Construction Waste Management And Disposal e

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris Chutes o17419

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes e 7 19000001

01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute ....17.90
017419 00-0004 LF 30" Diameter, Steel Temporary Debris Chute ...28.14
01 74 19 00-0005 Plastic Temporary Debris Chutes 741 o000

017419 00-0006 LF 24" Diameter, Plastic TemMPOrary DEDIIS CRULE .........c.ciiiiiiiiiiieeie ettt ettt et et e e e e beeaneneeas 7.12
For Steel Liner, Add 1.51

01 74 19 00-0007 LF 30" Diameter, Plastic TEmMPOrary DEDIIS CRULE ........c..ciiiiiiiiiiieee ettt ettt et e bt eee e beennenneas 8.17
For Steel Liner, Add 1.73

0174 19 00-0008 LF 36" Diameter, Plastic TeEmMPOrary DEDIIS CRULE ........cc.ciiiiiiiiiie ettt ettt et e e e e beeneenneas 9.21
For Steel Liner, Add 1.95

01 74 19 00-0009 Wood Temporary Debris Chutes 17 19 0s000

01741900-0010 LF 4'x4', Wood Temporary Debris Chute BSOS PO USSP URPOPPRPPTPOPPPPINY 15.29
Note: Includes fabrication and installation.

01 74 19 00-0011 Construction Dumpsters Rental o1 719

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials
include: aerosol cans, all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products,
computers, contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste,
herbicides and pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves,
monitors, motor oil, oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids),
petroleum-contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents,
televisions, tires, and transmission oil.

0174 1900-0012 EA 10 CY Dumpster (2 TON) "CONSIIUCHON DEDIIS" .........c.eiiiiiitiii ittt ettt ettt e enteaneeneanee 398.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 77.00
017419 00-0013 EA 15 CY Dumpster (2 Ton) "CONSIIUCHON DEDIIS".........ooiiiiiiiieiiit ettt ettt 397.99
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 77.00
017419 00-0014 EA 20 CY Dumpster (2 Ton) "CONSIIUCHON DEDIIS".........oouiiiiiiiiiiiit ittt ettt ettt 459.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 77.00
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0174 1900-0015 EA 30 CY Dumpster (3 TON) "CONSIUCHON DEDIIS" .........oiiiiiiiiitiit ettt ettt te e neean 508.97
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 77.00
01741900-0016 EA 40 CY Dumpster (5 Ton) "CONSIIUCHON DEDIIS" ........c.ioiiiiiiiiiieiieiee ettt ettt en e 618.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 77.00

01 74 19 00-0017 Concrete Washout Service i 719

017419 00-0018 MO Rampless CONCrete WASHOUL BIN ........c.ciiuiiiiiiieieiie ettt ettt e ettt et e et ettt et et ettt n et e e e eneneeees 395.01
Note: Includes delivery.

01741900-0019 MO Ramped CONCIete WaShOUL BiN..........couciiiiiiiiiiiet ettt et e ettt ettt ettt ettt eeeen e eees 474.01
Note: Includes delivery.

017419 00-0020 EA Interim Vacuum Service, Concrete WashouUt BiN.............cccoiiiiiiiiiiciicc s 348.12
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

0174 1900-0021 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUL BiN ...........cccuiiiiiiiiiieieeeeie sttt 754.26

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0022 Debris Processing Fee o171
01 74 19 00-0023 Material Recycling Fees (17419 00-0022)

Note: Does not apply with use of dumpsters. Excludes hauling.
0174 1900-0024 CY Drop-Off Asphalt At Recycling Center.
0174 1900-0025 CY Drop-Off Non Reinforced Concrete At Recycling Center
0174 1900-0026 CY Drop-Off Reinforced Concrete At Recycling Center
0174 19 00-0027 CY Drop-Off Brick Or Block At Recycling Center
017419 00-0028 CY  Drop-Off Dirt At ReCYClNG CONEN .......ccueiiiiiieiieiieiiieii et
0174 1900-0029 CY Drop-Off Dimensional Lumber At Recycling Center

01 74 19 00-0030 Landfill Dump FeeS(o174 19 00-0022)
Note: Contractor shall not use when material is disposed at Owner's site or facility (with waived tipping fee), or
with use per dumpsters. Excludes hauling.
01 74 19 00-0031  TON DUMP FEE ....nutitiiiietieieet ettt ettt a ettt e e e e he e s e e he e e e e b e e aeees £ 2 ae e e e oo e e84 eh e e e e e et 2 s e eE e 2ot e eE 22 et e bt e ae et e e se et e ebt et e ebe et eabeanneaneas 66.50
Note: Used for municipal solid waste (household garbage), yard waste (grass, yard trimmings, etc.), construction
waste, woody waste (lumber), clean rubble (concrete, brick, dirt, etc.), and other waste mixed with yard waste,
construction waste, or woody waste.

01 74 19 00-0032 Haullng (0174 19)

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.

01 74 19 00-0033 CYM Hauling On Paved Roads, First 15 Miles

01 74 19 00-0034 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles

01 74 19 00-0035 CYM Hauling On Unimproved Roads, First 15 Miles

0174 19 00-0036 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles

01 74 19 00-0037 EA  Truck Liner For Wet Dredging

Note: Per Trip

017423 Final Cleaning ci7s

01 74 23 00-0001 GlaSS(muzs)
017423 00-0002 CSF Clean EXIStNG Glass SUMACES. .......ucutiuiitiiitiieiiteet ettt ettt ettt ettt e e et et e bt et et e bt et et eb e et et ese et e e eseebeeneneatenne 13.79

01 74 23 00-0003 Cleaning Of Unit Components o123

Note: Cleaning shall be used only as directed by the Owner. It is not to be used in conjunction with

installation/demolition tasks in the Construction Task Catalog® .
01 74 2300-0004 EA Clean Residential PIUMDING FIXEUIES ........oouiiiiiiiiitiit ettt ettt ettt e bt e s e e b e e e e s e e e e et e e as e et e aseenbeeseebeaneenneanes 7.61
01 74 2300-0005 EA Clean Commercial Plumbing Fixture 12.37
0174 23 00-0006 EA Clean Residential HVAC Unit
01 74 23 00-0007 EA Clean Commercial HVAC Unit
017423 00-0008 EA Clean Residential Light Fixture
0174 2300-0009 EA Clean Commercial Light Fixture
01 74 2300-0010 SF  Clean Mirror
01 74 2300-0011 CSF Clean Windows - Interior
01 74 2300-0012 CSF Clean Windows - Exterior
01 74 2300-0013 EA Clean Cabinets
0174 2300-0014 LF Clean Counter-Top

Note: Includes backboard.

01 74 23 00-0015 CSF Clean Walls
017423 00-0016 CSF Clean Ceilings......
01 74 23 00-0017 CSF Clean Stairs
0174 2300-0018 EA Clean Doors
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0174 2300-0019 CSF Clean Floor - Wood

01 74 23 00-0020 CSF Clean Floor - Carpet
01 74 23 00-0021  CSF  Steam ClEAN CAIPEL .....c..iiuieuiiitiiiteeteet ettt ettt ettt e bttt et e st et e e se e b e et e e s eebeaateseeseeseebeanseateannennes
01742300-0022 LF Clean Ductwork
01 7423 00-0023 EA Clean Ductwork Vent Opening.
01742300-0024 EA Clean Residential APPIANCE ... ..ottt ettt ee ettt e e et ee e e eteanas
0174 2300-0025 EA Clean Residential Plumbing Bath Tub Without Surround
0174 2300-0026 EA Clean Residential Plumbing Bath Tub With Surround

...24.73

2177
.28.84
1.01
5.02

01 95 Residential Constructiong,

01 95 01 Residential - General Conditions .
01 95 01 00-0001 Pre-Clean Interior Of Residential Unit o sso

Note: Remove all discarded debris from unit prior to commencement of work. Excludes disposal of waste.
019501 00-0002 EA Pre-Clean Residential Unit - Efficiency Unit
019501 00-0003 EA Pre-Clean Residential Unit - One Bedroom UNit............ccooiiiiiiiiiiciicccicecene
019501 00-0004 EA Pre-Clean Residential Unit - Two Bedroom Unit
019501 00-0005 EA Pre-Clean Residential Unit - Three Bedroom Unit
019501 00-0006 EA Pre-Clean Residential Unit - Four Bedroom Unit
019501 00-0007 EA Pre-Clean Residential Unit - Five Bedroom Unit...........ccccoiiiiiiiiiiiiiciiiccis
019501 00-0008 EA Pre-Clean Residential Unit - Six Bedroom Unit
019501 00-0009 EA Pre-Clean Residential Basement

01 95 01 00-0010 Final Clean Interior Of Residential Unit e ssos
Note: Final cleaning to make unit ready for tenant move-in. This is over and above the daily and final construction
cleaning which is part of the Contractor's Adjustment Factor.

01950100-0011 EA Final Clean Residential Unit - Efficiency Unit
01950100-0012 EA Final Clean Residential Unit - One Bedroom UNit............ccceeiiiiniiieineeiesie e
019501 00-0013 EA Final Clean Residential Unit - Two Bedroom Unit
019501 00-0014 EA Final Clean Residential Unit - Three Bedroom Unit.............ccccooiiiiiiininiiiiiccicns
019501 00-0015 EA Final Clean Residential Unit - Four Bedroom Unit
019501 00-0016 EA Final Clean Residential Unit - Five Bedroom URit.............ccccoviiiininiciiccccsa
01950100-0017 EA Final Clean Residential Unit - Six Bedroom Unit.
01950100-0018 EA Final Clean Residential Unit - BaSement ............ccccccviiiiiiiiiiiiiiiiiicicc

01 95 01 00-0019 Clean Residential HVAC s

019501 00-0020 EA Clean And Service Residential Furnace
01950100-0021 EA Clean Residential Ductwork In Efficiency Unit.......
01950100-0022 EA Clean Residential Ductwork In One Bedroom Unit
019501 00-0023 EA Clean Residential Ductwork In Two Bedroom Unit
019501 00-0024 EA Clean Residential Ductwork In Three Bedroom Unit
019501 00-0025 EA Clean Residential Ductwork In Four Bedroom Unit.
019501 00-0026 EA Clean Residential Ductwork In Five Bedroom Unit
019501 00-0027 EA Clean Residential Ductwork In Six Bedroom Unit

01 95 01 00-0028 Residential Relocation COStS @i sson
Note: Includes packing and relocating furniture to new location. Excludes moving truck.

01950100-0029 EA Move Furniture In Residential Efficiency Bedroom, Same Floor
019501 00-0030 EA Move Furniture In Residential One Bedroom, Same Floor
019501 00-0031 EA Move Furniture In Residential Two Bedroom, Same Floor
019501 00-0032 EA Move Furniture In Residential Three Bedroom, Same Floor
01 9501 00-0033 EA Move Furniture In Residential Four Bedroom, Same Floor
01 9501 00-0034 EA Move Furniture In Residential Five Bedroom, Same Floor
019501 00-0035 EA Move Furniture In Residential Six Bedroom, Same Floor
01950100-0036 EA Move Furniture In Residential Efficiency Bedroom, Different Floor
019501 00-0037 EA Move Furniture In Residential One Bedroom, Different Floor.........
019501 00-0038 EA Move Furniture In Residential Two Bedroom, Different Floor ...
019501 00-0039 EA Move Furniture In Residential Three Bedroom, Different Floor.
01 95 01 00-0040 EA Move Furniture In Residential Four Bedroom, Different Floor......
019501 00-0041 EA Move Furniture In Residential Five Bedroom, Different Floor ......
019501 00-0042 EA Move Furniture In Residential Six Bedroom, Different Floor
019501 00-0043 EA Move Furniture In Residential Efficiency Bedroom, Different Building
019501 00-0044 EA Move Furniture In Residential One Bedroom, Different Building
019501 00-0045 EA Move Furniture In Residential Two Bedroom, Different Building
019501 00-0046 EA Move Furniture In Residential Three Bedroom, Different Building
019501 00-0047 EA Move Furniture In Residential Four Bedroom, Different Building
01 95 01 00-0048 EA Move Furniture In Residential Five Bedroom, Different Building
01950100-0049 EA Move Furniture In Residential Six Bedroom, Different Building ..

01 95 01 00-0050 Residential Testing 19501

019501 00-0051 EA Carbon Dioxide (CO2) Test For Residential SEWer VENES ..........cccuevueriiieenieniieniieienieeeeeeas
019501 00-0052 EA Carbon Monoxide (CO) Test On Residential FUINACE ............ccerieiiiriiiienieeese e
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01 95
01 95 06 Residential - Wood And Plastics

General Requirements
Residential Construction

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 95 06 Residential - Wood And Plastics
01 95 06 00-0001 Residential Wood Hand Rails e1ss 0
019506 00-0002 EA Brackets For Residential Hand RailS ............cccocciiiiiiiiiiiiiiccc 4.84
01 9506 00-0003 LF  2-1/4"x 2-3/8" Oak Colonial Residential Handrail 2.75
019506 00-0004 LF  2-1/4" x 2-3/8" Hemlock Colonial Residential Handrail 2.75
01 9506 00-0005 LF  2-1/4"x 2-3/8" Poplar Colonial Residential Handrail 2.75
019506 00-0006 LF  1-5/8"x 1-1/16" Pine Oval Residential Handrail 2.75
019506 00-0007 LF  1-1/4" x 2-1/4" Pine Oval Residential Handrail.... 2.75
019506 00-0008 LF  2-1/4"x 1-5/16" Poplar Oval Residential Handrai 2.75
019506 00-0009 LF  1-3/4"x 1-5/8" Oak Oval Residential Handrail 2.75
019506 00-0010 LF  2-1/4"x 1-1/2" Oak Oval Residential Handrail 2.75
01 95 06 00-0011 Residential Wood Shelving o1 o506
Note: Wood shelving is clear or finger jointed pine, poplar, laminated particle board or medium-density fiberboard
(MDF) shelving. Includes brackets.
019506 00-0012 LF 12"Wide Wood Shelving For Residential Closets 2.51
019506 00-0013 LF 16" Wide Wood Shelving For Residential Closets 3.81
019506 00-0014 LF 20" Wide Wood Shelving For Residential Closets 5.07
01 95 06 00-0015 Residential Base Cabinets eissoq
Note: Armstrong Extreme Branford Oak or Coronet Plantation Hardwood. Excludes tops.
01 95 06 00-0016 Base Cabinets, Single Drawer And Single DOOF (55 05 00.0015)
Note: Use these cabinets for Universal Access (32-1/2" high with 8-1/2" kick) applications.
01 9506 00-0017 EA Up To 15" Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 Door Residential Cabinet............cccocoeevrincoiiincnenne. 172.68 22.40
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 56.30
For 4 Drawer Unit, Add 70.38
01 9506 00-0018 EA  >15"-18"Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 Door Residential Cabinet............cccccocvriviiinciiincnene. 186.00 27.50
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add
For 4 Drawer Unit, Add
019506 00-0019 EA >18"-21"Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 Door Residential Cabinet.. 31.44
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts.
door panels. Excludes countertop.
For 3 Drawer Unit, Add 63.30
For 4 Drawer Unit, Add 79.13
019506 00-0020 EA >21"-24"Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 Door Residential Cabinet............cccccocvreviiinciiincnennn. 216.04 36.55
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 65.59
For 4 Drawer Unit, Add 81.99
01 95 06 00-0021 Base Cabinets, Double Drawer And Double DOOF e 506 o00015)
Note: Use these cabinets for Universal Access (32-1/2" high with 8-1/2" kick) applications.
019506 00-0022 EA 24"-27" Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 Door Residential Cabinet............ccccceirineiininciiinceinceen 266.25 30.06
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 20.61
For Sink Base With Sink Front (No Drawer), Deduct -30.92
019506 00-0023 EA >27"-30"Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 Door Residential Cabinet..............ccccuvirieineneiiincieincee 277.36 32.23
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 21.29
For Sink Base With Sink Front (No Drawer), Deduct -31.94
01 9506 00-0024 EA >30"-33"Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 Door Residential Cabinet..............cccvviriinineiiiineicinceee 287.50 33.01
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 22.15
For Sink Base With Sink Front (No Drawer), Deduct -33.22
019506 00-0025 EA >33"-36" Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 Door Residential Cabinet............cceriiiiiririieneiiiesieieseeieeene 296.58 33.80
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 22.90
For Sink Base With Sink Front (No Drawer), Deduct -34.35
019506 00-0026 EA >36"-42" Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 Door Residential Cabinet.............cceririiiriniieneiiieneeeseeiesens 325.66 36.55
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 25.26
For Sink Base With Sink Front (No Drawer), Deduct -37.89
01 95 06 00-0027 EA >42"-48"Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 Door Residential Cabinet.............ccoviriiiririieneiiienieieseeeeens 352.60 41.26
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 27.01
For Sink Base With Sink Front (No Drawer), Deduct -40.51
01 95 06 00-0028 Vanlty BaseS(owsoeooroom)
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01 95

Residential - Wood And Plastics 01 95 06

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
019506 00-0029 EA 32-1/2" High x 21" Deep x 18" Wide Residential Vanity Bases, 1 DOO ..........cccueeiriiruiriieniiaiesieaeeseesseesiesseesseseesseaeenneans 199.55 29.24
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
01 9506 00-0030 EA 32-1/2" High x 21" Deep x 21" Wide Residential Vanity Bases, 1 DOO ..........cccueeiiiuirieiieaiiaeesieeeeseeeiesieseesseaeessesnenneanns 214.82 32.54
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
019506 00-0031 EA  32-1/2" High x 21" Deep x 24" Wide Residential Vanity Bases, 2 DOO ...........ccciirueiririeiiiinieieieseereieseeseeiesee e 227.44 33.87
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
019506 00-0032 EA 32-1/2" High x 21" Deep x 30" Wide Residential Vanity Bases, 2 DOO ...........ccueeiiiiririieniietesieseeseeeeesieseesseaeesseseesneanns 265.75 41.26
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
01 9506 00-0033 EA  32-1/2" High x 21" Deep x 36" Wide Residential Vanity Bases, 2 DOO ...........cceirieiririeiiinieieieseeeeieseeseeieeee e 281.83 41.26
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
019506 00-0034 EA 32-1/2" High x 21" Deep x 42" Wide Residential Vanity Bases, 2 Door 41.26
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts.
door panels. Excludes countertop.
01 95 06 00-0035 Residential Wall Cabinets o5
Note: Armstrong Extreme Branford Oak or Coronet Plantation Hardwood.
01 95 06 00-0036 Wall Cabinets 36" ngh x 13" Deep(01950600-0035)
01 95 06 00-0037 Single Door Type Units 1 o5 05 00.0036)
01 95 06 00-0038 EA Up To 15" Wide, 36" High x 13" Deep Single Door Residential Wall CabiNet............cccooieriiiiiiiiiiiiieieseeesieeeseeceeee 187.54 28.29
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0039 EA >15"-18"Wide, 36" High x 13" Deep Single Door Residential Wall Cabinet..............ccoioiiiiiiiiiniiiiieesecceeeseeces 198.66 28.88
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0040 EA >18"-24"Wide, 36" High x 13" Deep Single Door Residential Wall Cabinet . 29.86
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0041 Double Door Type Units (01 95 06 00-0036)
019506 00-0042 EA Up To 27" Wide, 36" High x 13" Deep Double Door Residential Wall Cabinet ... 33.01
Note: Prefinished with solid hardwood face frames, hardwood door frames. Soli
01 95 06 00-0043 EA >27"-30" Wide, 36" High x 13" Deep Double Door Residential Wall Cabinet.............cccooueriiriiiieniiniieieseeeesieeeese e 276.83 36.15
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0044 EA >30"-36" Wide, 36" High x 13" Deep Double Door Residential Wall Cabinet.............cc.oooveriiriiiieiiiiniinieseeesieeeese e 300.47 36.94
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0045 EA >36"-42"Wide, 36" High x 13" Deep Double Door Residential Wall Cabinet.............cc.oooviriiiiiiiniiniisieseseesieeeeseeeeiee 330.20 38.31
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0046 EA >42"-48"Wide, 36" High x 13" Deep Double Door Residential Wall Cabinet.............cccooviriiiiiiieniiiiieieseeeesieeeesie s 344.39 40.08
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0047 Wall Cabinets 30" ngh x 13" Deep(01950600-0035)
01 95 06 00-0048 Single Door Type Units 1 o5 05 000047,
019506 00-0049 EA Up To 12" Wide, 30" High x 13" Deep Single Door Residential Wall CabiNet............cc.cooieiiiiiiiiiiiiieieseceesieeeseeeeeee 133.30 22.34
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0050 EA >12"-15"Wide, 30" High x 13" Deep Single Door Residential Wall Cabinet..............ccooiiiiiiiiiiiiiiieececeeeeecee 135.93 23.31
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0051 EA >15"-18"Wide, 30" High x 13" Deep Single Door Residential Wall Cabinet..............ccooiiiiiiiiiiiiiieieeceieeeeeeeees 146.57 23.80
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0052 EA >18"-24"Wide, 30" High x 13" Deep Single Door Residential Wall Cabinet.............ccoeiviiiiiiiineiiieieeiseeeeeeee 160.13 24.65
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0053 Double Door Type Units (01 95 06 00-0047)
01 95 06 00-0054 EA Up To 27" Wide, 30" High x 13" Deep Double Door Residential Wall Cabinet .............cccueruiiiiiiiniiiniiniesesiesieee e 180.09 25.17
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0055 EA >27"-30" Wide, 30" High x 13" Deep Double Door Residential Wall Cabinet.............ccoooieriiiiiiiniiiniieiesesiesieeeeseeeeeieee 191.24 25.80
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0056 EA >30"-36" Wide, 30" High x 13" Deep Double Door Residential Wall Cabinet.............ccoooveriiriiiiniiininieseeeesieeeeseeeeees 208.81 26.42
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0057 EA >36"-42" Wide, 30" High x 13" Deep Double Door Residential Wall Cabinet.............ccoooieiiiriiieiiiriieieseeesieeeese e 227.45 27.04
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0058 EA >42"-48" Wide, 30" High x 13" Deep Double Door Residential Wall Cabinet.............ccoooiiriiriiriiiiiniieiesesiesieeeeseeeeeeene 237.85 27.35
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0059 Wall Cabinets 24" ngh x 13" Deep(01950600-0035)
01 95 06 00-0060 Double Door Type UNItS (o1 55 06 00-00s9)
019506 00-0061 EA Up To 27" Wide, 24" High x 13" Deep Double Door Residential Wall Cabinet .............cccevuiriiiiiiiiiniinieseeesieceeseeeees 165.16 20.44
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0062 EA >27"-30" Wide, 24" High x 13" Deep Double Door Residential Wall Cabinet.............ccoooveiiriiiiiniiniieiesesesieeeeseeeeies 174.66 21.42
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0063 EA >30"-36" Wide, 24" High x 13" Deep Double Door Residential Wall Cabinet.............ccoooieriiriiiieiiiiiiieieseseesieeeeseeecens 190.77 22.05
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0064 EA >36"-42"Wide, 24" High x 13" Deep Double Door Residential Wall Cabinet. 22.40

2019
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01 95 06 00-0065 Wall Cabinets 15" ngh x 13" Deep(m 95 06 00-0035)
01 95 06 00-0066 Double Door Type Units (01 95 06 00-0065)

01 95 06 00-0067 EA Up To 30" Wide, 15" High x 13" Deep Double Door Residential Wall Cabinet..............ccoiiiiriiiiniiiciisiceseeeseeeseene 142.96 19.25
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.

01 95 06 00-0068 EA >30"-36" Wide, 15" High x 13" Deep Double Door Residential Wall Cabinet..............cceriiriiiiniiiinieeseceseeese e 156.83 22.05
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.

019506 00-0069 EA >36"-39"Wide, 15" High x 13" Deep Double Door Residential Wall Cabinet..............cceriiiiiiiiiiiiinieesieeeseeesie e 165.80 22.05

Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.

01 95 06 00-0070 Wall Cabinets 12" ngh x 13" Deep(m 95 06 00-0035)

01 9506 00-0071 EA  Up To 30" Wide, 12" High x 13" Deep Double Door Residential Wall Cabinet..............ccccoiiiriiiiniiiiinieeiseeeeeceeeee 143.14 12.10
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0072 EA >30"-39"Wide, 12" High x 13" Deep Double Door Residential Wall Cabinet..............cccovririiiiininiiiiceecieescee 165.95 9.07

Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.

01 95 06 00-0073 Residential Cabinet Accessories o1ss o

01 95 06 00-0074 EA Residential, Single Door Wall Corner Cabinet With Shelving 44.17
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0075 EA Residential, Single Door Wall Lazy Susan With Cabinet ENCIOSUIE.............cuouiiiiriiiiiieieieieeeieseee e 406.10 44.17
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0076 EA  Residential, Base COMEr CabINEL...........c.ccouiiiiiiiiicicccc e 373.65 17.66
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
Excludes countertop.
01 9506 00-0077 EA Residential, Broom/ULIlity CabiNeL...........cuiiiiiiiiiiieeie ettt ettt ettt et e it e b e b e et et e et e ebe et e ateasbeabeannenaeans 478.35 25.24
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0078 EA Residential, Base RANGE CADINEL.........c.coiiiiiiiiii ittt ettt e ae e b e e b e et e bt e b e abe et e abeasbeabeannenneans 447.42 14.73
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0079 EA Residential, MiCTOWAVE CaADINEL............oiiiiiiiiie e et eittee e e e e et e e e e e eatee e e e e eataeeeeaaaeeeeeaaaaaaasaeaaassasaesaaassasseeaaissssseeaassseeeanans 177.53 11.78
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0080 Residential Cabinet Repairs e: 905
019506 00-0081 EA Replace Residential CabiNet DOOT ............c.tiiiririiieii ittt ettt ettt ettt ettt ee et es e et et ebe et et ebeeae e ebe et et eseateeeseeteneeneatene 37.22
Note: Includes all hardware.
019506 00-0082 EA Replace Residential CabiNet DIAWET .............ccuiiiuiiiuiitiieititeet ettt ettt ettt ettt ee et es et et st et et ebeese e eb e et et eseete e eseetenneneatene 44.69
Note: Includes all hardware.
01 9506 00-0083 PR Replace Residential Drawer Guides
019506 00-0084 EA Replace Residential Knob/Pull
019506 00-0085 PR Replace Residential Hinges
01 95 06 00-0086 Residential Stair Parts o:ss o
01 95 06 00-0087 LF Replace Residential Pine Stair Treads
01 9506 00-0088 LF Replace Residential Oak Stair Treads
019506 00-0089 LF Replace Residential Pine Stair Risers
019506 00-0090 LF Replace Residential Oak Stair Risers
019506 00-0091 EA Re-Anchor Residential Stairs Bracket
01 95 06 00-0092 Residential Finish Carpentry And Wood Casings e:esoe
01 9506 00-0093 LF  5/8"x 3-1/4" Residential Primed Finger Joint Casing .3.06 0.70
019506 00-0094 LF 11/16" x 2-1/4" Residential Primed Finger Joint Casing 0.70
019506 00-0095 LF 11/16" x 3-1/4" Residential Pine Casing .2.45 0.70
01 95 07 Residential - Thermal And Moisture Protection
01 95 07 00-0001 Residential Siding e sso)
See CSl section 06 65 00 00-0048 for PVC Trim, 07 46 33 00-0001 for vinyl siding.
01 95 07 00-0002 Residential Roofing e s o
01 95 07 00-0003 Aluminum Drlp Edge(mgsomoroooz)
See CSl section 07 62 19 00-0001 for drip edge.
019507 00-0004 LF 0.031" Thick Residential Vented Aluminum Drip Edge, 6-1/2" Shingle Underlay, Painted Finish .. .4.66 0.63
01 95 07 00-0005 FlaShing(owsowo-oooz)
01 9507 00-0006 SF  Residential Aluminum Valley Flashing 1.75
01 9507 00-0007 SF  Residential Aluminum Step FIashing ..........cccccvioiiiiiiineii e 2.17
01 9507 00-0008 SF  Residential Copper Step Flashing 3.08
01 95 08 Residential - Doors And Windows ...
See CSl section 08 36 13 00-0101 for residential overhead doors, 08 53 00 00-0000 for vinyl windows.
01 95 08 00-0001 Residential Exterior DOOIS (1505
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Residential - Doors And Windows 01 95 08

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 95 08 00-0002 Steel Exterior Residential Door Slab 1 s os 00000
Note: Primed galvanized steel skin with polystyrene core door.
01 9508 00-0003 EA 24 Gauge Flush Steel Exterior Residential Door Slab ... 20.63
For 12" x 12" Vision Light, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
01 9508 00-0004 EA 24 Gauge Six Panel Steel Exterior Residential Door Slab.. 20.63
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
019508 00-0005 EA 22 Gauge Flush Steel Exterior Residential Door Slab .... 21.61
For 12" x 12" Vision Light, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
019508 00-0006 EA 22 Gauge Six Panel Steel Exterior Residential Door Slab.. 21.61
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
01 95 08 00-0007 Pre-Hung Steel Exterior Residential DOOrS (1 o5 0s 000001,
Note: Primed galvanized steel skin with polystyrene core door. Primed galvanized steel skin and wood frame.
019508 00-0008 EA 25 Gauge Flush Pre-Hung (Or Slab Only) Steel Exterior Residential Doors 27.50
For 12" x 12" Vision Light, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
019508 00-0009 EA 25 Gauge Six Panel Pre-Hung (Or Slab Only) Steel Exterior Residential Doors 27.50
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
019508 00-0010 EA 24 Gauge Flush Pre-Hung Steel Exterior Residential Doors 29.47
For 12" x 12" Vision Light, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
01950800-0011 EA 24 Gauge Six Panel Pre-Hung Steel Exterior Residential Doors 29.47
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
01950800-0012 EA 22 Gauge Flush Pre-Hung Steel Exterior Residential Doors 31.44
For 12" x 12" Vision Light, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
019508 00-0013 EA 22 Gauge Six Panel Pre-Hung Steel Exterior Residential Doors 31.44
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add
For 90 Minute Fire Rating, Add
01 95 08 00-0014 Fiberglass Exterior Residential Door Slab e ss s oo000)
019508 00-0015 EA Flush Fiberglass Exterior Residential Doors e 209.63 20.63
For 12" x 12" Vision Light, Add 74.12
For 20 Minute Fire Rating, Add 1.68
019508 00-0016 EA Six Panel Fiberglass EXterior RESIAENtAl DOOIS. .......c.iiuiiiiriiitieitei ettt ettt e et e st e et e ste et e bt annesbeannenieanns 209.72 20.63
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 72.44
01 95 08 00-0017 Pre-Hung Fiberglass Exterior Residential DoOrsS o1 ss 0z oo-0001)
01 9508 00-0018 EA  Flush Pre-Hung Fiberglass Exterior ReSidential DOOTS..........c.cuiiiiiiiiiiiiiniee ettt sttt 360.09 29.47
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 51.19
019508 00-0019 EA Six Panel Pre-Hung Fiberglass Exterior ReSIAENtial DOOIS ........c.ciuiiiiiiiiiiiiiieeieee ettt 360.18 29.47
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 78.32
01 95 08 00-0020 Residential Interior DOOrs e ss s
01 95 08 00-0021 Birch Faced Hollow Core Flush Door Slab s os 00020,
Note: Includes preparing door for lockset and hinges.
019508 00-0022 EA 2'-4", 1-3/8" Unfinished, Birch Faced, Hollow Core, Residential Flush Door Slab . ....75.30 17.88
019508 00-0023 EA 2'-6", 1-3/8" Unfinished, Birch Faced, Hollow Core, Residential Flush Door Slab . .75.70 18.07
019508 00-0024 EA 2'-8", 1-3/8" Unfinished, Birch Faced, Hollow Core, Residential Flush Door Slab . .77.37 18.27
019508 00-0025 EA 3'-0" 1-3/8" Unfinished, Birch Faced, Hollow Core, Residential Flush Door Slab . ...80.31 18.47
01 95 08 00-0026 Lauan Faced Hollow Core Flush Door Slab s s o002
Note: Includes preparing door for lockset and hinges.
01 9508 00-0027 EA 1'-6", 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door Slab... ....58.23 15.72
019508 00-0028 EA 2'-0", 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door Slab .62.16 17.68
019508 00-0029 EA 2'-4" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door Slab... ....66.37 17.88
019508 00-0030 EA 2'-6" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door Slab... ....68.04 18.07
019508 00-0031 EA 2'-8" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door Slab .69.72 18.27
019508 00-0032 EA 3'-0", 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door Slab... ...71.38 18.47
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01 95 08 00-0033 Lauan Faced Solid Core Flush Door Slab : ss oz 00.0020)

Note: Includes preparing door for lockset and hinges.

019508 00-0034 EA 2'-8" 1-3/8" Unfinished, Lauan Faced, Solid Core, Residential Flush Door Slab. 18.27
019508 00-0035 EA 3-0" 1-3/8" Unfinished, Lauan Faced, Solid Core, Residential Flush Door Slab. 18.47
01 95 08 00-0036 High Density Fiberboard Hollow Core Six Panel Door Slab o1 s s 000020
Note: Includes preparing door for lockset and hinges.
019508 00-0037 EA 2'-0", 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door Slab. 17.68
01 9508 00-0038 EA 2'-4", 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door Slab.. 17.88
01950800-0039 EA 2'-6" 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door Slab. 18.07
019508 00-0040 EA 2'-8",1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door Slab. 18.27
019508 00-0041 EA 3'-0" 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door Slab. 18.47
01 95 08 00-0042 Pre-Hung Lauan Faced Hollow Core Flush Door Slab And Frame 1 s os coo00)
Note: Includes hinges.
019508 00-0043 EA 2'-0" Pre-Hung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door And Frame.... 24.56
019508 00-0044 EA 2'-4", Pre-Hung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door And Frame . 25.05
019508 00-0045 EA 2'-6" Pre-Hung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door And Frame . 25.55
019508 00-0046 EA 2'-8", Pre-Hung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door And Frame . 26.03
019508 00-0047 EA 3'-0", Pre-Hung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Residential Flush Door And Frame..... 26.53
01 95 08 00-0048 Pre-Hung High Density Fiberboard Hollow Core Six Panel Door And Frame
(01 95 08 00-0020)
Note: Includes hinges.
019508 00-0049 EA 1'-6" Pre-Hung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door And
L5 02PN 124.98 23.58
019508 00-0050 EA 2'-0", Pre-Hung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door And
L5 02PN 129.49 24.56
019508 00-0051 EA 2'-4", Pre-Hung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door And
L5 02PN 138.12 25.05
01950800-0052 EA 2'-6", Pre-Hung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door And
L0250 2SO 140.38 25.55
01 9508 00-0053 EA 2'-8", Pre-Hung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door And
Frame . 26.03
019508 00-0054 EA 3-0" Pre-Hung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Residential Door And
FTAIME ... b e b bbb e bbb bbb bbb bbbt 147.45 26.53

01 95 08 00-0055 Residential Bi-Fold And Bi-Pass D0OTrS e1ss 0
See CSl section 08 13 76 00-0001 for bi-fold metal doors, 08 14 76 00-0001 for bi-fold wood doors.
01 95 08 00-0056 Residential Security Screens e ssos
01 95 08 00-0057 EA  Heavy Duty Aluminum Residential Security Screen Door, 0.028" Stainless Mesh, Hardware (Tapco Or Equal)................ 421.86 60.86
For Powder Coated Color, Add 19.71

01 9508 00-0058 EA Heavy Duty Steel Residential Security Screen Door, 0.028" Stainless Steel Mesh, Powder Coated Color And
Hardware (Summitt OF RUSCO OF EQUAI) .....cuueiuiiiiieiei ittt ettt b et ettt e e et e et et e e e e nte et entean 669.39 60.86

01 95 08 00-0059 Residential Door Hardware c:ssos
See CSl section 08 71 11 00-2424 for deadbolts.
019508 00-0060 EA Entry Lock Core Replacement, Master Keyed - Falcon Or Equal
019508 00-0061 EA Deadbolt Core Replacement, Master Keyed - Falcon Or EQUAL...........ccccoerieniiicniniieniieieees

019508 00-0062 PR Exterior Residential Grade Door Hinges 3.99
01 9508 00-0063 PR Interior Residential Grade Door Hinges 3.99
01 9508 00-0064 EA 4" Modern Bright Brass Surface Bolt, Residential 4.39
019508 00-0065 EA 6" Modern Bright Brass Surface Bolt, Residential 4.39
01 9508 00-0066 EA 4" Modern Satin Chrome Surface Bolt, Residential 4.39
01 95 08 00-0067 EA 6" Modern Satin Chrome Surface Bolt, Residential 4.39
01 95 08 00-0068 Residential Door Accessories o:osos
019508 00-0069 EA Residential Chain Door Guard 3.93
019508 00-0070 EA Residential Wall Mounted Door Bumper 1.96
019508 00-0071 OPN Residential Weatherstripping ..........cceeoueeieiererieniese e eeneeas 3.43
019508 00-0072 EA Residential Aluminum Threshold 3.43
019508 00-0073 EA Residential Wood Threshold 3.43
01 95 08 00-0074 Residential Window Repair o ss o)
Note: Includes self adhering butyl rubber tape flashing at perimeter.
019508 00-0075 EA Replace Residential Window Sash Locks .8.10
019508 00-0076 EA Replace Residential Window Lifts/Handles.. .7.62
019508 00-0077 EA Remove And Replace Residential Window Balance, Complete (Per Balance) .8.70
Note: Includes bracket, guides and support hardware.
019508 00-0078 EA Replace Residential Casement Window Fasteners
01950800-0079 EA Replace Residential WiNdOW HOOKS ...........ccceiiiiriiiniiiiiiiiicieeeee e
019508 00-0080 SF Replace Residential Window Insect Screens - Fiberglass
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01950800-0081 SF Replace Residential Window INSECt SCreens = AIUMINUM .......c.oiiiiiiiiiiiieie ettt e et e seese e e s e aseeneetaaneneeas 1.98

01 95 08 00-0082 Residential Window Barrier s os
01 9508 00-0083 SF Inoperable/Fixed, 12 Mesh (0.028") Stainless Steel Wire Cloth Infill, Level 5, Steel Narrowline Residential Security

SCIEEN (KANE SINRBZ).....uttiiiiietee ettt ettt etttk s ettt ettt h 4ot e b4 o0 e et e b et et ekt e et eb e et et ehe et et er e et et eneatean 15.11 0.25
019508 00-0084 SF Operable, 12 Mesh (0.028") Stainless Steel Wire Cloth Infill, Level 5, Steel Narrowline Residential Security
SCIEEN (KANE SINRB0) ... ettt ettt ettt ettt ettt ae et e e st e e e e st e e e bt e et e b2 e ae e e e e st et e eb e e e e b e e as e b e eee et e es e et e et e et e ene e b e aneeneaneas 22.98 0.25

01 95 09 Residential - Finishes
01 95 09 00-0001 Residential Flooring Finishes s o0

See CSlI section 09 64 00 00-0000 for wood flooring, 09 65 00 00-0000 for resilient flooring.

01 95 09 00-0002 Residential Painting o s o
Note: Includes all materials, surface preparation (wipe down and light clean, patching holes up to 3/8”), caulking
and sealing, all finishes, surface protection, and masking tape.
01 95 09 00-0003 GSF Paint Entire Residential Unit Complete INCIUAING DOOTS .........cutiiiiiiieieaeeeie ettt ettt e se e s e ebeeneeteanenneas 3.27
Note: Includes doors, walls, moldings, kitchen, ceilings, etc. Includes preparation. Per SF of floor area.
Combination semi-gloss and eggshell. Two coats paint or one coat primer and one coat paint.
For Each Additional Coat, Add 1.19
01 95 09 00-0004 GSF Paint Entire Residential Unit Complete EXCIUAING DOOTS...........cueuiriiiiiiiiieie ittt sttt eees 3.01
Note: Includes walls, moldings, kitchen, ceilings, etc. Includes preparation. Per SF of floor area. Combination
semi-gloss and eggshell. Two coats paint or one coat primer and one coat paint.
For Each Additional Coat, Add 1.09

01 95 10 Residential - Specialties:
01 95 10 00-0001 Residential Toilet Accessories o s
See CSl section 10 28 16 13-0001 for residential toilet accessories.

01 9511 Residential - Equipment

01 95 11 00-0001 Residential Kitchen Equipment o: ss 11
See CSl section 11 30 13 00-0000 for residential appliances.

01 95 11 00-0002 Refrigerators (01 95 11 00-0001)

See CSl section 11 30 13 13-0042 for residential refrigerators.

01 95 11 00-0003 RangeS(0195 1100-0001)

See CSl section 11 30 13 13-0001 for ranges.
01 9512 Residential - Furnishings
01 95 12 00-0001 Residential Mini Blinds o1ss12

01951200-0002 SF 1" Residential Vinyl Mini BiNds...........cccccoiiiiiiiiiiccccccce 0.39
01 951200-0003 SF 1" Residential Aluminum Mini Blinds 0.58
01 95 22 Residential - Plumbing .
01 95 22 00-0001 Residential Plumbing s 2
01 95 22 00-0002 Residential Lavatory Faucets o os 2 o000
See CSI section 22 41 39 00-0010 for residential kitchen faucets, 22 42 39 00-0024 for additional lavatory
faucets.
01 95 22 00-0003 Residential Preassembled Vanities With Tops (1 es 22 00000
01 952200-0004 EA 19" Residential Preassembled Vanity With Top (Glacier Bay GB18P2COM-WH).... 33.87
019522 00-0005 EA 24-1/2" Residential Preassembled Vanity With Top (Glacier Bay GB24P2COM-WH).. 41.26
019522 00-0006 EA 30-1/2" Residential Preassembled Vanity With Top (Glacier Bay GB30P2COM-WH).. 43.23
01 95 22 00-0007 Residential Kitchen Faucets (0195 22 00-0001)
See CSl section 22 41 39 00-0001 for residential kitchen faucets.
01 95 22 00-0008 Residential Water Heaters Parts And Accessories o1 s 22 o000
01 952200-0009 EA Remove And Replace Residential Pressure And Temperature Valve ..
01 952200-0010 EA Remove And Replace Residential 9", 120 Volt, 1,500 Watt Screw-In Water Heater Element
Note: Incoloy Nickel-base sheath elements.
01952200-0011 EA Remove And Replace Residential 9", 208 Volt, 2,000 Watt Screw-In Water Heater Element ...
Note: Incoloy Nickel-base sheath elements.
01 952200-0012 EA Remove And Replace Residential 16-1/2", 208 Volt, 3,000 Watt Screw-In Water Heater Element ..............cccoeovevinrenennns 115.08
Note: Incoloy Nickel-base sheath elements.
01952200-0013 EA Remove And Replace Residential 16-1/2", 208 Volt, 4,000 Watt Screw-In Water Heater Element..............c.cccovvreneieecns 115.08
Note: Incoloy Nickel-base sheath elements.
01952200-0014 EA Remove And Replace Residential 16-1/2", 208 Volt, 4,500 Watt Screw-In Water Heater Element..............ccccovvvvreeeneecns 115.53
Note: Incoloy Nickel-base sheath elements.
01952200-0015 EA Remove And Replace Residential 16-1/2", 208 Volt, 5,000 Watt Screw-In Water Heater Element..............ccccovirenenenns 118.68
Note: Incoloy Nickel-base sheath elements.
01952200-0016 EA Remove And Replace Residential 16-1/2", 208 Volt, 6,000 Watt Screw-In Water Heater Element.
Note: Incoloy Nickel-base sheath elements.
01952200-0017 EA Remove And Replace Residential 9-1/4", 240 Volt, 1,000 Watt Screw-In Water Heater Element.............ccccoceeevviincrnnnn. 73.19
Note: Incoloy Nickel-base sheath elements.
2019 copyright 2020 The Gordian Group, Inc.
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01 952200-0018 EA Remove And Replace Residential 9", 240 Volt, 1,000 Watt Screw-In Water Heater Element ............ccceoivieiiericienneiennnns 79.79
Note: Incoloy Nickel-base sheath elements.
01952200-0019 EA Remove And Replace Residential 11-1/2", 240 Volt, 2,000 Watt Screw-In Water Heater Element ............cccoceeeirencinnnns 81.39
Note: Incoloy Nickel-base sheath elements.
01952200-0020 EA Remove And Replace Residential 11", 240 Volt, 2,500 Watt Screw-In Water Heater Element ............ccccoceireniiiinciinnns 81.24
Note: Incoloy Nickel-base sheath elements.
01952200-0021 EA Remove And Replace Residential 13-1/2", 240 Volt, 3,000 Watt Screw-In Water Heater Element .............ccoceeevvenciinnns 89.41

Note: Incoloy Nickel-base sheath elements.
01952200-0022 EA Remove And Replace Residential 13-3/4", 240 Volt, 3,500 Watt Screw-In Water Heater Element ...
Note: Incoloy Nickel-base sheath elements.

01 952200-0023 EA Remove And Replace Residential 16", 240 Volt, 4,000 Watt Screw-In Water Heater Element ............c.cccoeiiiiininicncns 108.93
Note: Incoloy Nickel-base sheath elements.

01 952200-0024 EA Remove And Replace Residential 13-3/4", 240 Volt, 4,500 Watt Screw-In Water Heater Element ...........cccccceeveveniniennne 92.86
Note: Incoloy Nickel-base sheath elements.

01 952200-0025 EA Remove And Replace Residential 16", 240 Volt, 5,000 Watt Screw-In Water Heater Element ............c.cccoeiiiieiinienens 111.78
Note: Incoloy Nickel-base sheath elements.

01 952200-0026 EA Remove And Replace Residential 13-1/2", 240 Volt, 5,500 Watt Screw-In Water Heater Element ............cccccevvevveniniennns 97.05

Note: Incoloy Nickel-base sheath elements.
019522 00-0027 EA Remove And Replace Residential 16-1/2", 240 Volt, 6,000 Watt Screw-In Water Heater Element ...
Note: Incoloy Nickel-base sheath elements.

01 952200-0028 EA Remove And Replace Residential 16-1/2", 277 Volt, 3,000 Watt Screw-In Water Heater Element ..............cccceovvenerrennne. 117.78
Note: Incoloy Nickel-base sheath elements.

01952200-0029 EA Remove And Replace Residential 16-1/2", 277 Volt, 4,500 Watt Screw-In Water Heater Element ............c.cccccovvererrennn. 122.43
Note: Incoloy Nickel-base sheath elements.

01952200-0030 EA Remove And Replace Residential 16", 480 Volt, 2,000 Watt Screw-In Water Heater Element ............ccccoveveiiiincnninn. 101.59
Note: Incoloy Nickel-base sheath elements.

01952200-0031 EA Remove And Replace Residential 16-1/2", 480 Volt, 3,000 Watt Screw-In Water Heater Element .............cccceovverenrennn. 117.48
Note: Incoloy Nickel-base sheath elements.

01952200-0032 EA Remove And Replace Residential 16-1/2", 480 Volt, 4,000 Watt Screw-In Water Heater Element ............c.cccceovvincrrennnn. 122.58
Note: Incoloy Nickel-base sheath elements.

01 952200-0033 EA Remove And Replace Residential 16-1/2", 480 Volt, 4,500 Watt Screw-In Water Heater Element .............cccccoeveneiiennns 123.03
Note: Incoloy Nickel-base sheath elements.

01 952200-0034 EA Remove And Replace Residential 16-1/2", 480 Volt, 5,000 Watt Screw-In Water Heater Element .............cccccoeveviniennns 123.03
Note: Incoloy Nickel-base sheath elements.

01 952200-0035 EA Remove And Replace Residential 16-1/2", 480 Volt, 6,000 Watt Screw-In Water Heater Element .............cccccoeverinienene 120.48

Note: Incoloy Nickel-base sheath elements.

01 95 23 Residential - HVAC ..
01 95 23 00-0001 Residential HVAC @1 6523)

01 95 23 00-0002 Residential Furnace Repair Parts And Accessories o1 s 23 coo0o

019523 00-0003 EA Replace Motor For Residential Blower ASSEMDBIY ...........ccccoviiriiiiiineniiiieseieeeeeeiees
01 952300-0004 EA Replace Residential Blower Assembly
01 952300-0005 EA Replace Residential Heater/Furnace Door ....
01 952300-0006 EA Up To 4" Diameter Residential Roof Jack With Bird Screen And Back Draft Damper ...
01 9523 00-0007 EA 6" Diameter Residential Roof Jack With Bird Screen And Back Draft Damper

25.21
25.21

01 95 23 00-0008 Residential Air Distribution(01952300-0001)
01 952300-0009 EA Replace Residential Exhaust Fan
01 952300-0010 EA Replace Residential R/A Grills
01952300-0011 EA Replace Residential Registers

01 95 23 00-0012 Residential Thermostat(01952300-0001)

01 952300-0013 EA Residential Thermostat, 24 Volt A.C. Heat Only Thermostat (LIghtStat) ...........cceeiiriiiiiiiiieie e 223.22 22.77
Note: With automatic setback.

01 95 26 Residential - Electrical..
01 95 26 00-0001 Residential Wire o152

019526 00-0002 LF 12 AWG, 2 Conductor, Residential Non-Metallic Sheathed, Solid Copper Cable .2.51 1.18

01 9526 00-0003 LF 10 AWG, 2 Conductor, Residential Non-Metallic Sheathed, Solid Copper Cable 1.18
01 95 26 00-0004 Residential Lighting Fixtures c: ss 2
Note: Includes lamps.

01 95 26 00-0005 Residential Bedroom Fixtures o1 s 2 oooos
019526 00-0006 EA 11" Round, Close To Ceiling Residential Fixture, Incandescent (Progress 3520-30) 82.37 24.43
01 95 26 00-0007 EA 12" Round, Close To Ceiling Residential Fixture, Compact Fluorescent, 2 - 13W Lamps (Sea Gull 5902-15).. 111.58 24.43
01 9526 00-0008 EA Globe, Close To Ceiling Residential Fixture, Incandescent (Progress 3605-30) .........cccceeriveneninenns 24.43
01 9526 00-0009 EA Globe, Close To Ceiling Residential Fixture, Incandescent, With Pull Chain (Progress 3605-30SW) .. 24.43
019526 00-0010 EA 14" Round, Close To Ceiling Residential Fixture, Compact Fluorescent (Progress 7378-30) 24.43
019526 00-0011 EA 12" Square Residential Canopy, Incandescent (Progress 4962) 24.43
019526 00-0012 EA 12" Square Residential Canopy, Incandescent (Progress 4961) 24.43

01 95 26 00-0013 Residential Bathroom Fixtures o1 s 2s coo00s)
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Residential - Electrical 01 95 26

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

019526 00-0014 EA Residential Wall Fixture, Incandescent (Sea Gull 4450).........ccccoeririiineriieneeieneeeeeeas 24.43

019526 00-0015 EA Residential Wall Fixture, Incandescent (Westinghouse 66401)..... 24.43

019526 00-0016 EA Residential Wall Fixture, Incandescent, 2 Lamps (Westinghouse 66403) 24.43
01 95 26 00-0017 Residential Kitchen And Hallway Fixtures c: ss s 000000

See CSI section 26 51 16 00-0253 for ceiling light fixtures.

019526 00-0018 EA Public Halls, 5" x 26" Vandal Resistant Fluorescent, 1 — 17 Watt, Luminaire VSL.1 17 334.58 24.43

019526 00-0019 EA Public Halls, 9" x 26" Vandal Resistant Fluorescent, 2 — 17 Watt, Luminaire VSL.2 17 378.93 24.43
01 95 26 00-0020 Residential Exterior FiXtUreS(owszaoo-OOOA)

019526 00-0021 EA Residential Wall Lantern, Glass Globe, Incandescent (Progress Lighting P5602-31) 24.43

019526 00-0022 EA Residential Wall Lantern, Glass Lens, Incandescent (Lumapro 3RB20) 24.43

01 9526 00-0023 EA Residential Wall Lantern, Polycarbonate Lens, HPS (Lumapro 5MM60).. 24.43
01 95 26 00-0024 Residential Energy Efficient Lighting And Ballasts c: ss 2s 00009

Note: Listed manufacturers or equal.

019526 00-0025 EA Residential Elec. LP Bal. And (1) 4' T8 Lamp - A; Advance VEL (or REL) -1P32-RH-TP........ccccctviiiiininiiiiineieeneeeeeees

019526 00-0026 EA Residential Retrofit LP Elec. Bal. And (2) 4' T8 Lamp - B; Advance VEL (or REL) -2P32-LW-RH-TP .

01 95 26 00-0027 EA Residential Retrofit TW in 2; LP Elec. Bal. And (2) 4' T8 Lamp - BT; Advance VEL (or REL - 4P32-LW-RH-TP

01 9526 00-0028 EA Residential Retrofit LP Elec. Bal. And (4) 4' T8 Lamp - D; Advance VEL (or REL) - 4P32-LW-RH-TP

019526 00-0029 EA Residential Retrofit 23 Watt CF With Bal. - F3 (Phillips LKGEB23100) ........c.cccuervirieiiinienieens

019526 00-0030 EA Residential Retrofit 13 Watt CF With Bal. (3pc) And Reflect- F5 (Lumatech 11324 Lamp PLQ13)

019526 00-0031 EA Residential 8 To 4' Conversion Kit; LP Elec. Bal. (4) 4' T8 - JT (Advance VEL (or REL) - 4P32-LW-RH-TP)..

019526 00-0032 EA Residential Retrofit - LP Elec. Bal.; (1) 2' T8 - KA......coiiiiiiiiieieieeieieieeieeeieene

01 9526 00-0033 EA Residential Retrofit - TW In 2; Elec. Bal.; (4) 2' T8 - KB (Howard EL/32IS)

01 9526 00-0034 EA Residential Retrofit - LP Elec. Bal.; (1) 3' T8 - LA (Advance VEL (Or REL) - 1P32-RH-TP) ...

01 9526 00-0035 EA Residential Retrofit - Elec. Bal. (2) 4' T8, (1) 2' x 4' Spec Refl - R ...cociiviiiiiiiciee

019526 00-0036 EA Residential Retrofit - Elec. Bal. (2) 2' T8, (1) 2' x 2' - RU (Advance VEL (or REL) - 2P17-RH-TP)

01 95 26 00-0037 Residential Alarms e:ss2)

01 95 26 00-0038 EA Battery Operated, Residential Smoke Alarm (Kidde 0916E) 9.17

019526 00-0039 EA AC Powered, Residential Wire-in Smoke Alarm (Kidde i12020) 18.35

01 9526 00-0040 EA Battery Operated, Residential Carbon Monoxide and Smoke Alarm (Kidde 900-0102) 9.17

019526 00-0041 EA AC Powered, Residential Carbon Monoxide Alarm (Kidde 900-0107) 18.35

019526 00-0042 EA AC Powered, Residential Carbon Monoxide and Fire Alarm (Kidde 900-0114) 18.35

01 95 26 00-0043 Residential Occupancy Sensor o1 sz
01 9526 00-0044 EA 180 Degree Residential OCCUPANCY SENSOT .......c.iiutitiauiataaueaitanteateeteateeaseaseesseaseasseaseastenseaseeseaseeseaseenseateasseateanseaseanreaseans 98.73 36.69

01 95 26 00-0045

2019

Residential Breakers e ss 2
See CSl section 26 28 16 13-0002 for circuit breakers.

END OF SECTION 01
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Existing Conditions 02

Assessment 02 20

Existing Material Assessment 02 25

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 Existing Conditions

02 20 Assessment.,

02 25 Existing Material Assessment .,
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2
See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

022516 13 Concrete Assessment Drilling czzs1s

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigation,

02 32 Geotechnical Investigations
023213 Subsurface Drilling And Sampling ez
See CSI section 01 45 23 00-0000 for testing and lab reports.
02 32 13 00-0001 Borings And Samples 13

02 32 13 00-0002 Soil Borings (SB) 232 13 00000

02 321300-0003 VLF Hollow Stem Auger
0232 1300-0004 VLF Casing..........
0232 1300-0005 VLF Rotary-Wash
02 3213 00-0006 VLF Hand Auger

02 32 13 00-0007 Rock Core (02 32 13 00-0001)

0232 1300-0008 VLF Double Tube
0232 1300-0009 VLF NXSize...

02 32 13 00-0010 Drilled (PaVement) Core 23 1300-0001

02321300-0011 EA 1st8" Drilled Core.
02321300-0012 IN  >8"Drilled COre .....c.cvevviiiicicicieieicccci s

02 32 13 00-0013 SampleS(ozaz 13 00-0001)
02321300-0014 EA Undisturbed
02 321300-0015 EA Ring-Lined Barrel
02 321300-0016 EA Grab/Bag (Disturbed)

02 32 13 00-0017 Grouting(ozaz 13 00-0001)
02 321300-0018 VLF Borehole

023219 Exploratory Excavations .=
02 32 19 00-0001 Machine Dug Test, Entry/EXit PitS o219

02 321900-0002 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Unpaved Areas............cccoecuereruereeienieeeenieaeeneeans 37.95
02 321900-0003 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Paved Areas - Non Arterial and Non State
Roads

02 321900-0004 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Paved Areas - Arterial and State Roads...

02 32 19 00-0005 Hydro Excavation ezz:19
Note: Assumes on-site disposal.
02 3219 00-0006 DAY Hydro Excavation, Mobilization
02 3219 00-0007 DAY Hydro Excavation, Minimum Charge ..........ccccueeieirinieinenieieesieeee e
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task
exclusively. This task should not be used in conjunction with any other tasks in this section.
02 3219 00-0008 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck)
Note: Normal soil conditions consist of silt, sand and gravel.
02 321900-0009 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac TIUCK)........cccueiiiiiriiiiriieie ettt 45.39
Note: Adverse soil conditions consist of clay, glacial till and rocks.

02 40 Demolition And Structure Moving.,

0241 Demolitionw.
02 41 13 Selective Site Demolition eeay
02411313 PaVing Removal (024113)

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.
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02 Existing Conditions

N
o

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete
PaVIng (02411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0058
for saw cutting.
024113 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving . ...3.42
For >500 To 1,000, Deduct -0.34
For >1,000 To 2,500, Deduct -0.62
For >2,500 To 5,000, Deduct -0.89
For >5,000 To 10,000, Deduct -1.16
For >10,000, Deduct -1.44
02 41 1313-0003 SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous PaVING .........c.cceiiiriiiiiniinienieaeeee s se e nees 5.13
For >500 To 1,000, Deduct -0.51
For >1,000 To 2,500, Deduct -0.92
For >2,500 To 5,000, Deduct -1.33
For >5,000 To 10,000, Deduct -1.74
For >10,000, Deduct -2.15
02 41 1313-0004 SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous PaVING ...........cceiiiriiiriniinieniae et enenees 6.84
For >500 To 1,000, Deduct -0.68
For >1,000 To 2,500, Deduct -1.23
For >2,500 To 5,000, Deduct -1.78
For >5,000 To 10,000, Deduct -2.33
For >10,000, Deduct -2.87
0241 1313-0005 SY Up To 3" By Machine, Break-up And Leave In Place CONCIete PAVING ........cc.ciiiiiiiiiiiiiiiieeii ettt nees 6.39
For >500 To 1,000, Deduct -0.64
For >1,000 To 2,500, Deduct -1.15
For >2,500 To 5,000, Deduct -1.66
For >5,000 To 10,000, Deduct -2.17
For >10,000, Deduct -2.68
02 41 1313-0006 SY >3"To 6" By Machine, Break-up And Leave In Place CONCIete PaVING ..........cocouiiriiiiiiiiieieiesieiieee et 9.03
For >500 To 1,000, Deduct -0.90
For >1,000 To 2,500, Deduct -1.63
For >2,500 To 5,000, Deduct -2.35
For >5,000 To 10,000, Deduct -3.07
For >10,000, Deduct -3.79
02 41 1313-0007 SY >6"To 9" By Machine, Break-up And Leave In Place CONCrete PAVING ...........ccuviiiiiiiirieiiieicieiesee et 12.80
For >500 To 1,000, Deduct -1.28
For >1,000 To 2,500, Deduct -2.30
For >2,500 To 5,000, Deduct -3.33
For >5,000 To 10,000, Deduct -4.35
For >10,000, Deduct -5.38
02 41 1313-0008 SY >9"To 14" By Machine, Break-up And Leave In Place CONCrete PaVING..........ccoouiouiiiiirieiiirieiieiisie ettt 18.06
For >500 To 1,000, Deduct -1.81
For >1,000 To 2,500, Deduct -3.25
For >2,500 To 5,000, Deduct -4.70
For >5,000 To 10,000, Deduct -6.14
For >10,000, Deduct -7.59
02 41 1313-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving s 23.62
For >500 To 1,000, Deduct -2.36
For >1,000 To 2,500, Deduct -4.25
For >2,500 To 5,000, Deduct -6.14
For >5,000 To 10,000, Deduct -8.03
For >10,000, Deduct -9.92
0241 1313-0010 SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving. e 30.72
For >500 To 1,000, Deduct -3.07
For >1,000 To 2,500, Deduct -5.53
For >2,500 To 5,000, Deduct -7.99
For >5,000 To 10,000, Deduct -10.44
For >10,000, Deduct -12.90
02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving
411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or
prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with
any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0036 for
breaking-up, removal and loading as a combined operation, 02 41 19 13-0058 for saw cutting.
0241 1313-0012 SF Up To 3" By Hand, Break-up And Leave In Place BitUmiNOUS PaVINQ ..........ccuiiiiiiiiriiaieniieiesiese et enennes 0.79
024113 13-0013 SF >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving .....1.00
024113 13-0014 SF >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving .1.32
02 41 1313-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving .0.99
02 41 1313-0016 SF >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving e 1.25
02 41 1313-0017 SF >6"To 8" By Hand, Break-up And Leave In Place Concrete Paving e 1.65
02 41 13 13-0018 By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSI section 02 41 19 13-0058 for saw cutting.
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Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0241 1313-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ..........ccccoeceererienienienesneneeans
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0020 SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0021 SY >6"To 9" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0022 SY >9"To 12" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0023 SY >12"To 15" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0024 SY >15"To 18" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0025 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........ccccceeevvernennn.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0026 SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0027 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0028 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0029 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0030 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........ccccccevevvernennn.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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02 Existing

02 40 Demolitio

Conditions
n And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0241 1313-0031 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving............ccccveveavenienns
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0032 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving............cccccvvevenies
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0033 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving............cccccvevvevennn.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0034 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0035 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 13 13-0036 By Hand, Break-up And Remove Bituminous And Concrete Paving e s
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0058 for saw
cutting.
02 41 1313-0037 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving .1.75
02 41 1313-0038 SF >3"To 6" By Hand, Break-up And Remove Bituminous Paving.... .2.31
024113 13-0039 SF >6"To 8" By Hand, Break-up And Remove Bituminous Paving.... .2.99
024113 13-0040 SF Up To 3" By Hand, Break-up And Remove Concrete Paving
02411313-0041 SF >3"To 6" By Hand, Break-up And Remove Concrete Paving
02411313-0042 SF >6"To 8" By Hand, Break-up And Remove Concrete Paving
02 41 13 13-0043 Grind Concrete (02411313)
02 41 1313-0044 EA Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard)............ccuooviririeninienicieese e 81.16
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 12.17
For >1" To 1-1/2" Depth Of Grinding, Add 20.29
For Up To 5, Add 16.23
For >5 To 10, Add 8.12
For >25 To 50, Deduct -8.12
For >50 To 250, Deduct -12.17
For >250, Deduct -16.23
For Sidewalks >5', Add 8.12
For Up To 12" Additional Feathering Per Side, Add 8.12
02411315 Hydro Demolition ez
02 41 13 15-0001 Hydro Demolition Of Concrete Pavement ez a131s
Note: Includes removal but excludes disposal of concrete.
02 41 1315-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet...........cccceeirrenienreneeneeniennns
02 41 1315-0003 SF >2"To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet
02 41 1315-0004 SF >4"To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet .
02 41 1315-0005 SF >6"To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet............cccourireneinenucrinnns
02 4116 Structure Demolition eza
02 41 16 13 Building Demolition e a1
02 41 16 13-0001 Building Interior Demolition ez 1613
Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panel boards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
copyright 2020 The Gordian Group, Inc. 2019
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ..3.80

02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck

..5.74
4.70
..4.18

02 41 16 13-0006 Commercial And Residential Structures Demolition 241 1 13

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers,
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

02 41 16 13-0007 Steel Framed BUIIdIng Demolltlon(0241 16 13-0006)
Note: Includes masonry partitions and concrete decks.

02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0009 CCF By Machine, Steel Framed Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0010 Reinforced Concrete Building Demolition ez 41 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition e 46.56
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.49
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.98
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.48
For Up To 500, Add 13.97
For >500 To 1,000, Add 9.31
For >1,000 To 2,000, Add 4.66
For Volume Of Area Within 15' To An Adjacent Building, Add 15.36
For No Interior Partitions, Deduct -11.64

02 41 16 13-0012 CCF By Machine, Reinforced Concrete BUilding DeMOIILION. ........c..ciiuiriiiiiiiiiieieieei et 30.36
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.28
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -4.55
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -6.83
For Up To 500, Add 9.11
For >500 To 1,000, Add 6.07
For >1,000 To 2,000, Add 3.04
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.55
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 7.59
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 10.63
For Volume Of Area Within 15' To An Adjacent Building, Add 10.02
For No Interior Partitions, Deduct -7.59

02 41 16 13-0013 Masonry Construction Building Demolition ez 4 1s 130006

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemOlitioN .............cceoveiiiriiiiiiiiei e 32.71
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.45
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -4.91
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -7.36
For Up To 500, Add 9.81
For >500 To 1,000, Add 6.54
For >1,000 To 2,000, Add 3.27
For Volume Of Area Within 15' To An Adjacent Building, Add 10.79
For No Interior Partitions, Deduct -8.18

2019 copyright 2020 The Gordian Group, Inc.
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02 Existing Conditions

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 16 13-0015

02 41 16 13-0016
02 41 16 13-0017

02 41 16 13-0018

02 41 16 13-0019

02 41 16 13-0020

02 41 16 13-0021

02 41 16 13-0022

02 41 16 13-0023
02 41 16 13-0024
02 41 16 13-0025
02 41 16 13-0026
02 41 16 13-0027
02 41 16 13-0028
02 41 16 13-0029
02 41 16 13-0030
02 41 16 13-0031
02 41 16 13-0032
02 41 16 13-0033
02 41 16 13-0034
02 41 16 13-0035
02 41 16 13-0036

02 41 16 13-0037

02 41 16 13-0038
02 41 16 13-0039
02 41 16 13-0040
02 41 16 13-0041
02 41 16 13-0042
02 41 16 13-0043
02 41 16 13-0044
02 41 16 13-0045
02 41 16 13-0046
02 41 16 13-0047
02 41 16 13-0048
02 41 16 13-0049

02 41 16 13-0050
02 41 16 13-0051
02 41 16 13-0052
02 41 16 13-0053

CCF By Machine, Masonry Construction Building Demolition

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For Work >3 Stories To 6 Stories (Exclude Volume Below), Add

For Work >6 Stories To 10 Stories (Exclude Volume Below), Add

For Work >10 Stories To 15 Stories (Exclude Volume Below), Add

For Volume Of Area Within 15' To An Adjacent Building, Add

For No Interior Partitions, Deduct

Wood Frame Construction Building Demolition 21 1s 13.0006)
CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

CCF By Machine, Wood Frame Construction Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005
Note: Per building volume.
CCF Sorting Of Material Debris For Recycling Prior To Hauling Off

For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add

Foundation Demolition ez 1619

Note: Excludes earthwork.

Concrete Foundation Demolition (2 1 15 13.0021

CF  Non Reinforced Concrete Foundation Demolition..............ccccoviiiiiiiiiiiiiniiieice

SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition

SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition

SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition

SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition

SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition

CF  Reinforced Concrete Foundation Demolition

SF 4" Thick Reinforced Concrete Foundation Wall Demolition

SF 6" Thick Reinforced Concrete Foundation Wall Demolition

SF 8" Thick Reinforced Concrete Foundation Wall Demolition

SF 10" Thick Reinforced Concrete Foundation Wall Demolition...
SF 12" Thick Reinforced Concrete Foundation Wall Demolition
SF 16" Thick Reinforced Concrete Foundation Wall Demolition...

Concrete Block Foundation Wall Demolition ez  1s 13001
SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ...............ccccccoiiiiiiinnnns

....... 213

SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition

SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccccccciiiiiiiininnne

SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition

SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition

SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition

SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition

SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition

SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition

SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition

SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition

SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

.4.94

Brick Foundation Wall Demolition e 41 16 12001
SF 4" Thick Brick Foundation Wall Demolition ....

.2.13

SF 6" Thick Brick Foundation Wall Demolition ....

.2.27

SF 8" Thick Brick Foundation Wall Demolition ...

.2.57

copyright 2020 The Gordian Group, Inc.
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 16 13-0054 SF 10" Thick Brick Foundation Wall Demolition . ...2.95
02 41 16 13-0055 SF 12" Thick Brick Foundation Wall Demolition .

02 41 16 13-0056 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0057 Stone Foundation Demolition 241 16 130021)

02 41 16 13-0058 CF  Stone Footing Or Foundation Wall DemOolition..............cccueriiriirieniiiisieeseeeseeees

02 41 16 13-0059 Other Foundation Demolition 21 16 12-0021)

02 41 16 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DemOlition ............cocooeiiiriiininiciiiseceeeeeen 7.17
Note: Includes excavation.
024116 13-0061 CF Demolish Concrete Storm WALer SITUCTUIES ..........c.ouiuiiiiiieiciiiiieci st a s 5.38

02 4119 Selective Demolition e«
02411913 Selective Building Demolition 419
02 41 19 13-0001 Exterior Masonry Removal ez 1013

02 41 19 13-0002 Masonry Columns Removal (Interior And EXterior) cza: s 1s.001)

02 41 19 13-0003 VLF 8" x 8" Masonry Column Removal
02 41 19 13-0004 VLF 10" x 10" Masonry Column Removal
02 41 19 13-0005 VLF 12" x 12" Masonry Column Removal
02 4119 13-0006 VLF 14" x 14" Masonry Column Removal
02 41 19 13-0007 VLF 16" x 16" Masonry Column Removal
02 4119 13-0008 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

02 41 19 13-0009 Masonry Chimney Removal ez 4119 13.0001)

0241 1913-0010 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed ....13.39
02411913-0011 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed... . ....10.06
0241 1913-0012 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed .. 7.69
02 411913-0013 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEM ...........ccoiuiiiuiiiiiiiiiiieieeet ettt 5.33

02 41 19 13-0014 Remove And Reset Precast, Stone Or Masonry Coping 21 1 13000

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0058 for saw

cutting.
02 411913-0015 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping ...9.89
02 411913-0016 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping . ....14.33
024119 13-0017 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping ....26.52

02 41 19 13-0018 Facade Removal (02 41 19 13-0001)

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and

disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See

CSil section 02 41 19 13-0058 for saw cutting.
02 411913-0019 SF  Stone Or Brick Veneer Facade REMOVAL............cccoiiiiiiiiiiiiiii bbb 2,51

For Cleaning and Storage For Reuse, Add 3.77

02 41 19 13-0020 Exterior Masonry Removal 1 10 13.0001)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0058 for saw cutting.
02411913-0021 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0022 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
02 41 1913-0023 SF  Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02 41 19 13-0024 SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0025 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0026 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
0241 1913-0027 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0028 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall
02 411913-0029 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall
02 41 1913-0030 SF  Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..
02 411913-0031 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..
02 411913-0032 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall ..
0241 1913-0033 SF Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0034 SF Demolish 6" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 411913-0035 SF Demolish 8" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add

02 411913-0036 SF  Demolish 10" Thick Brick EXtEHOr Wall...........ccccuiiiiiiiiiiiiii bbb 3.30
For Cleaning and Storage For Reuse, Add 4.95
02 41 1913-0037 SF  Demolish 12" Thick Brick EXtEHOr Wall............cccuiiiiiiiiiiiiiiiii bbb 3.62
For Cleaning and Storage For Reuse, Add 5.43
2019 copyright 2020 The Gordian Group, Inc.
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02 Existing Conditions
02 40 Demolition And Structure Moving
02 41 Demolition

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0241 1913-0038 SF  Demolish 16" ThiCk BriCK EXIEION Wl ........coeiiuiiiiiiit ittt ettt s ettt et e et et e e se et e e ne et e aneeneanes 4.53
For Cleaning and Storage For Reuse, Add 6.80
02 41 1913-0039 CF  Exterior Brick, Concrete Block Or COMPOSIte REMOVAL .........c.oiviuiiuiiiiiiiiiieieiteteet ettt ee e 6.44
For Cleaning and Storage For Reuse, Add 9.66

02 41 19 13-0040 Lintel Removal (02 41 19 13-0001)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0058 for saw cutting.

02411913-0041 LF Demolish Steel Lintel
024119 13-0042 LF Demolish Concrete Or Stone Lintel
02 4119 13-0043 LF Demolish Steel Shelf Angle
02 4119 13-0044 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel
024119 13-0045 LF Reinstall Existing Concrete Or Stone Lintel
02 411913-0046 LF Reinstall Existing Steel Shelf Angle
Note: Includes fasteners.
024119 13-0047 LF Reinstall Existing Steel Lintel
02 41 1913-0048 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls
02 411913-0049 LF Removal And Replacement Of Steel Lintel Over Window Openings

02 41 19 13-0050 Exterior Concrete Wall Removal oz 411913

02411913-0051 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ..
02411913-0052 SF Demolish 6" Thick Reinforced Concrete Exterior Wall ..
0241 1913-0053 SF Demolish 8" Thick Reinforced Concrete Exterior Wall ....................
02411913-0054 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ...
024119 13-0055 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ....

.3.02

02 41 19 13-0056 Elevated Concrete Removal 21013
02 41 19 13-0057 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced e 5.78

02 41 19 13-0058 Saw CUttlng(oul 1913)
Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.

02 411913-0059 LF  Saw Cut Bituminous Paving UpP TO 4" DEPH ......c.eiuiiiiiiiieiei ettt ettt ettt ee et et e et eneee 1.17
For Each Additional Pass (Depth To 3"), Add 0.43
For >250, Deduct -0.11
024119 13-0060 LF  Saw Cut Brick Masonry Up To 4" Depth 4.00
For Each Additional Pass (Depth To 3"), Add 1.56
For >250, Deduct -0.39
024119 13-0061 LF  Saw Cut Concrete Block Up To 4" Depth 3.63
For Each Additional Pass (Depth To 3"), Add 141
For >250, Deduct -0.35
02 411913-0062 LF Saw Cut Non Reinforced Concrete Slab Or Paving Up To 4" Depth ....1.36
For Each Additional Pass (Depth To 3"), Add 0.50
For >250, Deduct -0.12
024119 13-0063 LF Saw CutWelded Wire Reinforced Concrete Slab Up TO 4" DEPH ......eoviiiiiiiiieieeee et 1.77
For Each Additional Pass (Depth To 3"), Add 0.65
For >250, Deduct -0.16
024119 13-0064 LF Saw Cut Rod Reinforced Concrete Slab Up T0O 4" DEPLN .....c.iiuiiiiiiiiieie ettt ettt nnes 2.79
For Each Additional Pass (Depth To 3"), Add 1.06
For >250, Deduct -0.26
02 41 1913-0065 LF  Saw Cut Plain Concrete Walls Up To 4" Depth 5.09
For Each Additional Pass (Depth To 3"), Add 1.99
For >250, Deduct -0.49
024119 13-0066 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPIN.......oouiiiiiiiieeiiee ettt sttt ne e 6.82

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 41 1913-0067 LF  Saw Cut In Streets, Concrete And Asphalt Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

.1.45

0241 1913-0068 LF  Saw Cut Igneous Stone Pavements Up T0 4" DEPE.......co.ciiiiiiiiiiiit ettt 3.66
For Each Additional Pass (Depth To 3"), Add 1.42
For >250, Deduct -0.35
024119 13-0069 LF Saw Cut Sedimentary Stone Pavements UpP T0O 4" DEPLN........oouiiiiiiiiiiiie ettt n e nnes 3.66
For Each Additional Pass (Depth To 3"), Add 1.42
For >250, Deduct -0.35
02 411913-0070 LF  Saw Cut Metamorphic Stone Pavements Up T 4" DEPEN.......couiiiiiiiiiieieeei ettt 3.66
For Each Additional Pass (Depth To 3"), Add 1.42
For >250, Deduct -0.35
024119 13-0071 LF Saw Cut Terrazzo Stone Pavements UP T0O 4" DEPEN.......ooiiiiiiiiiiieieeeee ettt ettt neaneenennes 3.66
For Each Additional Pass (Depth To 3"), Add 1.42
For >250, Deduct -0.35
024119 13-0072 EA  SaW CUL MINIMUM CRAIGE ...ttt ettt ettt e ettt e e e e s e e e e eb e e e e oo e e e e e bt e s e e et e et e s e eb e e s e eb e easeeteens et e eseesaannenneans 520.49

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

copyright 2020 The Gordian Group, Inc. 2019
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Existing Conditions

Demolition And Structure Moving

Demolition

02 41

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 19 13-0073

02 41 19 13-0074
02 41 19 13-0075
02 41 19 13-0076
02 41 19 13-0077
02 41 19 13-0078
02 41 19 13-0079
02 41 19 13-0080

02 41 19 13-0081

02 41 19 13-0082

02 41 19 13-0083
02 41 19 13-0084

02 41 19 13-0085

02 41 19 13-0086

02 41 19 13-0087

02 41 19 13-0088

02 41 19 13-0089

02 41 19 13-0090

02 41 19 13-0091

02 41 19 13-0092

02 41 19 13-0093

02 41 19 13-0094

02 41 19 13-0095
02 41 19 13-0096

02 41 19 13-0097

02 41 19 13-0098

02 41 19 13-0099

02 41 19 13-0100

02 41 19 13-0101

02 41 19 13-0102

02 41 19 13-0103

02 41 19 13-0104

02 41 19 13-0105

2019

Torch Cutting (02411913)
Note: Includes grinding edge
LF  Up To 1/2", Torch Cut Steel Plate
LF  >1/2"To 1" Thick, Torch Cut Steel Plate . .
LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate 5.37

LF  >1-1/2"To 2" Thick, Torch Cut Steel Plate 7.16
LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate 8.94
LF  >2-1/2"To 3" Thick, Torch Cut Steel Plate 10.73
EA  Torch Cutting MiNIMUM CRATGE ........oouiiiuiititiii ittt ettt ettt e e e et st e e et et et e st et et e bt et e e es e et e e eneanenne 581.71

Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

Drilling In Existing Materials c2411019)
Note: Includes drill bit wear, water, layout, set-up and clean-up.

Concrete Core Dri”ing(0241 19 13-0081)
Up To 4" Thick Concrete Core Drilling 2 41 19 120082

EA  Drill 1" Diameter Core IN UP TO 4" CONCIELE.......cuiiuiiieiteiteete ettt ettt ettt teete e e st et eetease e et e ase e teaseeseateebeabeenbeabeannenseanee 20.65
For Horizontal Cores, Add 3.70
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 7.40

EA  Drill 1-1/2" Diameter Core IN UP TO 4" CONCIELE ......c..cuiriiieiirtiieiieteteie sttt ettt e et ee et e et et e et et e e et ete e eseeteeneseanene 22.70
For Horizontal Cores, Add 411
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 8.22

EA  Drill 2" Diameter Core IN UP TO 4" CONCIELE.......cuiiuiitiiteeteete ettt ettt ettt teete e e ateeas e et e ese et e ase e teaseebeabeebesbeenbeabeannenneanee 24.99
For Horizontal Cores, Add 4.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 9.14

EA  Drill 3" Diameter Core IN UP TO 4" CONCIELE.......cuiiuiiieiieeteete ettt ettt ettt teete et e ete et e bt ase et e ase e teaseeseabeebesbt et eabeannenaeanee 35.52
For Horizontal Cores, Add 6.53
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.06

EA  Drill 4" Diameter COre IN UP T 4" CONCIELE. .......cuuiuiriiuiitiateitetieteat ettt ettt sttt as e ete et et ese et e s eteese b ese et et eseese st eseenesneneane 47.62
For Horizontal Cores, Add 8.75
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.50

EA  Drill 6" Diameter Core IN UP TO 4" CONCIOLE.......cuiiiiieiieiteett ettt et eie ettt teete et e eteeae e et e ese e et e ase e beaseeseabeebeabe et eabeannenneanee 53.84
For Horizontal Cores, Add 9.79
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.58

EA  Drill 8" Diameter Core In Up To 4" Concrete..
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.34

EA  Drill 10" Diameter Core IN UP TO 4" CONCIELE.........cuuiuiiiiitietetetiete ettt ettt et ettt et es e ete st est et et et ate et et ete et et eseesenneneane 107.05
For Horizontal Cores, Add 19.58
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 39.17

EA  Drill 12" Diameter Core IN UP TO 4" CONCIELE. ..ottt ettt ettt ettt ettt ase et e e e et e ase e s e ase et e abe e b e abeaste bt astenteaseenreaneas 125.19
For Horizontal Cores, Add 22.85
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 45.70

EA  Drill 14" Diameter Core IN UP TO 4" CONCIELE........cuiuiiiiitiiteeeieetet ettt ettt et ettt se et estete st estate et et ete et et eteese s eseeeenneneane 143.57
For Horizontal Cores, Add 26.11
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.22

EA  Drill 18" Diameter Core IN UP TO 4" CONCIELE........cuuiuiiiiiiiitetettetet ettt ettt et sttt ate s es e ete st ese et et et ate et et ete et et eseenesneneene 163.59
For Horizontal Cores, Add 29.37
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 58.74

>4" To 6" Thick Concrete Core Drilling ez 41 1 130082

EA  Drill 1" Diameter Core In >4" T0 6" CONCIELE.............ciiiiiiiiiiiiee e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In >4" T0O 6" CONCIOLE.........ccuiiiiiiiiiiii bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In >4" T0O 6" CONCIOLE..........ciiiiiiiiiiiii bbbt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In >4" T0 6" CONCIELE.............c.oiiiiiiiiiiiee e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In >4" T0O 6" CONCIOLE..........ciiiiiiiiiiiiei bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In >4" To 6" Concrete.

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In >4" T0 6" CONCIELE...........cccuiuiuiuiiiiiieieiiisi st

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 Existing Conditions
02 40 Demolition And Structure Moving
02 41 Demolition

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0106 EA  Drill 18" Diameter COre IN >4" TO 6" CONCIELE .....c..eiuiitiieiiteetiet ettt ettt ettt e e tease et e aae e se et e e s e ete et easeesseateaneeabaannenseans 188.98
For Horizontal Cores, Add 32.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.28

02 4119 13-0107 >6" To 8" Thick Concrete Core Drilling w241 1 13002

02 411913-0108 EA  Drill 1" Diameter Core IN >6" TO 8" CONCIELE .........ccuiiiiiiiiiiici i bbbt
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0109 EA  Drill 1-1/2" Diameter Core In >6" To 8" CONCrete.........cccocvivrveuiriciiricceieeeeeea
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0110 EA  Drill 2" Diameter Core In >6" T0 8" CONCIEE ............ouiuiiiiiiicciiie st
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0111 EA  Drill 3" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiii it
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0112 EA  Drill 4" Diameter Core In >6" T0 8" CONCIEE ............cuiuiiiiiiiiiiiieee s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0113 EA  Drill 6" Diameter Core IN >6" TO 8" CONCIELE .........ccuiiiiiiiiiiici bbb
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0114 EA  Drill 8" Diameter Core In >6" To 8" Concrete....
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0115 EA  Drill 10" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0116 EA  Dirill 12" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0117 EA  Drill 14" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0118 EA  Drill 18" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0119 >8" To 10" Thick Concrete Core Drilling ez 41 15 13002

02411913-0120 EA  Drill 1" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0121 EA  Drill 1-1/2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0122 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0123 EA  Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0124 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0125 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0126 EA  Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0127 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0128 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0129 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0130 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0131 >10" To 12" Thick Concrete Core Drilling ez 4 19150022

02411913-0132 EA  Drill 1" Diameter Core In >10" TO 12" CONCIBE ..........cuiuiiiiieiiiieieie e 43.82
For Horizontal Cores, Add 7.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.80
024119 13-0133 EA  Drill 1-1/2" Diameter Core IN >10" TO 12" CONCIELE .......coutiiiatieieeteee ettt ettt ettt eeseate e e e teeaeesteese et e aseenseaseansenseanneaseas 47.93
For Horizontal Cores, Add 8.22
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.45
copyright 2020 The Gordian Group, Inc. 2019
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Demolition And Structure Moving
Demolition 02 41

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 1913-0134 EA  Drill 2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0135 EA  Drill 3" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0136 EA  Drill 4" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0137 EA  Drill 6" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0138 EA  Drill 8" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0139 EA  Drill 10" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0140 EA  Drill 12" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0141 >12" Thick Concrete Core Drilling o241 19130082

02 41 19 13-0142 IN Drill 1" Diameter Core In >12" Concrete
For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.81
02411913-0143 IN  Drill 1-1/2" Diameter Core IN >12" CONCIELE .........ccucuiuiuiiiiieiicie st 5.59
For Horizontal Cores, Add 1.00
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.01
02 41 19 13-0144 IN Drill 2" Diameter Core IN >12" COMNCIELE ........cuciiuiiiiiii i b e b e b et e et 6.16
For Horizontal Cores, Add 1.12
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.24
02 41 19 13-0145 IN Drill 3" Diameter Core IN >12" COMNCIELE ........cuciiiiiiiii bbb bbb bbb 6.90
For Horizontal Cores, Add 1.22
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.45
02411913-0146 IN  Drill 4" Diameter Core IN >12" CONCIEE .........c.ooiiiiiiiiiiiiiieieic ettt s s 9.18
For Horizontal Cores, Add 1.63
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.26
02 41 19 13-0147 IN Drill 6" Diameter Core IN >12" COMNCIELE .........ciiiiiiiiii bbb bbbt 11.86
For Horizontal Cores, Add 212
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.24
02411913-0148 IN  Drill 8" Diameter Core In >12" CONCIELE .........cociiiiiiiiiiiiiiecc it se s 18.85
For Horizontal Cores, Add 3.43
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 6.86
02411913-0149 IN  Drill 10" Diameter Core In >12" Concrete
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 7.37
02 41 19 13-0150 IN Drill 12" Diameter Core IN 312" CONCIELE ........ciuiiiiiiiiiiiiit i b e s s b e bbb bbb 23.95
For Horizontal Cores, Add 4.25
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 8.49

02 4119 13-0151 Brick/Concrete Block Core Drilling ez 41 19 130081
02 41 19 13-0152 Up To 4" Thick Brick/Concrete Block Core Drilling ez 4119130151

024119 13-0153 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0154 EA  Dirill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0155 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0156 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0157 EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0158 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0159 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0160 EA  Dirill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0161 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

2019 copyright 2020 The Gordian Group, Inc.
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02 41 Demolition
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0162 EA Drill 14" Diameter Core In Up TO 4" BriCk/CONCIEte BIOCK ........c.iiuiiiiiiiieeiieie ettt 117.47
For Horizontal Cores, Add 20.89
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.78
02 41 1913-0163 EA  Dirill 18" Diameter Core In Up To 4" Brick/CONCIete BIOCK ...........c.ioiiiiiiiiiiiiiieie et 134.22
For Horizontal Cores, Add 23.50
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 47.00

02 41 19 13-0164 >4" To 6" Thick Brick/Concrete Block Core Drilling ez 419 130150

02411913-0165 EA Drill 1" Diameter Core In > 4" To 6" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0166 EA  Drill 1-1/2" Diameter Core In > 4" To 6" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0167 EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0168 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0169 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0170 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0171 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0172 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........cccocvrvieriiiieiinicnieiene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0173 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........ccccvrvieriiiieninicnieens
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0174 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............cccccooviiiiiiciiiiciis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0175 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........cccovrvieriiiieiiiicniieieae
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0176 >6" To 8" Thick Brick/Concrete Block Core Drilling ez 411913015

02411913-0177 EA Drill 1" Diameter Core In > 6" To 8" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0178 EA  Drill 1-1/2" Diameter Core In > 6" To 8" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0179 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0180 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0181 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0182 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0183 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0184 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...........ccccvrvieriiiieiinicnieieae
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0185 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccccoviviiciiciiiicciis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0186 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...........ccovrvieriiiieninicnieene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0187 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............cccccoviiiiiiciiiciiis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0188 >8" To 10" Thick Brick/Concrete Block Core Drilling oz« 191505

02 411913-0189 EA  Drill 1" Diameter Core In > 8" To 10" Brick/Concrete BIOCK ..o 33.13
For Horizontal Cores, Add 5.50
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 11.00
copyright 2020 The Gordian Group, Inc. 2019

Page 02 - 12 Prince William County GC



Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 411913-0190 EA  Drill 1-1/2" Diameter Core In > 8" To 10" Brick/Concrete Block..
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0191 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK.............ccccovriiiiiininiiiie,
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0192 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..........c.coerieneiiieniinieiieieiee
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0193 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK.............ccccovriiiciiiiiiiie,
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0194 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0195 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..........c.coervieriiieninieriieiciene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0196 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0197 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0198 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0199 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0200 >10" To 12" Thick Brick/Concrete Block Core Drilling 241 1913.0151)

02 41 1913-0201 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0202 EA  Drill 1-1/2" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0203 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0204 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0205 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0206 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0207 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0208 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0209 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0210 >12" Thick Brick/Concrete Block Core Drilling o2« 1913015

02 411913-0211 IN Drill 1" Diameter Core In >12" Brick/CONCIete BIOCK............ccciiiiiiiiiiiiiicii e 4.19
For Horizontal Cores, Add 0.72
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.45
02 41 1913-0212 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block 4.59
For Horizontal Cores, Add 0.80
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.61
02411913-0213 IN  Drill 2" Diameter Core In >12" Brick/CONCrete BIOCK...........cccviiiiiiiiiiiiiccicc e 5.04
For Horizontal Cores, Add 0.89
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.79
02 41 19 13-0214 IN Drill 3" Diameter Core In >12" Brick/CONCIete BIOCK............cociiiiiiiiiiiiiicii b 5.68
For Horizontal Cores, Add 0.98
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.96
02411913-0215 IN  Drill 4" Diameter Core In >12" Brick/Concrete Block... ...7.55
For Horizontal Cores, Add 31
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.61
02411913-0216 IN  Drill 6" Diameter Core In >12" Brick/CONCrete BIOCK...........cccciiiiiiiiiiiiiicicccc e 9.74
For Horizontal Cores, Add 1.70
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.40
02 41 1913-0217 IN Drill 8" Diameter Core In >12" Brick/CONCIete BIOCK............ociiiiiiiiiiiiiiiii s 15.42
For Horizontal Cores, Add 2.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.49
2019 copyright 2020 The Gordian Group, Inc.
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N
o

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1913-0218 IN Drill 10" Diameter Core In >12" Brick/CONCIete BIOCK............coiuiiiiiiiiiiiiii s 17.02
For Horizontal Cores, Add 2.95
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.90
02411913-0219 IN  Drill 12" Diameter Core In >12" Brick/Concrete BIOCK............ccccviiiiiiiiiiiciccccc s 19.70
For Horizontal Cores, Add 3.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 6.79
02 41 19 13-0220 Asphalt Core Dril'ing(0241m 13.0081)
02 41 19 13-0221 Up To 2" Thick Asphalt Core Drilling 241 10 130220
02 411913-0222 EA  Drill 1" Diameter Core In Up To 2" Asphalt
02 41 1913-0223 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 41 1913-0224 EA  Drill 2" Diameter Core In Up To 2" Asphalt
024119 13-0225 EA Drill 3" Diameter Core In Up To 2" Asphalt
024119 13-0226 EA Drill 4" Diameter Core In Up To 2" Asphalt
02 4119 13-0227 EA Drill 6" Diameter Core In Up To 2" Asphalt
024119 13-0228 EA Drill 8" Diameter Core In Up To 2" Asphalt
02 411913-0229 EA  Drill 10" Diameter Core In Up To 2" Asphalt
02 411913-0230 EA  Drill 12" Diameter Core In Up To 2" Asphalt
02 41 19 13-0231 >2" To 3" Thick Asphalt Core Drllllng (02 41 19 13-0220)
02 411913-0232 EA  Drill 1" Diameter Core In >2" T 3" ASPhalt.........ccccvviiiiniiiiieeieeeceeeeee
02 411913-0233 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ...........
02 411913-0234 EA  Drill 2" Diameter Core In >2" T 3" ASPhalt.........cccoviiiiiiniiiiiieeeeeeceeeeee
02 411913-0235 EA  Drill 3" Diameter Core In >2" To 3" Asphalt
024119 13-0236 EA  Drill 4" Diameter Core In >2" To 3" Asphalt.
024119 13-0237 EA  Drill 6" Diameter Core In >2" To 3" Asphalt.
024119 13-0238 EA  Drill 8" Diameter Core In >2" T0 3" ASPhalt........cccouiiiiiiiiiiieieeeseeee e
02 411913-0239 EA  Drill 10" Diameter Core In >2" To 3" Asphalt........
02 41 1913-0240 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........
02 41 19 13-0241 >3" To 4" Thick Asphalt Core Drllllng (02 41 19 13-0220)
024119 13-0242 EA Drill 1" Diameter Core In >3" T0 4" ASPhalt.........cccouiiiiiiiiiiiiieese e
02 41 1913-0243 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ...........
02 41 1913-0244 EA  Drill 2" Diameter Core In >3" T 4" ASPhalt.........ccccvriiiiniiiiiecieeeceeeeee
02 41 1913-0245 EA  Drill 3" Diameter Core In >3" T 4" ASPhalt.........cccoviiiiiniiiiieccieeeceeeeee
024119 13-0246 EA  Drill 4" Diameter Core In >3" To 4" Asphalt.
024119 13-0247 EA  Drill 6" Diameter Core In >3" T0 4" ASPhalt........cccoviiiiiiiiiiiiiieeese e
024119 13-0248 EA  Drill 8" Diameter Core In >3" T0 4" ASPhalt.........ccouiiiiiiiiiiiiieeeese e
024119 13-0249 EA Drill 10" Diameter Core In >3" To 4" Asphalt........
02 41 1913-0250 EA  Drill 12 Diameter Core In >3" To 4" Asphalt
02 41 19 13-0251 >4" To 6" Thick Asphalt Core Drllllng (02 41 19 13-0220)
024119 13-0252 EA Drill 1" Diameter Core In >4" T0 6" ASPhalt.........ccccieiiiiiiiiiirieeeseeeee e
024119 13-0253 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt ..
02 41 1913-0254 EA  Drill 2" Diameter Core In >4" T 6" ASPhalt..........cccoviiiiiriiiiiercieeeceeeeeee
02 41 1913-0255 EA  Drill 3" Diameter Core In >4" T 6" ASPhalt..........cccoviiiiiiiiiieieeececeeeeeee
02 41 1913-0256 EA  Drill 4" Diameter Core In >4" T 6" ASPhalt..........cccoviiiiiiiiiiiireeeeeceeeeee
02 4119 13-0257 EA  Drill 6" Diameter Core In >4" To 6" Asphalt.
024119 13-0258 EA  Drill 8" Diameter Core In >4" T0 6" ASPhalt.........ccciiiiiiiiiiiiiieeeseeeee e
024119 13-0259 EA Drill 10" Diameter Core In >4" To 6" Asphalt........
024119 13-0260 EA Drill 12" Diameter Core In >4" To 6" Asphalt........
02 41 19 13-0261 Manhole Core Dri”ing(02411913-0051)
02 411913-0262 EA  Drill 4" Diameter Core In 6" Brick Manhole
02 41 1913-0263 EA  Drill 5" Diameter Core In 6" Brick Manhole
02411913-0264 EA Drill 6" Diameter Core In 6" Brick Manhole
02411913-0265 EA Drill 8" Diameter Core In 6" Brick Manhole
02411913-0266 EA  Drill 2" Diameter Core In 8" Concrete Manhole
02411913-0267 EA  Drill 3" Diameter Core In 8" Concrete Manhole
02 41 1913-0268 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02 41 1913-0269 EA  Drill 5" Diameter Core In 8" Concrete Manhole
02 41 1913-0270 EA  Drill 6" Diameter Core In 8" Concrete Manhole
02411913-0271 EA  Drill 8" Diameter Core In 8" Concrete Manhole
02 411913-0272 EA  Drill 2" Diameter Core In Fiberglass Manhole.............ccccoviiiiiinioiiineieesceeene
02 41 1913-0273 EA  Drill 3" Diameter Core In Fiberglass Manhole.............ccccviiiiiiiniiiiincieesceeene
02 41 1913-0274 EA  Drill 4" Diameter Core In Fiberglass Manhole
024119 13-0275 EA Drill 5" Diameter Core In Fiberglass Manhole............ccccooiiiiiiiiiniinieiceeceeseeees
024119 13-0276 EA Drill 6" Diameter Core In Fiberglass Manhole............ccccooiiieiiiiiiiinieieceeeeseeees
024119 13-0277 EA  Drill 8" Diameter Core In Fiberglass Manhole............ccccooiiiiiiiiiiinieiiseeeseeees
02 4119 13-0278 Drilling In Concrete Per Inch Of Depth ez 4119150081
Note: Includes layout.
0241 1913-0279 IN 1/4" Diameter Drilling In Concrete Per Inch Of Depth .........cccooiiiiiiiiiiiiiiceeeee .1.05
02411913-0280 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ........cccocoveiiiiiiiiieiriceeees
copyright 2020 The Gordian Group, Inc. 2019
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Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0281 IN 1/2" Diameter Drilling In Concrete Per Inch Of Depth.........cccooeiiiiiiiiiiiiiicieceees
02411913-0282 IN 5/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0283 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0284 IN 7/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0285 IN 1" Diameter Drilling In Concrete Per Inch Of Depth.
02411913-0286 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth 1.73
02 411913-0287 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth 1.97

02 4119 13-0288 Drilling In Brick/Concrete Block Per Inch Of Depth w21 10 130081
Note: Includes layout.
02411913-0289 IN  1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0290 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0291 IN  1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0292 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0293 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0294 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0295 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0296 IN  1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0297 IN  1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

02 41 19 13-0298 Drilling In Wood Or Plastic Per Inch Of Depth 2411915008
Note: Includes layout.

02411913-0299 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
02 411913-0300 IN  3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0301 IN  1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
02 411913-0302 IN  5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
024119 13-0303 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0304 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
024119 13-0305 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0306 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 41 1913-0307 IN  1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

02 41 19 13-0308 Limestone Core Dri"ing(oul 1913-0081)
02 41 19 13-0309 10" To 14" Thick Limestone Core Drilling ez 19 13.0308)

02 411913-0310 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02 411913-0311 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02 411913-0312 EA Drill 2" Diameter Core In 10" To 14" Limestone
02411913-0313 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02411913-0314 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02411913-0315 EA Drill 6" Diameter Core In 10" To 14" Limestone
02411913-0316 EA Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0317 15" To 18" Thick Limestone Core Drilling ez 41 19 13.0308)

02411913-0318 EA  Drill 1" Diameter Core In 15" To 18" Limestone
02411913-0319 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02411913-0320 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02 411913-0321 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02 411913-0322 EA Drill 4" Diameter Core In 15" To 18" Limestone
02 411913-0323 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02411913-0324 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0325 19" To 24" Thick Limestone Core Drilling 2 41 19 13.0308)

02 411913-0326 EA  Drill 1" Diameter Core In 19" To 24" Limestone
02 41 1913-0327 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone.
02411913-0328 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02411913-0329 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02411913-0330 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02 411913-0331 EA Drill 6" Diameter Core In 19" To 24" Limestone
02 411913-0332 EA Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0333 Minimum Charge For Core Drilling 24119 130081

02411913-0334 EA  Core Drill MinIMUM CRAGE. .......cviuiiiiieiiitiitet ettt ettt s ettt ekttt ettt et eb e et et b et e e eb e et et eneanene 415.80
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0335 Cutouts e2411913

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0336 Reinforced Concrete Slab On Grade Cutouts 411913035

0241 1913-0337 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ....22.78
0241 1913-0338 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ...24.16
2019 copyright 2020 The Gordian Group, Inc.
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N
o

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0339 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ..25.54
02411913-0340 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0341 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02 41 19 13-0342 Reinforced Concrete Elevated Slab Cutouts 2« 1913033
Note: Includes cutting and removing steel decking.
02411913-0343 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0344 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0345 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0346 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0347 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02 41 19 13-0348 Reinforced Concrete Wall Cutouts ez 4:10 053
02411913-0349 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0350 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0351 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0352 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ..
02411913-0353 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........
02 41 19 13-0354 Brick Wall Cutouts (02 41 19 13-0335)
Note: Excludes toothing.
02411913-0355 SF 4" Thick Brick Wall Cutouts, <24 SF
02411913-0356 SF 6" Thick Brick Wall Cutouts, <24 SF
02411913-0357 SF 8" Thick Brick Wall Cutouts, <24 SF
024119 13-0358 SF 10" Thick Brick Wall Cutouts, <24 SF
0241 1913-0359 SF 12" Thick Brick Wall Cutouts, <24 SF
02411913-0360 SF 16" Thick Brick Wall Cutouts, <24 SF
02 4119 13-0361 Concrete Block Wall Cutouts 2«1 1913035
Note: Excludes toothing.
02411913-0362 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....
0241 1913-0363 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0364 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0365 SF 10" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0366 SF 12" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0367 SF 16" Thick Concrete Block Wall Cutouts, <24 SF....
02 41 19 13-0368 Limestone Cutouts (02 4119 13-0335)
02411913-0369 SF 2" Thick Limestone Cutouts, <24 SF 24.16
02411913-0370 SF 4" Thick Limestone Cutouts, <24 SF 29.34
02411913-0371 SF 6" Thick Limestone Cutouts, <24 SF 31.06
02411913-0372 SF 8" Thick Limestone Cutouts, <24 SF 32.79
024119 13-0373 SF 10" Thick Limestone Cutouts, <24 SF 34.52
02411913-0374 SF 12" Thick Limestone Cutouts, <24 SF 36.24
02 4119 13-0375 Toothing Masonry Cutouts 2« 1o 10355
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.
02 41 19 13-0376  VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts......
02 41 19 13-0377  VLF Brick, Hard Mortar, Toothing Masonry Cutouts .
02 41 19 13-0378 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts
024119 13-0379 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts
02 41 19 13-0380 Minimum Charge For CutOUts (1 10 1303
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
02411913-0381 EA  CUtoUtS MINIMUM CRATGE ......cuoiuiiiiiiiiiiiietiee ettt ettt et a et a et ee et eeh e et e e et et e e et ek et et et et et et e et et e e e e eteean 172.57
024119 16 Selective Interior Demolition ca1s
Note: Includes break-up of material, loading into truck or dumpster and clean-up.
02 41 19 16-0001 Floor Removal e 1916
02 41 19 16-0002 Scarify Concrete (02 41 19 16-0001)
Note: Up to 1/4" removal per pass.
02 41 19 16-0003  SF  SCAifY CONCIEIE FIOOT ........cuiiiiiiiiiiteiet ettt ettt h etttk et b et e et e ket et et et e st et e e et ebeen et enenne 0.14
02 41 19 16-0004 SF  Scarify Concrete Tread And Riser
02 41 19 16-0005 SF  Scarify Concrete Wall .................
02 41 19 16-0006 Fireproofing Removal 1916
02 41 19 16-0007 SF  Removal Of Fireproofing From CONCIEIE OF SEEE.........c.iiuiiiiiiiiiiiitie ittt ettt ee et en e eteee 0.55
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Demolition And Structure Moving

Demolition

02 41

MINOR

CSlI_UoM

DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02 41 19 16-0008

02 41 19 16-0009
02 41 19 16-0010
02 41 19 16-0011

02 41 19 16-0012

02 41 19 16-0013
02 41 19 16-0014

02 41 19 16-0015
02 41 19 16-0016

02 41 19 16-0017
02 41 19 16-0018
02 41 19 16-0019
02 41 19 16-0020
02 41 19 16-0021
02 41 19 16-0022
02 41 19 16-0023
02 41 19 16-0024
02 41 19 16-0025
02 41 19 16-0026
02 41 19 16-0027

02 41 19 16-0028

02 41 19 16-0029
02 41 19 16-0030
02 41 19 16-0031
02 41 19 16-0032

02 41 19 16-0033
02 41 19 16-0034

02 41 19 16-0035

02 41 19 16-0036
02 41 19 16-0037
02 41 19 16-0038
02 41 19 16-0039
02 41 19 16-0040
02 41 19 16-0041

02 41 19 16-0042
02 41 19 16-0043

02 41 19 16-0044

02 41 19 16-0045

02 41 19 16-0046

02 41 19 16-0047

02 41 19 16-0048

02 41 19 16-0049

02 41 19 16-0050

SF
SF
SF

CF
CF

SF
SF
SF
SF

SF

Demolish Ceiling czs11016

Demolish Drywall Ceiling
Demolish Furred Plastered Ceiling
Demolish Suspended Plastered Ceiling And Suspension System

Demolish Concrete Stair 2411916

Demolish Interior Reinforced Concrete Stairs...........
Demolish Exterior Reinforced Concrete Stair:

Demolish Interior Partition/Wall oz411916)

Note: Price includes knock down, loading, clean-up.

Demolish Masonry And Concrete Interior Partition/Walls ez 41 19 150015
Note: Includes saw cutting, knock down, loading and clean-up.

Demolish Concrete Block Interior Partition/WallS 2«1 19160016

Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall .....
Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .....
Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall .......
Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall .......

Demolish Brick Interior Partition/Walls (241 10 16-0016)

Demolish 4" Thick Brick Interior Partition/Wall .
Demolish 8" Thick Brick Interior Partition/Wall.......
Demolish 12" Thick Brick Interior Partition/Wall
Demolish 16" Thick Brick Interior Partition/Wall

Demolish Glass Block Interior Partition/Walls ez 1 19 160016

Demolish Glass Block Interior Partition/WallS.............ccoiuiiiiiiiiiiiii s 2.01

Demolish Concrete Interior Partition/Walls a1 10 16.0016)

See CSl section 02 41 16 13-0021 for concrete foundation demolition.
Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
Demolish 12" Thick Reinforced Concrete Interior Partition/Wall .....

Demolish Terra-Cotta Block Interior Partition/Walls @241 19 160016

SF  Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 0.81
Demolish Stud Framed Interior Partition/Walls 41 10 16.0015)
Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side .14
For Heights >14' To 20', Add 0.21
For Heights >20', Add 0.28

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Side: ...1.65
For Heights >14' To 20', Add 0.25
For Heights >20', Add 0.33

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............c.cccoiiiiiiiiiiiiiiiiicc 1.81
For Heights >14' To 20, Add 0.27
For Heights >20', Add 0.36

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides............ccccooviiiiiiiiiiiiiiiccce 2.52
For Heights >14' To 20', Add 0.38
For Heights >20', Add 0.50

SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall................ccccoiiiiiiiiiiiiccsc 0.74
For Heights >14' To 20, Add 0.11
For Heights >20', Add 0.15

SF  Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall...............ccccooiiiiiiiiiiiiiii 0.88
For Heights >14' To 20, Add 0.13
For Heights >20', Add 0.18

02 42 Removal And Salvage Of Construction Materials ...,

024221

Salvage of Construction Materials >4

Note: Salvage tasks include placement on pallets and storage on site.
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 42 Removal And Salvage Of Construction Materials

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02422135 Roofing Salvage ez
02 42 21 35-0001 Clay Tile Roof Remove And Salvage For Re-Use czs2213

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
0242 2135-0002 SQ Removal Of Clay ROOf Tile, SAIVAGE FOI RE-USE.........ciuiiiiiieiiiiieiieete ettt ettt et et e et e bt et e nbaaneeneeans 129.76

02 42 21 47 Flooring Salvage o«
02 42 21 47-0001 Remove And Salvage For Re-Use w2147

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02 42 21 47-0002 SF  Removal Of Brick Flooring And Salvage
02 42 21 47-0003 SF  Removal Of Ceramic/Quarry Tile Floor And Salvage
02 4221 47-0004 SF Removal Of Terrazzo Flooring And Salvage
02 4221 47-0005 SF Removal Of Wood Strip Flooring And Salvage
024221 47-0006 SF Removal Of Wood Parquet Flooring And Salvage .0.
02 42 21 47-0007 SF  Removal Of Resilient/Linoleum Flooring AN SAIVAGE. ..........cuiiiiuiiiiiiieiii ettt ee e 0.36

.1.18

02 43 Structure Moving..
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24
wide. Reset on new foundations and hook up to utilities.

02431313 Building Relocation 41
02 43 13 13-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete w41

13)
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.
0243 1313-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building
0243 1313-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building
02 431313-0004 SF >920 SF, Move Relocatable Metal Frame Building
02 431313-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building
02 431313-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building
02 43 1313-0007 SF >920 SF, Move Relocatable Wood Frame BuUilding ..........cccceoiiiiiiiniiiinieeeeeeeee
0243 1313-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building
0243 1313-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building
024313 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building

02 50 Site Remediation.,
02 58 Snow Control s,
0258 13 Snow Fencing sy

02 58 13 00-0001 Snow/Sand Fence On Steel POStS c2ss 19
0258 1300-0002 LF Steel Fence Post, 10" On Center With 4' W00d Snow/Sand FENCE .............cciiiiiiiiiiiiiccccssce s 3.78 0.94

02 60 Contaminated Site Material Removal .,

02 61 Removal And Disposal Of Contaminated Soils «:«

026113 Excavation And Handling Of Contaminated Material e
See CSl section 31 23 16 00-0000 for excavation.

02 61 13 00-0001 Excavate Petroleum Contaminated Soil cze:13

02 61 1300-0002 CY Excavate Petroleum Contaminated Soil 6.91
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

02 61 1300-0003 CY Load Excavated Petroleum Contaminated Soil..............ccccoriiiiiiiiiniciiccccccne

02 61 1300-0004 CY Disposal Fees Of Petroleum Contaminated Soil

02 61 13 00-0005 Accessories For Contaminated Soil Stockpile e2611s

See CSl section 31 25 14 23-0001 for sand bags.

02 61 1300-0006 SF 30 Mil Liner For Contaminated Soil Storage BSOSO USSR PO PO PR UPRPRPOPPIPINY 0.75
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.
02 61 13 00-0007 SF 10 Mil Liner For Contaminated Soil Storage BSOSO USSR PO PO PR UPRPRPOPPIPINY 0.44

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 61 26 Removal and Disposal of Asbestos Contaminated Soils e
Note: Tasks include materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles,
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be
used in determining which task applies. For certain types of work, there is a task with a unit of measure of CF for a quantity of
less than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with
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Existing Conditions 02
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Removal And Disposal Of Contaminated Soils 02 61

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project.

02 61 26 00-0001 Removal and Disposal of Asbestos Contaminated SoilS e 2

Note: Tasks include materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in
accordance with EPA, OSHA, and local regulations. Where types of ACM are listed by quantity, the quantity of
the entire project, not a particular work area, is to be used in determining which task applies. For certain types of
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an
additional task to arrive at the appropriate quantity for the project.

02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ..

For Work In Restricted Working Space, Add

02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSAl............cccoverruiriiiiiirienieieeseeeee e 38.18
For Work In Restricted Working Space, Add 11.45

02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal...........ccoirueiiiiriiiieiniiiiiieieeseeeieees 25.45
For Work In Restricted Working Space, Add 7.64

02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Asbestos Abatement And DiSPOSAl..........c.ecueiruiriiriiirienicirieeeieeeseee e 19.12

02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal............ccoeivueiiiiniinieinineieeseeeieees 15.27
For Work In Restricted Working Space, Add 4.58

02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal............cccourireirieincnieiinineieices 12.98
For Work In Restricted Working Space, Add 3.89

02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSAl...........ccuerruiriiiiririeniiinieneeieeeee e 11.68
For Work In Restricted Working Space, Add 3.50

02 62 Hazardous Waste Recovery Processx:«
0262 16 Soil Vapor Extraction ezs
02 62 16 00-0001 Active And Passive Trench System czez 1
02 62 16 00-0002 Vertical Leachate And Gas Collection Pipe Well o262 15 co0001)

Note: Includes drilling 24" diameter well, 20' non-perforated 4" pipe with 3' telescoping above grade, backfill with
washed rock, lower and upper perm seal and compacted soil sections.
02 62 16 00-0003  VLF Drill 24" Diameter LFG Well To 17" Depth..

. .122.37
02 62 16 00-0004 VLF For Each Additional VLF Over 17" Drill 24" Diameter LFG Well .

....62.95

02 62 16 00-0005 Leachate And Gas Transfer Pipe s 1s00.000n
02 62 16 00-0006 High Density Polyethylene Pipe, Laterals ozsz 1 00005

Note: Heat fusion connections with pipe and fittings.
02 62 16 00-0007 LF 3" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0008 LF 4" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0009 LF 6" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0010 LF 8" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0011 LF 10" Diameter High Density Polyethylene Pipe - SDR 17 With Fitting
02 62 16 00-0012 LF 12" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings.
02 62 16 00-0013 EA  Monitoring And Control Assembly
02 62 16 00-0014 EA 3" Header Valve Assembly
02 62 16 00-0015 EA 4" Header Valve Assembly
02 62 16 00-0016 EA 6" Header Valve Assembly
02 62 16 00-0017 EA 8" Header Valve Assembly
02 62 16 00-0018 EA  Condensate Sump Assembly.
02 62 16 00-0019 EA Header Monitoring Port Assembly

02 62 16 00-0020 Chemical Resistant Sump And Manhole ez ez 16 000001

02 62 16 00-0021 High Density Polyethylene Manholes ez 2 1s 00020

02 62 16 00-0022 EA 27" Diameter Concrete Filled Polyethylene Lid Stainless Steel Handle
02 62 16 00-0023 EA 4" Diameter, 2" High Riser Section With Or Without Steps
02 62 16 00-0024 EA  3.25" High x 4" Diameter Upper Unit With Or Without Steps
02 62 16 00-0025 EA 4.25" High x 4" Diameter Upper Unit With Or Without Steps
02 62 16 00-0026 EA 3" High x 4" Diameter Manhole Base - No Outlets

02 62 16 00-0027 EA 12" Inlet/Outlet - Factory Attached
02 62 16 00-0028 EA 15" Inlet/Outlet - Factory Attached
02 62 16 00-0029 EA 18" Inlet/Outlet - Factory Attached
02 62 16 00-0030 EA 24" Inlet/Outlet - Factory Attached
02 62 16 00-0031 EA 30" Inlet/Outlet - Factory Attached
02 62 16 00-0032 EA 36" Inlet/Outlet - Factory Attached
02 62 16 00-0033 EA 4" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0034 EA 6" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0035 EA 8" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0036 EA 10" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0037 EA 12" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0038 EA  Additional Penetrations Into Manhole

02 62 16 00-0039 High Density Polyethylene Sumps ez 16 00.0020)
02 62 16 00-0040 EA 42" Diameter Riser Sump With 30" Or 22-1/2" Diameter Neck
02 62 16 00-0041 EA 2" Riser Sump Extension - 22-1/2" Or 30" Diameter
02 62 16 00-0042 EA 48" Sump Base
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02 62 16 00-0043 EA 30" Sump Cover
02 62 16 00-0044 EA 22" Sump Cover
02 62 16 00-0045 EA Riser Sump To Base Seal

02 62 16 00-0046 EA Riser Sump To Extension Seal
02 62 16 00-0047 EA 2" Conduit Grommet - Box Of 6
02 62 16 00-0048 EA 4" Conduit Grommet - Box Of 6
02 62 16 00-0049 EA 6" Conduit Grommet - Box Of 6

02 62 16 00-0050 Leachate And Gas Collection Pipe w22 1s 000001
02 62 16 00-0051 Slotted Polyvinyl Chloride (PVC) o252 15 co00s0)

Note: Number of rows of slots, slot spacing and slot width can vary to give required outside diameter intake area.

Slot width and spacing varies.
0262 16 00-0052 LF 2" Diameter, Schedule 40, 2 To 3 Rows Of Slots
02 62 16 00-0053 LF 4" Diameter, Schedule 40, 2 To 4 Rows Of Slots
02 62 16 00-0054 LF 6" Diameter, Schedule 40, 2 To 6 Rows Of Slots
02 62 16 00-0055 LF 8" Diameter, Schedule 40, 2 To 6 Rows Of Slots
02 62 16 00-0056 LF 10" Diameter, Schedule 40, 2 To 8 Rows Of Slots
02 62 16 00-0057 LF 12" Diameter, Schedule 40, 2 To 10 Rows Of SIOtS ........ccccociiiiiiiiiiiiciccccccee

02 62 16 00-0058 Sheet Drainage Systems o«215)

Note: Made of 2 sets of parallel strands. Intersecting strands form two overlaid sets of continuous deep channels.

02 62 16 00-0059 Drainage Nets And Composites s 1so0.00s8)

02 62 16 00-0060 Polyethylene Drainage Nets c2e2 16 000059

02 62 16 00-0061 SF  Drainage Net - 1/4" Thick High Density Polyethylene 0.48
02 62 16 00-0062 SF  Drainage Net With Geotextile Fabric Heat Bonded To One Side...........cccuevveriiiieniniieneeienens .
02 62 16 00-0063 SF  Drainage Net With Geotextile Fabric Heat Bonded To Both Sides

02 62 16 00-0064 Gas Interception Networks czez16
02 62 16 00-0065 Gas Treatment o2 ¢ 16 00-0064)
02 62 16 00-0066 FlareS(ozez 16 00-0065)

Note: These are basic flare prices and exclude controls and auxiliary equipment. The basic price will be

approximately 25% of the total cost of the unit complete with controls, auxiliary equipment, piping, setup, etc.
02 62 16 00-0067 EA  2.25 Million BTU/Hour Landfill Flare
02 62 16 00-0068 EA 7.5 Million BTU/Hour Landfill Flare
02 62 16 00-0069 EA 10.5 Million BTU/Hour Landfill Flare
02 62 16 00-0070 EA  22.5 Million BTU/Hour Landfill Flare
02 62 16 00-0071 EA 30 Million BTU/Hour Landfill Flare
02 62 16 00-0072 EA 36 Million BTU/Hour Landfill Flare

...156,829.24
178,977.78

02 62 16 00-0073 Gas Scrubbers (0262 16 00-0064)
02 62 16 00-0074 Slngle Stage Gas Scrubbers (02 62 16 00-0073)

Note: Unit is flange to flange, carbon steel construction. Includes ecosphere packing (HDPE), mist eliminator

section, internal spray nozzle, access doors and differential pressure gauge.
02 62 16 00-0075 EA 1,500 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0076 EA 4,400 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0077 EA 5,800 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0078 EA 7,700 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0079 EA 9,600 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0080 EA 12,000 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0081 EA 17,000 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0082 EA 23,600 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0083 EA 30,200 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0084 EA 38,700 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0085 EA 47,200 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0086 EA 58,000 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0087 EA 79,700 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0088 EA 90,900 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0089 EA 113,300 CFM Fluidized Bed Gas Scrubber - Single Stage
02 62 16 00-0090 EA 3,000 CFM Fluidized Bed Gas Scrubber - Single Stage

02 62 16 00-0091 Gas CO”eCtion(0262150070064)

02 62 16 00-0092 Vacuum Blowers (02 62 16 00-0091)
Note: Aluminum wheel with clean-out door, drain and plug. 60 Hertz, 230/460V, 3600 rpm, TEFC, 184T. As
manufactured by New York Blower Fans.
02 62 16 00-0093 EA 5 HP New York Blower, Pressure Blower Size 2204, Arrangement 4 3 Phase, 60 Hertz, 230/460 Volt, 3,600 rpm,

LI O TSRO PO SO 3,277.75
For Silencer Option, Add 360.00
02 62 16 00-0094 EA 5 HP New York Blower, Pressure Blower Size 2206, Arrangement 4 3 Phase, 60 Hertz, 230/460 Volt, 3,600 rpm,
TEFC, I8AT ..o h SRR R 3,288.24
For Silencer Option, Add 386.00
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02 62 16 00-0095 EA 5 HP New York Blower, Pressure Blower Size 2606, Arrangement 4 3 Phase, 60 Hertz, 230/460 Volt, 3,600 rpm,
TEFC, I8AT ...t h e h Rt 3,681.08
For Silencer Option, Add 420.00

02 62 16 00-0096 Vacuum Blowers And Compressors ozez 1 oo

Note: Heavy duty rotary blowers packaged with silencer, filter, drive and motor. Unit is mounted and

interconnected all on the same base.
02 62 16 00-0097 EA  Positive Displacement Blower, 4.9 Max. HP, 48 CFM .................
02 62 16 00-0098 EA Positive Displacement Blower, 5.6 Max. HP, 111 CFM
02 62 16 00-0099 EA Positive Displacement Blower, 12.2 Max. HP, 143 CFM
02 62 16 00-0100 EA Positive Displacement Blower, 11.8 Max. HP, 271 CFM
02 62 16 00-0101 EA  Positive Displacement Blower, 15 Max. HP, 134 CFM
02 62 16 00-0102 EA Positive Displacement Blower, 19.7 Max. HP, 278 CFM
02 62 16 00-0103 EA  Positive Displacement Blower, 18.3 Max. HP, 399 CFM
02 62 16 00-0104 EA Positive Displacement Blower, 254 Max. HP, 247 CFM
02 62 16 00-0105 EA Positive Displacement Blower, 28.3 Max. HP., 427 CFM
02 62 16 00-0106 EA  Positive Displacement Blower, 29 Max. HP, 665 CFM
02 62 16 00-0107 EA Positive Displacement Blower, 38.8 Max. HP, 393 CFM
02 62 16 00-0108 EA Positive Displacement Blower, 49.6 Max. HP, 615 CFM
02 62 16 00-0109 EA Positive Displacement Blower, 46.5 Max. HP, 1,248 CFM
02 62 16 00-0110 EA  Positive Displacement Blower, 55 Max. HP, 574 CFM
02 62 16 00-0111 EA  Positive Displacement Blower, 67.1 Max. HP, 1,071 CFM
02 62 16 00-0112 EA Positive Displacement Blower, 65.5 Max. HP, 1,878 CFM

...21,511.58
...24,451.34

02 62 16 00-0113 Fugitive Dust, Vapor And Gas Emissions Control ee 1
02 62 16 00-0114 Sprayed Dust Suppressants sz s o013

Note: Overall dust suppression reflects treatment of unpaved haul roads and parking lots and similar surfaces.

Overall erosion control reflects stabilizing road shoulders and slopes. Excludes water costs.
02 62 16 00-0115 SY  Overall Dust Suppression And Erosion Control, Tree Sap Based Sprayed DuSt SUPPreSSant...........ccccveverrrrveneeieeneaieeneeas 2.25
02 62 16 00-0116 SY  Erosion Control For Landfill Cap ..241

02 62 16 00-0117 SY  Stockpile Dust Suppression Tree Sap Based Dust SUPPreSSant...........c.eceeeveereerrerneeneernaenns 241
02 62 16 00-0118 SY  Periodic Maintenance Application Tree Sap Based Sprayed Dust SUPPressant ............cccceceeeeveveens ...2.09
02 62 16 00-0119 SY  Overall Dust Suppression And Erosion Control, Chloride Based Sprayed Dust SUPPresSSant ............ccoveieerrerierenenereeennes 2.30
02 62 16 00-0120 SY  Erosion Control For Landfill Cap Chloride Based Sprayed Dust Suppressant. ..2.64
02 62 16 00-0121 SY  Stockpile Dust Suppression, Chloride Based Sprayed Dust Suppressant ...2.46
02 62 16 00-0122 SY Periodic Maintenance Application Chloride Based Sprayed Dust Suppressant .2.12

02 62 16 00-0123 SY  Overall Dust Suppression And Erosion Control, Oil Emulsion Sprayed Dust Suppressant
02 62 16 00-0124 SY  Erosion Control For Landfill Cap
02 62 16 00-0125 SY  Stockpile Dust Suppression, Oil Emulsion Sprayed Dust Suppressant
02 62 16 00-0126 SY  Periodic Maintenance Application Oil Emulsion Sprayed Dust Suppressant
02 62 16 00-0127 SY  Overall Dust Suppression And Erosion Control, Asphalt Emulsion Sprayed Dust Suppressant...

02 62 16 00-0128 SY  Erosion Control For Landfill Cap Asphalt Emulsion Sprayed Dust Suppressant
02 62 16 00-0129 SY  Stockpile Dust Suppression, Asphalt Emulsion Sprayed Dust Suppressant.
02 62 16 00-0130 SY  Periodic Maintenance Application Asphalt Emulsion Sprayed Dust Suppressant.
02 6216 00-0131 SY  Overall Dust Suppression And Erosion Control, Lignosulphonate Sprayed Dust Suppressant
02 62 16 00-0132 SY  Erosion Control For Landfill Cap Lignosulphonate Sprayed Dust Suppressant
02 62 16 00-0133 SY  Stockpile Dust Suppression, Lignosulphonate Sprayed Dust SUPPressant............c.ccoeeveererveeenes
02 62 16 00-0134 SY  Periodic Maintenance Application Lignosulphonate Sprayed Dust Suppressant

02 62 16 00-0135 Synthetic Covers Over Waste Piles o262 15000113
02 62 16 00-0136 Plastic Waste Pile Covers (0262 16 00-0135)

02 62 16 00-0137 SF  Plastic Laminate Waste Pile Cover, 130 LB Tear Strength, 1 To 1-1/2 Year Outdoor Life Expectancy..
02 62 16 00-0138 SF  Plastic Laminate Waste Pile Cover, 185 LB Tear Strength, 3 To 4 Year Outdoor Life Expectancy
02 62 16 00-0139 SF  Plastic Laminate Waste Pile Cover, 250 LB Tear Strength, 4 To 5 Year Outdoor Life Expectancy ..
02 62 16 00-0140 LF  Add For Cover Drawstring
02 62 16 00-0141 EA  Add For Metal Grommets Used With Tie-downs
02 62 16 00-0142 SF  Plastic Laminate Waste Pile Cover, 135 LB Tear Strength, 2 To 2-1/2 Year Outdoor Life EXpectancy............ccccovevvervenennne 0.29

02 65 Underground Storage Tank Removal .«

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0032 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis ez es)
02 65 00 00-0002 Field Samples For Testing Underground Storage Tank (s oo 00001

02 65 00 00-0003 EA Collection Of Sludge Sample For Underground Storage Tank ..........cccccceeeveneriienesieenesinenenas
02 65 00 00-0004 EA Collection Of Pumpable Liquids Sample For Underground Storage Tank
02 65 00 00-0005 EA Collection Of Contaminated Soil Sample

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal ez ss 00 000001
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 65 00 00-0007 EA Lab Test - Benzene, Toluene, Ethylbenzene, Xylene 8020 ...........ccouiiiiiiiiiiiiieiee ettt 113.44
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.
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02 65 00 00-0008  EA  LaD TSt - FIASNPOINT ........eiuiiiieitit ettt ettt a ettt e bt e bt e h e e bt e et et e eb e et e b2 e s e bt e ae et e e b e et e ebe et e ebeenbeateennanteas 44.12
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.
02 650000-0009 EA  Lab TSt - TOX 9020 .....uuviiiieiiiieietetee ettt st st et s s es st e e ee e s bt e s et e e ee bt ee s e et ees st et e e s s st esanaes 106.13
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.
02 650000-0010 EA  Lab Test- TPH 8015 MOGIfIEU ........c.cueuiiiiiiiiicieieieiisiec ettt enes 113.44

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
02 6500 00-0011 EA LD TSt - TRPH 418.1 ... .ottt ettt ettt a et e e st et e eh e e s 2o b e e e e e b e e et e e e e bt e e e eb e ea e e b2 e et e bt e as et e e b e et e et e et e ebeenneabeannannean 88.24
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

02 65 00 00-0012  EA  LAD TESE - VOC ... .ttt ettt b e et e e s et £ e e e b2 o4 £ e e £ e 22 ae 28 £ e o e e £ e e st e bt e et e e e eb e et e et e e s et e ene et e anee b e aneebean 239.50
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02 6500 00-0013 EA  Lab Test - SeMi-VOIAtiIE OFJANIC ......c.uiuiiiiiiiieiieieieit ettt ettt et et e et e et a bt ae et e e st et e s e st et e et e st et et et ebe et e e enenas 441.18
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

02650000-0014 EA  Lab Test - Oil AN GrEASE 4131 ......ucuiuiiiiiieieieietee sttt s ettt s s ss bt e s e st s et e e st st et es e s nen e esesanes 53.06
Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.

02 6500 00-0015 EA Lab Test- TCLP (Extraction) - Metals 94.54

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
02 65 0000-0016 EA Lab Test- TCLP (Extraction) - Semi-VOlatile OFg@aNIC. ........c.ccuiriiiiaiiiietieiiet ettt ettt steasnenee e 126.05
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
02 65 00 00-0017 EA Lab Test- Metals 6010 RCRA .
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.
02 6500 00-0018 EA Lab Test- Metals (Arsenic) 7060 RO P S P ST UPT PP POUPSPRPOPPIPOONY 18.91
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.
02 6500 00-0019 EA Lab Test- Metals (SEIENIUMY) 7740 ........ccuiiiiieiitiet ettt ettt ettt ettt et h et et e bt et et eb e et et ese et et eseebenneneaneee 18.91
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846.
02 6500 00-0020 EA  Lab TeSt - MEtalS (LEAA) 7421 ........o ittt ettt e ettt et e bt e e e et e bt e e e bt e s e bt e s et e e as et e e b e et e e bt e e e ebeenneateannanneas 18.91
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.
02 65 00 00-0021 EA  Lab TeSt - MELAlS (MEFCUIY) TAT0 ... .i ittt ettt ettt et b ettt h et e bt et e bt e et et e e as et e e b e et e et e et e ebeennenbeannanteas 35.29
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.
02 65 00 00-0022 EA  Lab TSt - PNA/PAH 8100 .......ciutiuieitieuteitieiieett ettt ettt eee et et e et e et e eae e e s e e s e es e e e e ee e e e e et e es e e bt eae e e e eb e et e et e easeeteensebeaseensaannebean 201.68
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.
02 6500 00-0023 EA  Lab Test- Fuel Id ASTIM DBB28-78 ........c.ccciuiiiiiiiiiiieicc it s s 72.96
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.
02 6500 00-0024 EA Lab Test-pH
02 65 00 00-0025 EA Lab Test - Polychlorinated Biphenyl (PCB) In W
02 6500 00-0026 EA Lab Test - Methyl Tertiary Butyl Ether (MTBE)

02 65 00 00-0027 Tests, Surveys And Maintenance For Underground Storage TanK ez s 0o oo-0001)

02 65 00 00-0028 EA  Site Survey For AST/UST Location By Certified Tank INStaller............cooiiiiiiiieieieeeseeeee e 987.66
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check all hoses and pump handle, check break-away couplings, complete written report on all data found.

02 6500 00-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode SyStems ...........ccccovvireinineiiiincniennns 154.01
Note: By Certified Technician. Write report of findings for action if needed
02 65 00 00-0030 EA  Check And Report On Monitor Probes 36.47

Note: By Certified Technician
02 65 0000-0031 EA Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written

R =] oo ST TSSOSO PSP PP PP PPPPTOPIN 267.19

Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed

etc.
02 6500 00-0032 EA Replace Anode On Impressed System
02 65 00 00-0033 EA Replace Power Converter On Impressed System On Underground Storage Tank
02 65 00 00-0034 EA Replace Monitor Probes On Underground Storage Tank
02 65 00 00-0035 EA Ultrasonic Test On Underground Storage Tank.........

02 65 00 00-0036 Tests And Sampling Labor Hours 2 es o0 00000

02 65 00 00-0037 HR Certified Tank Installer For Underground Storage Tank

02 65 00 00-0038 HR Certified Geologist/Environmentalist

02 65 00 00-0039 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be
used in association with other tasks performed.

02 65 00 00-0040 Remove Tank Contents czes)
02 65 00 00-0041 Transfer Liquid(oz 65 00 00-0040)

Note: For use to transfer liquids from one tank to another.
02 65 00 00-0042 GAL Transfer Reusable Liquid TO DIffer@Nt TANK ........cc.oiiiiiiiiiee ettt ettt e et e e e et e aneeneanes 0.38
Note: Per gallon of material transferred.

02 65 00 00-0043 Remove And Dispose Of Liquid From TanK ez ss 0000010

02 65 00 00-0044 GAL Removal and Disposal Of Hazardous Liquids From Tank
02 65 00 00-0045 GAL Removal and Disposal Of Non Hazardous Liquid From TankK...........ccceoereriinennnncnciinnns

.1.22
.0.78
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02 65 00 00-0046

02 65 00 00-0047
02 65 00 00-0048

02 65 00 00-0049

02 65 00 00-0050
02 65 00 00-0051

02 65 00 00-0052

02 65 00 00-0053
02 65 00 00-0054
02 65 00 00-0055
02 65 00 00-0056
02 65 00 00-0057
02 65 00 00-0058
02 65 00 00-0059
02 65 00 00-0060
02 65 00 00-0061
02 65 00 00-0062
02 65 00 00-0063
02 65 00 00-0064
02 65 00 00-0065

02 65 00 00-0066

02 65 00 00-0067
02 65 00 00-0068
02 65 00 00-0069
02 65 00 00-0070
02 65 00 00-0071
02 65 00 00-0072
02 65 00 00-0073
02 65 00 00-0074
02 65 00 00-0075
02 65 00 00-0076
02 65 00 00-0077
02 65 00 00-0078
02 65 00 00-0079

02 65 00 00-0080
02 65 00 00-0081

02 65 00 00-0082
02 65 00 00-0083

02 65 00 00-0084

02 65 00 00-0085
02 65 00 00-0086
02 65 00 00-0087
02 65 00 00-0088
02 65 00 00-0089
02 65 00 00-0090
02 65 00 00-0091
02 65 00 00-0092
02 65 00 00-0093
02 65 00 00-0094
02 65 00 00-0095
02 65 00 00-0096
02 65 00 00-0097

02 65 00 00-0098

02 65 00 00-0099
02 65 00 00-0100

2019

Remove And Dispose Of Solids Or Sludge czss oo oo00u0)
Note: Includes scraping and solidifying agent.
GAL Removal and Disposal Of Hazardous Solids Or Sludge From Tank .
GAL Removal and Disposal Of Non Hazardous Solids Or Sludge From Tank ...0.89

Purge Vapors, Open And Clean TanK s

Pu rge Vapors (02 65 00 00-0049)

LB Purge Tank USING DIy IC......ccuiiiiiiiiiiiieeeeie et 2.42
Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume.

High Pressure Water Wash And Rinse Of Tank Interior ez es oo o004

Note: Includes removal and disposal of rinse water.
EA  Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
EA  >275 To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
EA  >550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
EA  >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
EA  >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
EA  >5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
EA >6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
EA >8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
EA  >10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
EA >15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
EA  >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
EA  >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
EA  >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.

Scrape Clean Tank EXterior o esoo o004

EA  Up To 275 Gallon Tank, Scrape Clean Tank EXIErior...........ccocviiererienieeienieeieseeeeneeans

EA  >275 To 550 Gallon Tank, Scrape Clean Tank EXEriOr .........cccoiruerireeneiiesieeesieeeeeas
EA  >550 To 1,000 Gallon Tank, Scrape Clean Tank EXEIIOr ..........ccoeoueriireneeieeniiaienieaeeniens
EA  >1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior .
EA >2,000 To 5,000 Gallon Tank, Scrape Clean Tank Exterior .
EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank Exterior .
EA  >6,000 To 8,000 Gallon Tank, Scrape Clean Tank Exterior .
EA  >8,000 To 10,000 Gallon Tank, Scrape Clean Tank Exterior
EA >10,000 To 15,000 Gallon Tank, Scrape Clean Tank Exterior
EA >15,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior
EA  >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior
EA  >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior
EA  >40,000 To 50,000 Gallon Tank, Scrape Clean Tank Exterior

Tank And Piping Removal czes)

Note: Excludes excavation.

Removal And Disposal Of Piping 2 s oo o-00s0)
Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15
miles and disposal fees.
LF  Up To 4", Removal And Disposal Of Piping . .
LF  >4"To 8", Removal And Disposal Of Piping 13.05

Cut Straps, Extract Tank From The Diggings And Block To Prevent

Movement (02 65 00 00-0080)

Note: Excludes excavation or backfill.
EA  Up To 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA  >275 To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA  >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA  >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA  >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement....
EA  >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA  >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA  >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..2,844.71
EA  >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement......... 3,555.88

Cut Tank Into Sections That Can Easily Be Transported And Disposed Of

When Necessary(oz 65 00 00-0080)

Note: Includes 1 lengthwise at every 4' on-center height wise.
EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .............ccc..... 468.98
EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ............cccccc... 874.59
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02 Existing Conditions

02 60 Contaminated Site Material Removal

02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 65 0000-0101 EA >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ... ....1,052.04
02 65 0000-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .1,172.46
02 65 00 00-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of . .1,406.94
02 65 00 00-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of. .1,749.17
02 65 00 00-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of. .2,104.09
02 65 00 00-0106 EA  >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .. .2,630.10
02 65 00 00-0107 EA  >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .. ....3,287.64
02 65 00 00-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................ 4,109.54
02 65 00 00-0109 Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer
Station (02 65 00 00-0080)
Note: Includes disposal fee.
02 6500 00-0110 EA  Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.................c.......
For Each Additional Mile >15 Miles, Add .
02 6500 00-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......................
For Each Additional Mile >15 Miles, Add .
02 6500 00-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station..
For Each Additional Mile >15 Miles, Add
02 6500 00-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station................ 757.40
For Each Additional Mile >15 Miles, Add 4.81
02 65 0000-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station............. 1,337.15
For Each Additional Mile >15 Miles, Add 8.47
02 65 0000-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station............. 1,364.61
For Each Additional Mile >15 Miles, Add 9.15
02 65 0000-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station............. 1,410.38
For Each Additional Mile >15 Miles, Add 10.30
02 65 0000-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...........2,094.02
For Each Additional Mile >15 Miles, Add 13.73
02 65 00 00-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 2,801.93
For Each Additional Mile >15 Miles, Add 20.60
02 6500 00-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 3,326.76
For Each Additional Mile >15 Miles, Add 22.89
02 6500 00-0120 EA  >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 4,150.35
For Each Additional Mile >15 Miles, Add 27.46
02 6500 00-0121 EA  >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 6,027.84
For Each Additional Mile >15 Miles, Add 32.96
02 6500 00-0122 EA >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 7,355.89
For Each Additional Mile >15 Miles, Add 37.90
02 65 00 00-0123 Other Storage Tank Removals ez es o0 00-00m0)
02 65 00 00-0124 GAL Removal Of Cement Lining .0.28
02 65 00 00-0125 GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams .0.10
02 65 00 00-0126 GAL Install Epoxy For Interior COrroSion ProteCtion ............ceeveeuerieeieeneeieenieeiesieaeeneeans .0.66
02 65 00 00-0127 Tank Closure Report(ozssooooroost:)
Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
02 6500 00-0128 EA  Prepare TanK ClOSUIE REPOM .........coutiieitiiiiateett ettt ettt et e et e ae et et e e e et e es s et e e ae e bt ese e beebeemseabearseateerseabeesnenteannenseanee 2,469.15
02 65 00 00-0129 Temporary Tanks ezes
02 65 00 00-0130 Temporary Holding Tanks ezes o002
02 65 00 00-0131 Above Ground Temporary Holding Tanks, Monthly Rental ez ss 00000130
02 65 0000-0132 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental ..............c.cccce... 524.52
02 65 00 00-0133 MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0134 MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ....
02 65 00 00-0135 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental .
02 65 00 00-0136 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental ..
02 65 00 00-0137 MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0138 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0139 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental .
02 65 00 00-0140 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0141 Secondary Containment Berm ez ss oo oo0129)
02 65 00 00-0142 MO Secondary Containment Berm MONthly RENTAL...........ocuiiuiiiiiiiii ettt aeee 1,136.46
02 66 Landfill Construction and Storage .«
02 66 13 Landfill Excavation czss
02 66 13 00-0001 Excavate, Haul And Place Soil 26513
copyright 2020 The Gordian Group, Inc. 2019

Page 02 - 24

Prince William County GC



02

02 60
02 66

Existing Conditions

Contaminated Site Material Removal
Landfill Construction and Storage

2019

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0266 1300-0002 CY Excavate, Haul And Place SOil At LANGIll............oooiiiiiiie ettt ett e e ettt e e e et e e e e s eaaaeaeeasarasaeeaassaeaeeaansasaaeaanns 1.65
For >50,000 To 100,000, Deduct -0.05
For >100,000 To 200,000, Deduct -0.10
For >200,000 To 500,000, Deduct -0.15
For >500,000 To 1,000,000, Deduct -0.20
For >1,000,000, Deduct -0.25
02 66 13 00-0003 Compaction ezes 13
02 66 13 00-0004 CY  CompaCtion IN LANGFIll ..........oiiiiiii ettt ettt b ettt ettt ettt e 0.22
For >50,000 To 100,000, Deduct -0.01
For >100,000 To 200,000, Deduct -0.01
For >200,000 To 500,000, Deduct -0.02
For >500,000 To 1,000,000, Deduct -0.03
For >1,000,000, Deduct -0.03
02 66 13 00-0005 Burn Dump Excavation ezes s
Note: Includes excavation, segregation, removal and disposal of solid waste. Not for use with any section other
than ash matrix excavation.
02 66 13 00-0006 Ash Matrix Excavation With DOzer e 13 000005
Note: Dozing distance averages up to 150' push, 50 min/hour, +5% grade, average operator and material
conversion factors. Pushed to stockpile area.
02 66 13 00-0007 CY Ash Matrix Excavation, D-3B Dozer, Light Material 65 HP With Blade, 150' Push, 30 CY/HOUT...........cccccuriiiinieiiiineiceees 3.49
For >50,000 To 100,000, Deduct -0.10
For >100,000 To 200,000, Deduct -0.21
For >200,000 To 500,000, Deduct -0.31
For >500,000 To 1,000,000, Deduct -0.42
For >1,000,000, Deduct -0.52
02 66 1300-0008 CY Ash Matrix Excavation, D-4H Dozer, Light Material 90 HP With Blade, 150' Push, 60 CY/HOUT ..........cccoeiiriiiiiniiieieeeens 1.69
For >50,000 To 100,000, Deduct -0.05
For >100,000 To 200,000, Deduct -0.10
For >200,000 To 500,000, Deduct -0.15
For >500,000 To 1,000,000, Deduct -0.20

For >1,000,000, Deduct
CY Ash Matrix Excavation, D-5H Dozer, Light Material 120 HP With Blade, 150" Push, 85 CY/Hour
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0009

02 66 13 00-0010
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct
02 66 13 00-0011
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct
CY  Ash Matrix Excavation, D-8L Dozer, Light Material 335 HP With U-Blade, 150' Push, 290 CY/Hour
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct
CY  Ash Matrix Excavation, D-9L Dozer, Light Material 460 HP With U-Blade, 150' Push, 375 CY/Hour
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct
CY  Ash Matrix Excavation, D-10 Dozer, Light Material 700 HP With U-Blade, 150' Push, 495 CY/Hour
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0012

02 66 13 00-0013

02 66 13 00-0014

02 66 13 00-0015 Ash Matrix Excavation With DOzer x ss 13 00-0005)

CY Ash Matrix Excavation, D-6D Dozer, Light Material 140 HP With Blade, 150' Push, 115 CY/Hour ...

CY Ash Matrix Excavation, D-7G Dozer, Light Material 200 HP With U-Blade, 150" Push, 185 CY/Hour ....

..................................... 1.18

-0.04
-0.07
-0.11
-0.14
-0.18

..................................... 0.52

-0.02
-0.03
-0.05
-0.06

Note: Dozing distance averages >150' to 300" push, 50 min/hour, +5% grade, average operator and material

conversion factors. Pushed to stockpile area.
CY  Ash Matrix Excavation, D-3B Dozer, Light Material 65 HP With Blade, 12.5 CY/Hour, 300' Push...
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0016
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02 Existing Conditions

02 60 Contaminated Site Material Removal

02 66 Landfill Construction and Storage

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 66 1300-0017 CY Ash Matrix Excavation, D-4H Dozer, Light Material 90 HP With Blade, 24 CY/Hour, 300" PUSh............cociiiiiiiiniciciices 5.08
For >50,000 To 100,000, Deduct -0.15
For >100,000 To 200,000, Deduct -0.30
For >200,000 To 500,000, Deduct -0.46
For >500,000 To 1,000,000, Deduct -0.61
For >1,000,000, Deduct -0.76
02 66 1300-0018 CY Ash Matrix Excavation, D-5H Dozer, Light Material 120 HP With Blade, 35 CY/Hour, 300" PUSh............ccccoiiiiniinenciiens 3.10
For >50,000 To 100,000, Deduct -0.09
For >100,000 To 200,000, Deduct -0.19
For >200,000 To 500,000, Deduct -0.28
For >500,000 To 1,000,000, Deduct -0.37
For >1,000,000, Deduct -0.47
02 66 1300-0019 CY Ash Matrix Excavation, D-6D Dozer, Light Material 140 HP With Blade, 55 CY/Hour, 300" PUSh............ccccoiiiriiiinenciiens 247
For >50,000 To 100,000, Deduct -0.07
For >100,000 To 200,000, Deduct -0.15
For >200,000 To 500,000, Deduct -0.22
For >500,000 To 1,000,000, Deduct -0.30
For >1,000,000, Deduct -0.37
02 66 1300-0020 CY Ash Matrix Excavation, D-7G Dozer, Light Material 200 HP With Blade, 100 CY/Hour, 300" PUSh ............ccccouviiiiininiiiens 1.75
For >50,000 To 100,000, Deduct -0.05
For >100,000 To 200,000, Deduct -0.11
For >200,000 To 500,000, Deduct -0.16
For >500,000 To 1,000,000, Deduct -0.21
For >1,000,000, Deduct -0.26

02 66 1300-0021 CY Ash Matrix Excavation, D-8L Dozer, Light Material 335 HP With U-Blade, 145 CY/Hour, 300' Push ...

For >50,000 To 100,000, Deduct

.1.42

-0.09

For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct -0.13
For >500,000 To 1,000,000, Deduct -0.17
For >1,000,000, Deduct -0.21
02 66 1300-0022 CY Ash Matrix Excavation, D-9L Dozer, Light Material 460 HP With U-Blade, 195 CY/Hour, 300" PUSh .........cccooviiiiiiiiinicies 1.00
For >50,000 To 100,000, Deduct -0.03
For >100,000 To 200,000, Deduct -0.06
For >200,000 To 500,000, Deduct -0.09
For >500,000 To 1,000,000, Deduct -0.12
For >1,000,000, Deduct -0.15
02 66 1300-0023 CY Ash Matrix Excavation, D-10 Dozer, Light Material 700 HP With U-Blade, 275 CY/Hour, 300" PUSh .........ccccoiiiiiiiiniiies 0.80
For >50,000 To 100,000, Deduct -0.02
For >100,000 To 200,000, Deduct -0.05
For >200,000 To 500,000, Deduct -0.07
For >500,000 To 1,000,000, Deduct -0.10
For >1,000,000, Deduct -0.12
02 66 13 00-0024 Ash Matrix Excavation With Dozer w2 s 13 000005
Note: Dozing distance averages >300' to 450' push, 50 min/hour, +5% grade, average operator and material
conversion factors. Pushed to stockpile area.
02 66 1300-0025 CY Ash Matrix Excavation, D-7G Dozer, Light Material 215 HP With U-Blade, 75 CY/Hour, 450" PUSh..........cccccoiviniiincniiicns 1.98
For >50,000 To 100,000, Deduct -0.06
For >100,000 To 200,000, Deduct -0.12
For >200,000 To 500,000, Deduct -0.18
For >500,000 To 1,000,000, Deduct -0.24
For >1,000,000, Deduct -0.30
02 66 1300-0026 CY Ash Matrix Excavation, D-8L Dozer, Light Material 335 HP With U-Blade, 105 CY/Hour, 450" PUSh .........ccccceiiiiiiiiicies 1.97
For >50,000 To 100,000, Deduct -0.06
For >100,000 To 200,000, Deduct -0.12
For >200,000 To 500,000, Deduct -0.18
For >500,000 To 1,000,000, Deduct -0.24
For >1,000,000, Deduct -0.30
02 66 13 00-0027 CY Ash Matrix Excavation, D-9L Dozer, Light Material 460 HP With U-Blade, 145 CY/Hour, 450" PUSh .........ccccoviiiiiiiiiiices 1.35
For >50,000 To 100,000, Deduct -0.04
For >100,000 To 200,000, Deduct -0.08
For >200,000 To 500,000, Deduct -0.12
For >500,000 To 1,000,000, Deduct -0.16
For >1,000,000, Deduct -0.20
02 66 1300-0028 CY Ash Matrix Excavation, D-10 Dozer, Light Material 700 HP With U-Blade, 185 CY/Hour, 450" PUSh .........ccccceiiiiiiinicies 1.18
For >50,000 To 100,000, Deduct -0.04
For >100,000 To 200,000, Deduct -0.07
For >200,000 To 500,000, Deduct -0.11
For >500,000 To 1,000,000, Deduct -0.14
For >1,000,000, Deduct -0.18
02 66 13 00-0029 Ash Matrix Excavation With Scraper czss 13000005
Note: Choose scraper capacity and cycle time.
02 66 13 00-0030 Self Propelled Scraper Capacity 9 BCY w265 13000029)
02 66 1300-0031 CY Ash Matrix With Push Loaded Self Propelled Scraper 9 BCY, 9 Cycles Per Hour 2.32
For >50,000 To 100,000, Deduct -0.07
For >100,000 To 200,000, Deduct -0.14
For >200,000 To 500,000, Deduct -0.21
For >500,000 To 1,000,000, Deduct -0.28
For >1,000,000, Deduct -0.35
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Contaminated Site Material Removal
Landfill Construction and Storage

Existing Conditions 02
02 60

02 66

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 66 1300-0032 CY Ash Matrix With Push Loaded Self Propelled Scraper 9 BCY, 13.5 Cycles Per HOUT..........cccoiiiriiiiiniieieieseeesie e 1.54
For >50,000 To 100,000, Deduct -0.05
For >100,000 To 200,000, Deduct -0.09
For >200,000 To 500,000, Deduct -0.14
For >500,000 To 1,000,000, Deduct -0.18
For >1,000,000, Deduct -0.23

02 66 13 00-0033
02 66 13 00-0034

Self Propelled Scraper Capacity 16 BCY (s 13000029

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 1300-0035 CY Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 6 Cycles Per Hour.

CY  Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 4.5 Cycles Per Hour...

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0036

CY Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 9 Cycles Per Hour.
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct
02 66 13 00-0037
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0038
02 66 13 00-0039

Self Propelled Scraper Capacity 25 BCY (s 1300.0029)

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 1300-0040 CY  Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 6 Cycles Per Hour

CY  Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 4.5 Cycles Per Hour...

CY Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 13.5 Cycles Per HOUI.............cciiiiiiniiiienieieseeieesieeiees 1.11

-0.03
-0.07
-0.10
-0.13
-0.17

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 1300-0041 CY Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 9 Cycles Per Hour.

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0042
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0043
02 66 13 00-0044

Self Propelled Scraper Capacity 35 BCY (s 13000029

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 13 00-0045

CY  Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 4.5 Cycles Per Hour...

CY Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 13.5 Cycles Per HOUI...........c.cciiiiiiniiieiieieeseesieeie s 0.75

-0.02
-0.05
-0.07
-0.09
-0.11

CY  Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 6 Cycles Per Hour.
For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct

02 66 1300-0046 CY  Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 9 Cycles Per Hour

For >50,000 To 100,000, Deduct
For >100,000 To 200,000, Deduct
For >200,000 To 500,000, Deduct
For >500,000 To 1,000,000, Deduct
For >1,000,000, Deduct
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02 60 Contaminated Site Material Removal
02 66 Landfill Construction and Storage
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 66 1300-0047 CY Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 13.5 Cycles Per HOUS .........ccccoouiriiiiiriniesiesieseseeseeiees 0.58
For >50,000 To 100,000, Deduct -0.02
For >100,000 To 200,000, Deduct -0.03
For >200,000 To 500,000, Deduct -0.05
For >500,000 To 1,000,000, Deduct -0.07
For >1,000,000, Deduct -0.09

02 66 13 00-0048 Self Propelled Scraper Capacity 43 BCY 265 13000029)

02 66 1300-0049 CY  Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 4.5 Cycles Per HOUN............ccooiiiiiiiniineicieeseeeeeeseceees 1.34
For >50,000 To 100,000, Deduct -0.04
For >100,000 To 200,000, Deduct -0.08
For >200,000 To 500,000, Deduct -0.12
For >500,000 To 1,000,000, Deduct -0.16
For >1,000,000, Deduct -0.20
02 66 1300-0050 CY Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 6 CyCles Per HOUT...........cccoiriiiiiiiinieiesie e eienees 1.06
For >50,000 To 100,000, Deduct -0.03
For >100,000 To 200,000, Deduct -0.06
For >200,000 To 500,000, Deduct -0.10
For >500,000 To 1,000,000, Deduct -0.13
For >1,000,000, Deduct -0.16
02 66 1300-0051 CY Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 9 CycCles Per HOUT...........ccciiiiiriiieiniieiesie e 0.71
For >50,000 To 100,000, Deduct -0.02
For >100,000 To 200,000, Deduct -0.04
For >200,000 To 500,000, Deduct -0.06
For >500,000 To 1,000,000, Deduct -0.09
For >1,000,000, Deduct -0.11
02 66 1300-0052 CY Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 13.5 Cycles Per HOUS .........ccccoiuiriiiiiriiieiesieeeeeeseeiees 0.47
For >50,000 To 100,000, Deduct -0.01
For >100,000 To 200,000, Deduct -0.03
For >200,000 To 500,000, Deduct -0.04
For >500,000 To 1,000,000, Deduct -0.06
For >1,000,000, Deduct -0.07

02 66 13 00-0053 Ash Matrix Excavation With Excavator 2 es 1s oo-o00s)

Note: Includes loading into truck, hauling and placement.

02 66 13 00-0054 CY Ash Matrix Excavate, Load, Haul And Place Soil At Landfill................cccooiiiiiiiiiiii e 2.33
For >50,000 To 100,000, Deduct -0.07
For >100,000 To 200,000, Deduct -0.14
For >200,000 To 500,000, Deduct -0.21
For >500,000 To 1,000,000, Deduct -0.28
For >1,000,000, Deduct -0.35

02 66 23 Secure Landfill Construction czes

02 66 23 00-0001 Secure Burial Cell Construction ez sz

02 66 23 00-0002 Polymeric Liner And Cover System oz s 2s o000
02 66 23 00-0003 Very Low Density Polyethylene Liner oz ss 2s o000z

02 66 23 00-0004 SF 20 Mil Very Low Density Polyethylene Liner
02 66 23 00-0005 SF 30 Mil Very Low Density Polyethylene Liner
02 66 23 00-0006 SF 40 Mil Very Low Density Polyethylene Liner
02 66 23 00-0007 SF 50 Mil Very Low Density Polyethylene Liner
02 66 23 00-0008 SF 60 Mil Very Low Density Polyethylene Liner
02 66 23 00-0009 SF 70 Mil Very Low Density Polyethylene Liner
02 66 23 00-0010 SF 80 Mil Very Low Density Polyethylene Liner
02 66 23 00-0011 SF 90 Mil Very Low Density Polyethylene Liner
02 66 23 00-0012 SF 100 Mil Very Low Density Polyethylene Liner

02 66 23 00-0013 Chlorosulfonated Polyethylene-Hypalon (CSPE) Liner oz es 23 00000

02 66 23 00-0014 SF 36 Mil Chlorosulfonated Polyethylene-Hypalon (CSPE) LINET ........coiiiiiiiiiiiee ettt nnes 2.06
02 66 23 00-0015 SF 45 Mil Chlorosulfonated Polyethylene-Hypalon (CSPE) LINET ........coiiiiiiiiiiiee ettt nnes 2.15

02 66 23 00-0016 POvamyI Chloride (PVC) Liner(ozsezaooroooz)

02 66 23 00-0017 SF 20 Mil Polyvinyl ChlOride LINET.........c.eciiiiiiiieiesiieie e 0.36
02 66 23 00-0018 SF 30 Mil Polyvinyl ChlOride LINET.........c.eoiiiiiiriieiesieeeeeiee e 0.54
02 66 23 00-0019 SF 40 Mil Polyvinyl Chloride Liner 0.68
02 66 23 00-0020 SF 50 Mil Polyvinyl Chloride Liner 0.84
02 66 23 00-0021 SF 60 Mil Polyvinyl Chloride Liner 1.03
02 66 23 00-0022 SF 70 Mil Polyvinyl Chloride Liner
02 66 23 00-0023 SF 80 Mil Polyvinyl Chloride Liner
02 66 23 00-0024 SF 90 Mil Polyvinyl Chloride Liner
02 66 23 00-0025 SF 100 Mil Polyvinyl Chloride Liner

1.37
151
1.71

02 66 23 00-0026 Rough Textured High Density Polyethylene Liner czss 2000002

Note: Greatly increases slope stability.

02 66 23 00-0027 SF 40 Mil High Density Polyethylene Liner. 2.02
02 66 23 00-0028 SF 60 Mil High Density Polyethylene Liner. 2.82
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Landfill Construction and Storage 02 66

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 66 2300-0029 SF 80 Mil High Density POIYEtNYIENE LINET ......coiiiiiiiiiiee ettt s ettt ettt e et et e et et e st e b e ebeenneebeennenneas 3.53

02 66 23 00-0030 Soil And Admixed Liner And COVer(ozeszsoorooon
02 66 23 00-0031 Soil/Bentonite Liners (0266 23 00-0030)

Note: Low contaminant resistant is for caps. Medium resists 10,000 PPM salts. High resists salts to 100,000

PPM.
02 66 23 00-0032 TON High Efficiency/Low Contaminant Resistant Bentonite
02 66 23 00-0033 TON High Contaminant Resistant Bentonite Resists Salts Up To 100,000 PPM
02 66 23 00-0034 TON Contaminant Resistant Bentonite Tank Farm Liners - (Chemical Storage)
02 66 23 00-0035 TON 90 BBL Yield Bentonite No Contamination Resistance
02 66 23 00-0036 TON 125 BBL Yield Bentonite No Contamination Resistance
02 66 23 00-0037 TON 180 BBL Yield Bentonite No Contamination Resistance
02 66 23 00-0038 SF Liner/Cap Installed - Cost Per 6 Lift - 4 LB/SF Bentonite
02 66 23 00-0039 TON High Efficiency/Medium Contaminant Resistant Bentonite

02 66 23 00-0040 Geocomposite Lining Systems ez es 23 o0.0001)

02 66 23 00-0041 Polypropylene/Bentonite Sandwich Sheets oz s 2s 000010

02 66 23 00-0042 SF  1/4" Thick Geocomposite Installed On Soil Or Aggregate Base
02 66 23 00-0043 SF  1/4" Thick Geocomposite Installed On Polymeric Base

02 66 23 00-0044 Liner And Dike SUpport(ozeezaoo-wm)
02 66 23 00-0045 GeOgridS(ozeezsoo-omA)

Note: Composite grip layer matting is used to hold topsoil with low cohesive strength over flexible liners.
02 66 23 00-0046 SF Biaxial, 9.8' x 164' Rolls Tensile Modulus = 14,000 LB/SF
02 66 23 00-0047 SF Biaxial, 13.1' x 164' Rolls Tensile Modulus = 14,000 LB/SF
02 66 23 00-0048 SF  Biaxial, 9.8' x 164" Rolls Tensile Modulus = 18,500 LB/SF
02 66 23 00-0049 SF  Biaxial, 13.1' x 164’ Rolls Tensile Modulus = 18,500 LB/SF
02 66 23 00-0050 SF  Uniaxial, 4.3' x 98' Rolls Tensile Modulus = 50,000 LB/SF
02 66 23 00-0051 SF  Uniaxial, 3.3' x 98" Rolls Tensile Modulus = 100,000 LB/SF
02 66 23 00-0052 SF  Uniaxial, 4.3' x 98' Rolls Tensile Modulus = 100,000 LB/SF
02 66 23 00-0053 SF  Uniaxial, 4.3' x 98' Rolls Tensile Modulus = 130,000 LB/SF
02 66 23 00-0054 SF Composite Grip Layer Mat - Nylon Geomatrix/Polyvinyl Chloride (PVC) Coated Polyester

02 66 23 00-0055 Slurry Wall Installation ez es 2

02 66 2300-0056 CY Level And Compact Working Surface
02 66 23 00-0057 CY Construct Dike For Mixing Basin
02 66 2300-0058 CY Normal Soil, 26" - 75" Slurry Wall EXCAVALION...........ccceerieriiiiiniiiecieeiesie e
02 66 23 00-0059 CY Clay/Sand With Boulders, 26" - 75" Slurry Wall Excavation
02 66 23 00-0060 CY Normal Soil, 76" - 120" Slurry Wall EXCAVALION........c.coveiririireiiieeiecisieecreeeseeeeeee
02 66 23 00-0061 CWT Clay/Sand With Boulders, 76" - 120" Slurry Wall Excavation.
02 66 23 00-0062 GAL Slurry Mixing, Hydration, And Placement, Per Gallon

02 66 23 00-0063 CY  Soil, Bentonite Backfill Mixing
02 66 23 00-0064 CY  Backfill Slurry Wall Trench
02 66 23 00-0065 SF Cleanup And Re-Grade Working Surface

02 80 Facility Remediation,

02 81 Transportation And Disposal Of Hazardous Materials .::
02 81 00 00-0001 Hazardous Material Disposal czen

02 81 00 00-0002 TON Bulk Hazardous Material Landfill Cost 234.60

02 81 00 00-0003 Equipment Oil Drain And Disposal sy

02 81 00 00-0004 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To DiSposal Site...........cccuvireriiinenieineneiaenns 369.04
Note: Excludes Disposal Cost.
02 81 00 00-0005 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum...................... 57.99

Note: Excludes draining, placing in approved container, and transporting to disposal site.
02 81 00 00-0006 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon

{03 PO TTOPTTPON 263.60
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0007 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum............cccceee 474.48
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0008 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site ...........cceeuerieieneeieneaienens 63.16

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, lockdown encapsulant applied to surfaces, clean-up, vacuuming, transportation for up to 25 miles, disposal of
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated costs
necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations. Where types
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02 Existing Conditions

02 80 Facility Remediation
02 82 Asbestos Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in determining which task
applies. For certain types of work, there is a task with a unit of measure of SET for a quantity of less than 10 LF or SF (10 LF to 20
LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task
with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. This does not apply to glove
bag projects. See CSI section 01 56 16 00-0033 for temporary stud walls, 01 74 19 00-0032 for hauling in excess of 25 miles to
transfer or disposal site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination
chambers.

028213 Asbestos Abatement s
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing s 13

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody

documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase

Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 821300-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............ccccceeeee..
02 821300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 821300-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing.
02 82 1300-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
02 82 1300-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing...
02 821300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing.
02 821300-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
02 821300-0012 EA Next Day Turnaround, (Air Point Counting) PLM TSt ........cceotruiriiireneiiniesicneieseeieeieeeens
02 82 1300-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 82 1300-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 82 1300-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing

02 82 16 Engineering Control of Asbestos Containing Materials s

02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) s 16
02 82 16 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL.........cuiutiuiiriiriiiiiieteeieiieie ettt 0.86
02 82 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding

Compound) RSSO PO PSSO PSP POTPRPOPPTPTN 1.17

02 8216 00-0004 SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) 1.31
02 8216 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) 1.39
02 82 16 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) 4.47
02 82 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) 5.09

028233 Removal and Disposal of Asbestos Containing Materials s

02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal czzs3
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal ez s s3 00000

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 2233

00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
02 823300-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........c.ceverieiienieiinincieisereeeee
For Work In Restricted Working Space, Add
02 823300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 823300-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0007 LF >500To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 82 3300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal cz:

33 00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.

02 823300-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ...
For Work In Restricted Working Space, Add

02823300-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0013 LF >250To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccurireerreinienieineneiaens
For Work In Restricted Working Space, Add

02823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........cccccurveeveinienieinenieiaens
For Work In Restricted Working Space, Add

02823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter P